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STANDARD CONTRACT FOR SERVICES

1. Parties. This is a contract for services between the State of Vermont, Department of Buildings and
General Services, Office of Purchasing and Contracting (hereinafter called “State™), and Ceres
Environmental Services, Inc, with a principal place of business in Sarasota, FL, (hereinafter called
*Contractor™). Contractor’s form of business organization is Corporation. It is Contractor’s responsibility
to contact the Vermont Department of Taxes to determine if, by law, Contractor is required to have a
Vermont Department of Taxes Business Account Number.

2. Subject Matter. The subject matter of this contract is services generally on the subject of Land
Debris Removal for Disaster for the State of Vermont on an as needed basis. Detailed services to be
provided by Contractor are described in Attachment A.

3. Maximum Amount. In consideration of the services to be performed by Contractor, the State agrees to
pay Contractor, in accordance with the payment provisions specified in Attachment B, a sum not to
exceed $750,000.00.

4. Contract Term. The period of Contractor’s performance shall begin on January 1, 2023 and end on
December 31, 2024 with the option to renew for two twelve month periods.

5. Prior Approvals. This Contract shall not be binding unless and until all requisite prior approvals have
been obtained in accordance with current State law, bulletins, and interpretations.

6. Amendment. No changes, modifications. or amendments in the terms and conditions of this contract
shall be effective unless reduced to writing, numbered and signed by the duly authorized representative of
the State and Contractor.

7. Termination for Convenience. This contract may be terminated by the State at any time by giving
written notice at least thirty (30) days in advance. In such event, Contractor shall be paid under the terms
of this contract for all services provided to and accepted by the State prior to the effective date of
termination.

8. Primary Contacts. The Parties will keep and maintain current at all times a primary point of contact for
this Agreement, which are presently as follows:

a. For the Contractor:

Name: Tia Laurie
Phone: (800) 218-4424

Email: tia.laurie@ceresenv.com

b. For the State:

Name: Mike Kennedy, State Purchasing Agent
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Phone: (802) 249-5058

Email: Michael.n.kennedv@vermont.gov

9. Attachments. This contract consists of 48 pages including the following attachments which are
incorporated herein:

Attachment A - Statement of Work
Attachment B - Payment Provisions

Attachment C — “Standard State Provisions for Contracts and Grants™ a preprinted form (revision
date 12/15/2017)

Attachment D - “State of Vermont — Federal Terms Supplement (non-construction)™

Exhibit A- Price Schedule

10. Order of Precedence. Any ambiguity, conflict or inconsistency between the documents comprising
this contract shall be resolved according to the following order of precedence:

(1) Standard Contract

(2) Attachment D “State of Vermont — Federal Terms Supplement (non-construction)”

(3) Attachment C (Standard Contract Provisions for Contracts and Grants)

(4) Attachment A

(5) Attachment B

(6) Exhibit A (Price Schedule)
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WE THE UNDERSIGNED PARTIES AGREE TO BE BOUND BY THIS CONTRACT

By the State of Vermont: By the Contractor:

Date: DocuSigned by: 2/22/2023 Date: R\Dm\) ’B\\ \.B\—DBNB

Signature: | Joawifr M.\, Fitd, BES COMMlSSIgY\g%mre:WW
EC8F68F55FBC42C...

Name: ___Jennifer M.V. Fitch Name: M \O \—CXL Vo

Title: BGS Commissioner Title: QMMM
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ATTACHMENT A - STATEMENT OF WORK

This contract is intended to be utilized in the event of:

1) a Federally Declared Disaster, during which the Contractor shall comply with FEMA requirements,
policies, recordkeeping standards, or

2) a State Declared Disaster, during which the Contractor need not comply with FEMA
requirements, policies, and protocols but must comply with applicable law and the requirements of any
executed contract(s).

The State makes no guarantee of usage under any contract resulting from this RFP. No guarantee of
minimum number of staff or hours is implied or expressed, and payment for services shall only be made
tor actual work performed as directed by the Contracting Entity. The bidder should also be aware that
FEMA, and/or the Contracting Entity, may not approve the contractor to work overtime or on weekends.
Tt is the contractor’s responsibility to know and act according to FEMA guidelines, standards, and
requirements such that activities performed under this contract during a Federally Declared Disaster shall
be reimbursable to the fullest extent possible. Actions performed under this contract that do not include
eligible debris and are not authorized by the Contracting Entity will subject the Contractor to non-
payment in each instance at the sole discretion of the Contracting Entity. Prospective Contracting Entities
are under no obligation to utilize this contract upon award. In the event that this contract needs to be
activated, the process identified herein under Section 1.4.6 Contract Activation will be followed.

1. BACKGROUND

In the event of a Federally Declared Disaster, Contractor shall comply with all FEMA procedures and
documentation requirements including FEMA reimbursement and funding requirements whether
specifically identified herein or not. This contract is not limited to Federally Declared Disasters, but may
also be utilized during State Declared Disasters.

1.2 EXPERIENCE WITH FEMA REIMBURSEMENT PROGRAMS AND FUNDING ISSUES

In a Federally Declared Disaster, the State and Contracting Entities intend to seek to qualify for any
appropriate FEMA Pilot Program(s) or other incentives or beneficial programs so offered and expect the
Contractor to operate in a manner informed of and in compliance with any such program to the benefit of
the Contracting Entity.

During a Federally Declared Disaster debris effort, an effective coordinated operation under a unitied
command will be required between the Contractor, the Contracting Entities, and FEMA to ensure that
debris removal operations are efficient, effective, and comply with eligibility criteria in effect at the time
of the declared event.

During a State Declared Disaster debris effort, an effective coordinated operation under a unitied
command will be required between the Contractor, the Contracting Entities, and the State of Vermont to
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ensure that debris removal operations are efficient, effective, and comply with eligibility criteria in effect
at the time of the declared event.

1.3.1 GENERAL DEFINITIONS
The following definitions will be part of any contract awarded or order placed as result of this RFP.

All-Inclusive Hourly Rate — An hourly rate comprised ot all direct and indirect costs including, but not
limited to: overhead. fee or profit, clerical support, travel expenses, per diem, safety equipment,
materials, supplies, managerial support and all documents, forms, and reproductions thereof. This rate
also includes portal-to-portal expenses as well as per diem expenses such as food.

Firm Fixed Price — A price that is all-inclusive of direct cost and indirect costs, including, but not limited
to, direct labor costs, overhead, fee or profit, clerical support, equipment, materials, supplies. managerial
(administrative) support, all documents, reports, forms, travel, reproduction and any other costs. No
additional fees or costs shall be paid by the State unless there is a change in the scope of work.

May - Denotes that which is permissible, not mandatory.

Shall or Must — Denotes that which is a mandatory requirement. Failure to meet a mandatory material
requirement will result in the rejection of a proposal as non-responsive.

Should — Denotes that which is recommended, not mandatory.

State — State of Vermont.

Subtasks — Detailed activities that comprise the actual performance of a task.

Task — A discrete unit of work to be performed.

1.3.2 CONTRACT-SPECIFIC DEFINITIONS

Alert — an official notification made by the State Contract Manager via telephone and email to selected
Contractors regarding an anticipated disaster such as a hurricane or immediately following a
disaster prior to issuance of the first task order.

Contracting Entity — The State agency or local government entity, that is contracting for emergency
debris removal services with a Contractor engaged pursuant to this RFP. Upon activation of this contract,
the State Contract Manager will advise the Contractor of the Contracting Entities authorized to utilize the
contract. The Contracting Entity is typically the same entity to which a FEMA Public Assistance

subgrant is awarded and is accountable to the Vermont Department of Public Safety as Vermont’s Public
Assistance Grantee Agency for the use of the funds provided in Federally declared disasters.
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Construction and Demolition Waste — is waste derived from the construction or demolition of
buildings, roadways or structures including but not limited to clean wood, treated or painted wood,
plaster, sheetrock, roofing paper and shingles, insulation, glass, stone, soil, flooring materials, brick,
masonry, mortar, incidental metal, furniture and mattresses. This waste does not include asbestos waste,
regulated hazardous waste, hazardous waste generated by households, hazardous waste from
conditionally exempt generators, or any material banned from landfill disposal under 10 V.S A. §6621a

Debris — Items and materials broken, destroyed, or displaced by a natural or man-made disaster.
Examples of debris include, but are not limited to, trees, construction and demolition material, and
personal property that are not part of normal generation of solid waste, and encompasses both FEMA
Eligible Debris and/or Eligible Debris as the context warrants.

Debris Manager — The Debris Manager will be the Contracting Entity's point of contact for the

State Contract Manager.

Debris Monitor — The Contracting Entity or a firm employed by the Contracting Entity, as required by
FEMA, to monitor all aspects of the debris management operation and ensure accuracy of records and
data for FEMA Eligible Debris management.

Disaster — A disaster declared by the President of the United States pursuant to the Stafford Act,
42 U.S.C. Sec. 5121 et seq. or declared by the Governor of Vermont pursuant to 20 V.S.A. § 9 et seq.

Eligible Debris — Debris generated as a result of a State Declared Disaster and contracted for or required
to be managed pursuant to a contract and Task Order between a Contractor and Contracting Entity.

Federally Declared Disaster — Pursuant to the Stafford Act 42 U.S.C. 5121 et seq. (as amended) any
natural catastrophe including any hurricane, storm, high water, wind-driven water, snowstorm, which in
the determination of the President causes damage of sufficient severity and magnitude to warrant major
disaster assistance to supplement the efforts and available resources of States. local governments, and
disaster relief organizations in alleviating the damage, loss, hardship, or suffering caused thereby.” A
Federally Declared Disaster brings with it the involvement and assistance of FEMA.

FEMA — The Federal Emergency Management Agency, which administers Public Assistance grant
tunding for eligible expenditures pursuant to 41 USC §5121, et seq., 44 CFR, Parts 13 and
206 and other published guidance.

FEMA Eligible Debris — Debris generated as a result of a Federally Declared Disaster, and that meets
FEMA eligibility requirements set forth at 44 C.F.R. 206.224 and applicable FEMA policy documents set
forth at http://www.fema.gov/public-assistance-policy-and-guidance and limited to only that debris that

FEMA determines eligible for the disaster event and is consistent with FEMA regulations and Public
Assistance guidance. Note: Payment by FEMA will only be made for that debris meeting FEMA
eligibility Guidelines unless non-FEMA eligible debris is prior approved by FEMA and the
collection/disposal of the non-FEMA eligible debris is explicitly requested by the Contracting Entity.
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FEMA Ineligible Debris — debris that does not meet the definition of FEMA eligible debris and is
therefore not eligible for reimbursement by FEMA under the Public Assistance Program for its
management and disposal. Debris may be FEMA ineligible due to being:

O not generated in a Federally Declared Disaster pursuant to the Stafford Act:

i not located within a designated disaster area on an eligible applicant’s improved property or
rights-of-way: or

[ not the legal responsibility of the Contracting Entity.

Household Hazardous Waste (HHW) — means any waste from households (including single and
multiple residences, hotels and motels, bunkhouses, ranger stations, crew quarters, campgrounds, picnic
grounds and day-use recreation areas) that would be subject to regulation as hazardous wastes if it were
not from households. HHW includes, but is not limited to:

Automobile fluids (used oil. antifreeze, etc.)
Batteries

Oil-based paints and stains

Photo chemicals

Lawn-care chemicals

Pesticides

Unidentified liquids

Household cleaners

g o T o S i O

Fluorescent bulbs

Joint Venture — A business undertaking by two or more entities to share risk and responsibility for a
specific project.

Landfill Banned Waste: Pursuant to 10 V.S.A. §6621a, the following wastes are banned from landfill
disposal:

e [Lead-acid Batteries

e Waste oil

e White goods

e Tires

e Paint, stains, varnishes, etc.

¢ Ni-Cad batteries

e Mercury-added products

e Banned electronic devices (E-waste)
e Mandated recyclable materials

e Leafand yard residuals after July 1, 2016
e Food residuals after July 1, 2020
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Minority Business Enterprises (MBEs) — Entities that are at least 51% owned and/or controlled by a
socially and economically disadvantaged individual as described by Title X of the Clean Air Act
Amendments of 1990 (42 U.S.C. 760! note), and Public Law 102-389 (42 U.S.C. 4370d). respectively.

Municipality — shall include a city, town, town school district, incorporated school or fire district or
incorporated village, and all other governmental incorporated units, such as solid waste management
districts.

Municipal Operations Manager (“MOM?”) - In each Municipality of the State where the Contractor is
performing work, the Contractor shall provide a Municipal Operations Manager (“MOM?”) to serve as the
principal liaison with the Contracting Entity’s Debris Manager and the Contractor’s staff, subcontractors
and lessors.

Municipal Solid Waste — means combined household, commercial, and industrial waste materials.

Night Authorization — written approval issued by the Contracting Entity to authorize its Contactor to
perform work during night time hours to facilitate debris removal efforts.

Solid Waste — Shall have the same meaning as defined at 10 V.S.A. §6602, as may be amended.

Solid Waste Management Facility (SWMF) —. means all contiguous land, structures, other
appurtenances, and improvements on the land, used for treating, storing or disposing of solid waste. A
Solid Waste Management Facility must be certified by VIDEC, may consist of several treatment, storage,
or disposal operational units, and includes TDSRSs as defined below.

Solid Waste Implementation Plan (SWIP) — Solid waste management plan developed by one of the
State’s regional solid waste planning entities.

State Contract Manager (SCM) — The individual responsible for overall State contract administration,
and who serves as a resource to resolve contract issues between Contractors and Contracting Entities.

State Debris Management Coordinator (SDMC) — The designated manager within VTDEC who is
responsible for coordination with VT DEMHS on emergency debris removal etforts, and on long-term
debris removal and recovery efforts.

State Declared Disaster — A state of emergency declared by the Governor.

Task Order — Order sent from Contracting Entity to Contractor to activate resources to begin a specific
debris removal and management project. Task Order may also include initial contact from the State to the
Contractor to notify of imminent need of Contractor resources in response to a State of Emergency
declared by the Governor.

Temporary Debris Storage and Reduction Site (TDSRS) — An existing, certified SWMEF that has been
designated and permitted by VTDEC to accept and manage disaster debris beyond its normally capacity
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and operating hours. The State Emergency Operations Plan, Annex 6, lists 23 geographically dispersed
TDSRSs.

Vehicle — Any car, truck, van, motorcycle, all-terrain vehicle and other motorized vehicle used or capable
of being used for ground transportation, as well as trailers required to be registered with the State of
Vermont.

Vessel — Any boat, ship or any other watercraft or part thereof used for recreational. commercial,
government, or industrial purposes, used or capable of being used as a means of transportation on the
water.

Vehicle and Vessel Aggregation Area — An area designated by VITDEC for the temporary storage of
vessels and vehicles removed from Waters of the State or public land by a debris removal contractor.

Waste Transportation Permit — The Agency of Natural Resources issues five-year waste transportation
permits for hauling hazardous, solid, and residual waste to or from any location in Vermont. Commercial
haulers are required to obtain a waste transportation permit. A commercial hauler is defined (a) any
person that transports regulated quantities of hazardous waste; and (b) and person that transports solid and
residual waste for compensation.

Waters — Means all rivers, streams, creeks, brooks, reservoirs, ponds, lakes, springs and all bodies of
surface waters, artificial or natural, which are contained within, flow through or border upon the State or
any portion of it.

Work Area — Where the Contracting Entity is a Local Government Entity, a Work Area shall mean the
boundaries of the Local Government Entity (e.g., municipal boundaries). Where the Contracting Entity is
the State, Work Area shall be the area defined in the Task Order.

1.3.3 ACRONYMS

ACM - Asbestos Containing Materials

BGS — (Vermont) Department of Buildings & General Services

C&D - Construction and Demolition

CFC - Chlorofluorocarbon liquid

DEMHS — (Vermont) Department of Emergency Management and Homeland Security
DMYV — (Vermont) Department of Motor Vehicles

EPA - Environmental Protection Agency

FEMA - Federal Emergency Management Agency

GIS — Geographic Information System

GPS - Global Positioning System

HHW - Household Hazardous Waste

MOM - Municipal Operations Manager

MSW — Municipal Solid Waste

NESHAP - National Emission Standards for Hazardous Air Pollutants
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NIMS — National Incident Management System

PCB - Polychlorinated biphenyl

SCM - State Contract Manager

SDMC - State Debris Management Coordinator

TSCA - Toxic Substance Control Act

TDSRS - Temporary Debris Storage and Reduction Site

VOSHA - Vermont Occupational Safety and Health Administration
VTDEC — Vermont Department of Environmental Conservation
Vtrans — Vermont Agency of Transportation

1.4.1 LAND DEBRIS REMOVAL

Planning for debris removal and management operations is a function of the State’s agencies and political
subdivisions. Local governmental entities may also use their own forces and equipment to perform
clearing, removal and disposal and recycling of disaster generated debris in addition to any services that
they may request through the State from the Contractor. Each Contracting Entity will assign a Debris
Manager.

This Contract is intended to be utilized for Federally Declared Emergency events as well as State declared
events. However, this Contract is not intended. nor can it be utilized, to replace an entity’s normal,
routine, ongoing responsibility for management of solid waste generated within its jurisdiction. This
Contract is intended for activation and use only when emergency circumstances due to a Federally or
State declared disaster that causes the generation of debris and/or waste which exceeds the State, or
municipal normal waste handling capacity and/or expertise to manage that waste in a safe and timely
manner,

The SDMC will be the primary point of contact for the Contractor up to and including issuance of the
initial Task Order, which authorizes Contracting Entities to issue subsequent Task Orders. The State will
thereafter resolve overall contract administration between the Contract Entities using this contract.
Following Contract activation and issuance of the initial Task Order by the State, Contracting Entities
will assume primary coordination authority with the Contractor for all Task Orders issued by the
Contracting Entity. The Contractor shall forward copies of all Task Orders issued to the SDMC.

Each Contractor holding a debris removal and/or management contract will serve as a General Contractor
for the purpose of debris removal and management operations, and will be able to use its own and
subcontractor resources to meet the obligations of the contract.

The Contractor shall obtain Certifications of Non-Debarment from its subcontractors (Attachment 13.a).

Transport of Heavy Equipment

The Contractor shall be knowledgeable of the rules and regulations governing the transport of heavy
equipment and oversized loads within Vermont and across state boundaries. An Automated Debris
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Management System (ADMS) for managing the weight ticketing and accounting process may be utilized.
The Contracting Entity reserves the option of allowing or disallowing the use of any ADMS as a
substitute for the paper ticketing process.

Compliance with Solid Waste Management District ordinances or surcharges

The Contractor and any subcontractors must comply with applicable Solid Waste Management District or
municipal ordinances and surcharges. The District, pursuant to applicable law, may waive these
requirements at its discretion.

Contractor Licensure

The Contractor must be duly licensed to perform the work in accordance with the State of Vermont
statutes and regulations. The Contractor shall obtain all permits and licenses necessary to complete the
work. The Contractor shall also be responsible for determining what additional permits are necessary to
perform under the contract. All Debris Contractors that intend to haul waste must possess a Waste
Transportation Permit, as will all subcontractors that will haul waste. Upon contract signing, the
Contractor shall obtain a 5-year, Waste Transportation Permit for a single vehicle, and upon activation of
the contract shall modify the permit, with supplementary payment, to include all additional vehicles
needed for management of debris. Waste Transportation Permit forms and guidance, including Personal
History and Business Disclosure forms are available on the VTDEC website:

http://www.anr.state.vt.us/dec/wastediv/solid/transport.htm

Compliance with FEMA Requirements and State Declared Disaster Contracts

The Contractor shall arrange for collection and disposal of debris in a manner complying with all
applicable federal, state and local laws and regulations, task orders, and any specific project parameters,
e.g. as defined in a FEMA project worksheet. Any debris collected by the Contractor outside the scope of
task orders, project parameters, or FEMA Eligibility requirements, in a Federally Declared Disaster, shall
be properly disposed of at the Contractor’s expense unless otherwise previously agreed to with the
Contracting Entity. Any loads rejected at the final recycling or disposal facility shall be the Contractor’s
responsibility.

The Contractor shall conduct the work so as not to interfere with the disaster response and recovery
activities of federal, state, or local governments or agencies, or of any public utilities or other private
Contractor.

FEDERAL EMERGENCY MANAGEMENT AGENCY (FEMA): This project is subject to and must
comply with Federal Emergency Management Agency (FEMA) requirements under 44 CFR 13.36.
Federal agencies are permitted to require changes, remedies, changed conditions, access and records
retention, suspension of work, and other clauses approved by the Office of Federal Procurement Policy.

As such, the Contractor must comply with the following provisions and supplemental specifications of 44
CFR 13.36 (1) identified below:
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e Administrative, contractual, or legal remedies in instances where contractors violate or breach
contract terms, and provide for such sanctions and penalties as may be appropriate.

e Termination for cause and for convenience by the grantee or sub-grantee including the
manner by which it will be effected and the basis for settlement.

¢ Compliance with Executive Order 11246 of September 24, 1965, entitled “Equal
Employment Opportunity™ as amended by Executive Order 11375 of October 13, 1967, and
as supplemented in Department of Labor regulations (41 CFR chapter 60).

e Compliance with the Copeland Anti-Kickback Act (18 U.S.C. 874) as supplemented in
Department of Labor regulations (29 CFR Part 3).

e Compliance with Sections 103 and 107 of the Contract Work Hours and Safety Standards Act
(40 U.S.C. 327-330) as supplemented by Department of Labor regulations (29 CFR Part 5).

e Notice of awarding agency requirements and regulations pertaining to reporting.

e Notice of awarding agency requirements and regulations pertaining to patent rights with
respect to any discovery or invention which arises or is developed in the course of or under
such contract.

e Awarding agency requirements and regulations pertaining to copyrights and rights in data.

e  Access by the grantee, the sub-grantee, the Federal grantor agency, the Comptroller General
of the United States. or any of their duly authorized representatives to any books, documents,
papers, and records of the contractor which are directly pertinent to that specific contract for
the purpose of making audit, examination, excerpts, and transcriptions.

e Retention of all required records for three years after grantees or sub-grantees make final
payments and all other pending matters are closed.

e Compliance with all applicable standards, orders or requirements issued under section 306 of
the Clean Air Act (42 U.S.C. 1857(h)), section 508 of the Clean Water Act (33 U.S.C. 1368),
Executive Order 11738, and Environmental Protection Agency regulations (40 CFR part 15).
(Contracts, subcontracts, and sub-grants of amounts in excess of $100,000.)

e Mandatory standards and policies relating to energy efficiency which are contained in the
Vermont energy conservation plan issued in compliance with the Energy Policy and
Conservation Act (Pub. L. 94-163, 89 Stat. 871).

REPORTING REQUIREMENTS: Vendor is responsible for any and all reporting requirements
associated with this RFP. Requirements may include but are not limited to:
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e FEMA and/or Federal reporting requirements as applicable.
1.4.2 NO GUARANTEE OF WORK

There is no guarantee of work for this contract. The quantity of work required to complete this contract is
estimated. There is no minimum quantity of work stipulated in this contract. The actual effort required
may be more or less than the estimated amount shown in the Price Proposal Attachment 13.g.

1.4.3 DEBRIS ELIGIBILITY DETERMINATION

This RFP applies to 1) the management of FEMA Eligible Debris in a Federally Declared Disaster, and 2)
Eligible Debris generated in a State Declared Disaster that is required or authorized to be managed
pursuant to a Contract and Task Orders between the Contractor and the Contracting Entity.

Nothing herein shall preclude a Contractor from being directed by the Contracting Entity, pursuant to
applicable law, to remove FEMA Ineligible Debris at the same price structure as FEMA Eligible or
Eligible Debris. The waste monitor or monitoring firm, if utilized for the event and present. shall, if
needed. unless FEMA is present, determine waste eligibility; otherwise waste eligibility 1s determined by
the Contracting Entity in consultation with the Contractor. The State will not pay the Contractor for
activities performed under this Contract that are not eligible for reimbursement.

1.4.4 CONTRACTOR LIABILITY FOR VIOLATIONS AND RESPONSIBILITY FOR DAMAGE

The Contractor shall be responsible for correcting any violations by the Contractor or its subcontractor of
applicable law that occur as a result of the Contractor’s or any subcontractor’s or lessor’s actions or
operations during the performance of this Contract. Corrections of any such violations shall be at no
additional cost to the Contracting Entity.

The Contractor shall be further responsible for any damage to private or public property that results from
its performance or that of its subcontractor for work pursuant to this contract. The Contractor shall repair
damaged areas immediately after the damage occurs. The damaged area or item shall be restored to equal
or better than its original condition. The Contractor shall supply the Contracting Entity with weekly
reports identifying all damage claims that have been resolved and all claims that remain outstanding.

All work must be performed and records must be maintained in compliance, as applicable, with
FEMA law, regulations, guidance and policies. and Vermont law.

1.4.5 HOURS AND DAYS OF OPERATION
All Contractor activity associated with services provided shall be performed during visible daylight hours

only, unless night work is authorized by the Contracting Entity (“Night Authorization™). Hours of work
may be limited to the hours FEMA or any other oversight entity is available to provide monitoring or
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other services necessary for FEMA or other requirements to be met. This may limit weekday, weekend
and holiday work hours.

The Contractor shall ensure that wherever non-English-speaking crews are utilized, at least one crew
supervisor must be fluent in English.

1.4.6 CONTRACT ACTIVATION

The following contract activation process will be followed for both Federally Declared Disasters and
State Declared Disasters.

When a disaster occurs or is imminent, the SDMC will initially send out an Alert to the selected
Contractor(s). This Alert will serve to open the lines of communication between the Contractor and the
State Contract Manager and may require the Contractor to send an Operations Manager to the State
within 24 hours to begin planning for operations and mobilization, as well as pre-staging of resources as
required. Subsequently, the SDMC will notify the Contractor of which Contracting Entities are
authorized to issue further Task Orders to the Contractor. If necessary due to time limitations, this
initial Alert step may be waived at the State’s discretion and the SDMC will issue an initial Task Order.
The Contracting Entity will authorize the Contractor to begin mobilizing the personnel and equipment as
necessary to perform the stipulated work. Upon activation the Contractor shall submit a
mobilization/implementation plan to the Contracting Entity. This initial Task Order will also direct the
Contractor to execute the required performance and payment bonds.

Specific work authorizations by the Contracting Entities will be through written Task Orders. Task
Orders will define, among other relevant items, the job to be accomplished, location of job. time frame for
completion, and rates to be used. (Sample Task Order Form: Attachment 6.4). The Contractor may ask
the Contracting Entity to sign an agreement. The Contracting Entities may negotiate the form of the
agreement as long as it incorporates all Contract documents including but not limited to this RFP, the
price sheet, the State’s Standard Terms and Conditions and the Task Order.

The initial Task Order from the SDMC should be received by the Contractor and identified Contracting
Entities within the first 24 hours following a disaster event that will trigger this Contract.
Additional Task Orders will be issued by those Contracting Entities indicated in the State’s order for the
debris removal and management within the State. Contractor invoices for services performed under any
Task Order issued by a Contracting Entity shall be presented for payment to that entity.

The Contractor shall provide a Municipal Operations Manager (MOM) for each Contracting Entity that
initiates a Task Order for services. This MOM shall coordinate all activities ot the Contractor within the
boundaries of the Contracting Entity and with the Contracting Entity’s staff. The MOM must be on site
within the boundaries of the Contracting Entity before any debris is removed.

The Contractor shall commence mobilization immediately upon receipt of the mobilization Task Order,

meeting the following progress patterns: 24 hours—25%: 60 hours—50%: 96 hours—75%; and 120
hours—100%, unless otherwise negotiated. This represents a minimum response schedule and does not
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restrict an earlier response. Subsequently, the State and/or Contracting Entities may issue additional Task
Orders to define more precisely the work to be accomplished or to authorize additional work the
Contractor shall perform in accordance with each Task Order for those cities, counties, towns and state
agencies authorized by the State. Each Task Order will be uniquely and sequentially numbered by each
Contracting Entity.

Debris removal shall be limited to debris in, upon. or brought to public streets and roads, right-of-ways,
the Contracting Entity’s properties and facilities, and any other public sites, unless expressly
authorized in writing by the Contracting Entity. All activity associated with debris loading and
transporting in public areas shall be performed during visible daylight hours only, unless night
transporting (“Night Authorization™) is authorized by the Contracting Entity and/or VTDEC, VT
DEMHS, and/or FEMA. The Contractor will be responsible for determining the method and manner of
debris removal operations, consistent with this Scope of Work. The Contractor shall use only facilities,
including TDSRSs that are certified by the VIDEC at the direction of the Contracting Entity. Final
disposal sites must be approved by the Contracting Entity to ensure that the debris is disposed of at a site
that is most cost-efficient to the Contracting Entity.

The Contractor shall be responsible for the lawtul recycling or disposal of all debris and debris reduction
byproducts generated at all Facilities. The debris shall be managed in accordance with the Vermont
Emergency Management Plan Annex 6, which focuses on safe cost- effective debris management while
emphasizing waste reduction, recycling, composting, the use of select woody debris as tuel, and other
diversions to limit the amount of debris sent to disposal facilities. The Contractor shall obtain a list of
approved solid waste management facilities, including TDSRSs from the VIDEC prior to mobilization.
If the Contractor determines that existing TDSRSs are insufficient to handle anticipated volumes of
debris, the Contractor shall work with the Contracting Entity and VTDEC to identify alternate or
additional TDSRSs. Any alternate or additional TDSRSs must be approved by VIDEC. If so tasked, the
Contractor shall manage debris pickup and SWMF or TDSRS operations to coincide with transporting
operations during daylight hours, 7 days per week or as defined in the Night Authorization or as
authorized by the Contracting Entity. If so tasked, the Contractor shall also be responsible for the
remediation and restoration of TDSRSs to their pre-use condition as defined by FEMA and/or the
Contracting Entity.

1.4.7 OPERATIONS MANAGEMENT

The Contractor shall assign and provide a Project Manager (*PM™) to report to the SDMC for all contract
coordination issues and to report to the Contracting Entity’s Debris Manager for coordination of all
Contractor activities under Task Orders issued by that entity. The assigned PM must be knowledgeable
of all facets of the Contractor’s operations and have authority in writing to commit the Contractor. The
PM shall be on call 24 hours per day, seven days per week, and shall have electronic linkage capability
for transmitting and receiving relevant contractual information and making arrangement for on-site
accommodations. This linkage shall provide immediate contact via cell phone, fax machine, and have
Internet capabilities. The PM shall participate in daily meetings and disaster exercises, functioning as a
source to provide essential information. This position will not require constant presence; rather the PM
shall be physically capable of responding to the SDMC, and to any assigned Debris Manager, within two
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hours of notification. The PM shall provide the SDMC and/or Contracting Entity with a daily report
using the format below, regarding each Contracting Entity for which the Contractor is performing work.
This report shall include without limitation:

a. Date that debris removal commenced,;

b. Volume or tons of debris removed in the prior 24-hour period;

¢. Volume or tons of debris removed on a cumulative basis to date of the report; and

d. For the prior 24-hour period and on a cumulative basis. tons or cubic yards of debris:
L. Transported to a solid waste management facility; or

2. Transported from one solid waste management facility to another for further processing, recycling or
disposal and the name(s) of such facilities: and

e. Types and numbers of equipment operating;

1 Estimated completion date of debris removal, including cessation of use of any Contractor-
operated TDSRSs; and

g. Other information or data as requested by the SCM or Contracting entity.
1.4.8 MUNICIPAL OPERATIONS MANAGER (“MOM?”)

In each Municipality of the State where the Contractor is performing work pursuant to this Contract, the
Contractor shall provide a Municipal Operations Manager (“MOM?) to serve as the principal liaison with
the Contracting Entity’s Debris Manager and the Contractor’s staff, subcontractors and lessors that are
performing work in the Municipality. The MOM shall supervise all of Contractor’s operations at the
municipal level. Depending on the magnitude and complexity of the debris removal and management
operations, the State may permit a MOM to supervise Contractor operations in more than one
municipality. The Contractor shall seek approval from the State Debris Management Coordinator
(SDMC). and all affected municipalities before implementing this practice. The MOM shall be on call 24
hours per day, seven days per week and shall report to the SDMC as necessary to keep the State informed
of the debris remove and management operations. While this position will not require constant presence,
the MOM will be required to work a full workday, typically more than eight hours per day. and be on call
and capable of responding to the VT DEMHS, VTDEC, or other State agencies as appropriate or
necessary within 30 minutes of notification.

1.4.9 WORKER SAFETY
The Contractor shall supervise and direct all work related to debris collection, transportation, and delivery

to TDSRS(s), ensuring skilled and trained labor and proper equipment are assigned for all tasks. Safety
of the Contractor’s personnel and equipment is the responsibility of the Contractor. The Contractor shall
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designate in writing the individual responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the work to be performed.

The Contractor. and its subcontractor(s) and/or personnel. shall comply with all applicable Federal,
State, and local safety and health protection codes, laws. ordinances. and rules, and regulations of any
public body having jurisdiction for the satety of persons or property or to protect them from damage,
injury, or loss.

The Contractor shall comply with the Vermont Occupational Safety and Health Act (“VOSHA™)
and all of the rules and regulations promulgated there under.

The Contractor shall notify in writing owners of adjacent property and of underground structures and
improvements and utility owners when implementation of the work may affect them. and shall cooperate
with them in the protection, removal, relocation or replacement of their property. The Contractor duties
and responsibilities for the safety and protection of the work shall continue until such time as the work is
completed and final acceptance by the Contracting Entity has occurred.

Accidents shall be investigated and reports completed by the immediate supervisor of the employee(s)
involved and reported promptly to the appropriate Federal, State, and local authorities. including the
Contracting Entity and SDMC. All data reported must be complete, timely and accurate. A follow-up
report shall be submitted to the appropriate Federal, State, and local authorities, including the Contracting
Entity and SDMC when the estimated lost time days differs from the actual lost time days.

1.4.10 LICENSES AND PERMITS

The Contractor shall obtain and maintain in full force and effect all required licenses, permits, and
authorizations necessary to perform this contract.

The Contractor must be duly licensed to perform all work in accordance with the statutory requirements
of Vermont. The Contractor shall be responsible for determining what permits, licenses and/or approvals
are necessary to perform the contract. The Contractor shall obtain all permits, licenses and/or approvals
necessary to complete the work and shall make these available to the State and Contracting Entity
prior to commencing work.

The necessary permits shall include a Waste Transportation Permit as defined in Section 3.5. The
contractor must obtain the permit upon execution of the contract, and shall retain such permit tor the
duration of the contract. A single vehicle Waste Transportation Permit will be required initially, and if
the contract is activated, the permit shall be moditied to include additional vehicles used for managing the
debris.

Any stationary equipment operated in the performance of this work shall be located at a site to minimize
alr quality impacts on the surrounding community (e.g.. diesel emissions, odor).

The Contractor shall be responsible for correcting conditions subject of any notices of violations or
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other enforcement action issued as a result of the Contractor or subcontractor’s actions or
operations during the performance of this Contract. Corrections for any such violations shall be at no
additional cost to the State and/or municipalities.

1.4.11 REPORTING AND DOCUMENTATION
The Contractor shall provide and submit to the Contracting Entity (and to the State Contract Manager, if
requested) all reports and documents as may be necessary to adequately document the debris emergency

response, management, and recovery services in accordance with FEMA and State requirements.

The Contractor shall retain all records, documents, and communications of any kind (including electronic
in disk or print form) that relate in any manner to the award and performance of this Contract.

The Contractor shall be responsible for providing protecting storage of daily or disaster-related
documents and reports during the disaster event and shall make them available to the State upon request.

1.5 DEBRIS REMOVAL, RECYCLING AND DISPOSAL:

1.5.1 GENERAL REQUIREMENTS

The work shall consist of clearing and removing disaster generated debris as directed by the Contracting
Entity. The Contracting Entities will prescribe the specific schedule to be used for debris pickup after
ascertaining the scope and nature of the disaster’s impacts. SWMFs, including TDSRSs, will be
identified for the temporary storage, segregation, and reduction of debris. The necessary VIDEC
approvals for all SWMFs must be obtained prior to use.

The Contractor may be tasked with operating or co-operating TDSRSs or other SWMFs, at the request of
the contracting entity, or may be tasked only with debris collection and hauling to a SWMF.

The Contractor shall provide equipment, operators and laborers for debris removal operations. The
Contractor shall provide all labor and materials necessary to fully operate and maintain (including fuel,
oil, grease, and repairs) all equipment under this contract. All rates are to be fully costed, inclusive of the
cost of protective clothing (to include hardhats and steel-toed boots), fringe benefits, hand tools,
supervision, transportation, tratfic control and any other costs. During the course of this contract, and

once operations have commenced, the Contractor shall not relocate any equipment or labor assets,

including subcontractors. from one Contracting Entity to another without giving 24 hours advanced notice
of the intended relocation to all affected parties. In addition to this requirement for advanced notice, the

Contractor shall complete all debris clearing, loading and hauling operations that have been started on any
particular pass through the area of a Contracting Entity.. The debris, once loaded and removed from the
public right-of-way or other public property, shall remain the property of the Contracting Entity, unless
otherwise negotiated by the Contractor. Any revenue generated from the sale, recycling or disposal of
disaster-generated debris shall accrue to the Contracting Entity.

Work may include, but need not be limited to:
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a. Operating or assisting with operation at facilities, including TDSRSs, as required and directed by the
Contracting Entity, at locations approved by VITDEC:

b. Loading and transporting debris from public rights-of-way and public property to
authorized disposal or recycling facilities;

d. Performing debris by-product recycling programs, as negotiated and approved by the
Contracting Entity;

e. Transporting non-recycled debris and debris reduction by-products to a certified disposal or recycling
facility: and

f. Providing traftfic control during debris loading operations on public rights-of-way.

Trucks or equipment designated for use under this Contract shall not be used for any other work and the
Contractor shall not solicit work from private citizens or others within the jurisdiction of the Contracting
Entity to be performed during the period of this Contract.

1.5.2 MIXING OF DEBRIS

The Contractor shall not mix FEMA Eligible Debris and FEMA Ineligible Debris or debris transported
from ditferent municipalities or counties in a Federally Declared Disaster unless authorized the
Contracting Entity. In a State Designated Disaster, Contractors shall not mix debris from different
municipalities, unless authorized by the Contracting Entity.

1.5.3 CURBSIDE SEGREGATION

Curbside segregation of debris and direct hauling to disposal or recycling facilities is preferred over
staging debris at facilities. Typical segregation categories include municipal solid waste (MSW),
construction and demolition debris, uncontaminated green waste (or vegetative waste), household
hazardous waste, white goods, and electronics. Household garbage is not eligible for removal unless
resulting from the disaster event (i.e., refrigerator or freezer waste placed curbside).

Immediately subsequent to activation, the Contractor shall prepare a plan for the Contracting Entity’s
approval detailing how it will communicate with residents to encourage the curbside source separation of
debris so that materials can be directly transported to final disposal or recycling facilities without the need
for staging at intermediate facilities.

To the extent possible, local waste haulers are expected to maintain their normal solid waste and
recyclables collection schedules, and the Contractor shall not perform these normal collection and

transportation services.

1.5.4 DEBRIS CLASSIFICATION
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Curbside segregation of debris and disaster-generated or related wastes is an element of a Contracting
Entity’s disaster recovery debris removal and management plan. The Contractor will be required to aid in
the segregation and waste stream management processes, including the diversion from disposal of
Landfill Banned Waste (see definition). Waste and debris from disasters will be classified into the
following categories as applicable:

a. Vegetative Waste

b. Construction and Demolition (*C&D™) Waste
¢. Household Hazardous Waste (“HHW™);

d. Municipal Solid Waste

e. White Goods/Household Appliances):

fi Scrap Metal;

g. Soil, Sediment, Silt and Sand: and
h. Electronic Waste (E-Waste)

1.55 VEGETATIVE WASTE

The Contractor shall recycle whole trees, tree stumps, tree branches, tree trunks, and other brush and leafy
material that has already been separated or required no separation and has been placed on the right-of-way
for collection. Disposal or burning of vegetative waste is prohibited unless expressly authorized by the
SDMC in very limited circumstances.

1.5.6 CHIP AND LEAVE MATERIAL ON SITE

A per ton rate identified in the Price Proposal Form Exhibit A is associated with collection and
transportation of vegetative debris from a public right-of-way to an approved recycling facility. An
alternative is that the Contractor may be directed by the Contracting Entity to chip this material and leave
it on-site where feasible. If required to be chipped on site, the price shall be as identified in the Price
Proposal as *chipping vegetative debris and leaving on site’ per cubic yard.

1.5.7 REMOVAL OF HAZARDOUS LIMBS

The Contractor shall remove hazardous hanging limbs and branches that have not completely fallen to the
ground and hazardous leaning or damaged trees that are still standing. The determination of the
existence of a hazardous situation is the responsibility of the Contracting Entity. Management of
hazardous limbs shall be conducted consistent with FEMA guidance:
http://demhs.vems.vt.dev.cde.nicusa.com/sites/dembhs/files/pdis/plans/state/Support-Annex-6 Debris-

Management.pdf or most recent version.
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1.5.8 HAZARDOUS LIMBS PRICING

The Contracting Entity will provide a detailed subtask including a description of the trees or limbs to be
removed and the Contractor shall provide a lump sum cost estimate based upon appropriate unit prices
from the Price Proposal. A separate Task Order will then be issued by the Contracting Entity for each
approved subtask.

1.5.9 REMOVAL OF HAZARDOUS LIMBS (HANGERS) FROM RIGHTS OF WAY

Contractor shall remove limbs greater than 2" in diameter at the point of breakage that are still hanging in
a tree and threatening a public use area (e.g., sidewalks, parking lots, trails, golf cart paths, sitting areas in
parks, consistent with FEMA eligibility (if a FEMA event) or consistent with appropriate Task Orders,
etc.) and which are located on or hanging above improved public property.

All hazardous limbs in a tree should be cut at the closest main branch junction at the same time the work
is being conducted in that sector.

1.5.10 REMOVAL OF HAZARDOUS TREES (STANDING LEANERS)

The Contracting Entity or its designated agent (i.e., municipal tree wardens) will be responsible for
evaluating trees and designate trees as hazardous or nonhazardous. Actions shall be performed consistent
with FEMA policy: http://demhs.vems.vt.dev.cde.nicusa.com/sites/demhs/files/pdfs/plans/state/Support-

Annex-6 Debris-Management.pdf or most recent version.

Hazardous trees shall be marked by the Contractor and removed by the Contractor or the
Contracting Entity if:

oo

. Its condition was caused by the disaster;

b. It is an immediate threat to lives, human health and safety or improved property:;
c. Itis 6 inches or more in diameter when measured at breast height;

d. One or more of the following are met:

1. More than 50% of the crown is damaged or destroyed:

b2

. It has a split trunk or broken branches that expose the Heartwood

w

. It s fallen or uprooted within a public area, or is leaning at an angle of greater than 30 degrees.

Trees determined to be hazardous that have less than 50% of the root-ball exposed should be cut flush at
the ground level. The cut portion of the tree shall be included with vegetative debris for collection by the
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Contractor. The eligible scope-of-work for a hazardous tree may include removing the leaning
portion and cutting the stump to ground level as one unit cost. Trees may be straightened or braced if less
costly than removal. Contractor shall bring debris to the nearest designated recycling facility for
appropriate disposition.

1.5.11 REMOVAL OF FALLEN TREES

The Contracting Entity will direct the Contractor to remove fallen trees from the public right-of- way.
The Contractor shall cut and remove a fallen tree that extends onto the public right-of-way from private
property at the point where it enters the public right-of-way. Contractor shall bring debris to the nearest
designated recycling facility for appropriate disposition.

1.5.12 REMOVAL OF HAZARDOUS STUMPS
Management of this debris type must comply with FEMA Recovery Policy.

The Contractor may be required to remove hazardous stumps that have not been fully uprooted by
grinding or digging. The determination of the existence of a hazardous situation is the responsibility of
the SCM and Contracting Entity. The Contracting Entity will use the FEMA Hazardous Stump
Worksheet in a Federally Declared Disaster. In a State Declared Disaster the Contracting Entity will
provide a detailed subtask including a description of the stumps to be removed, and the Contractor shall
provide a lump sum cost estimate based upon the unit prices from appropriate lines of the Price Proposal,
Exhibit A. A separate Task Order will then be issued by the Contracting Entity for each approved
subtask.

Mechanical removal of stumps with less than 50% of the root ball exposed, or when still upright, may not
be considered hazardous by FEMA and reimbursement for the cost of extraction may not be eligible. In
this case, a Contracting Entity may choose to direct the Contractor to cut these stumps flush at ground
level and dispose of the cut off portion as regular vegetative debris. A Contracting Entity, however, may
still direct the Contractor to perform full extraction on any particular stump and accept loss of eligibility
for reimbursement on that stump. In this situation the Contracting Entity and the Contractor shall identify
and track the removal costs for those stumps separately from all other stumps where FEMA eligibility is
not in question.

1.5.13 CONSTRUCTION AND DEMOLITION (“C&D”) DEBRIS

Construction and Demolition ("C&D™) debris consists of debris resulting from structural damage to
buildings as well as buildings demolished as a result of the disaster event, and damage to roads and
bridges, and will include items such as aggregate (asphalt, brick, concrete), wood (both clean and
treated), roofing and siding materials, wallboard, metals, carpeting and tlooring. insulation, glass, tile,
window coverings, plastic pipe, heating and ventilating, and air conditioning systems and their
components, light fixtures, furnishings and fixtures. Some light fixtures (pre-1977) may contain
polychlorinated biphenyl (*“PCB”) light ballasts which, if leaking, must be handled according to
Federal and State regulations. Debris generated from restoration work (and not disaster-generated) shall
not be removed by Contractor.
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There are two categories of C&D removal: (1) non-asbestos containing C&D debris, and (2) asbestos
containing C&D debris.

1.5.14 NON-ASBESTOS CONTAINING C&D DEBRIS

Contractor shall perform mechanical collection of construction and demolition debris (C&D) free of
asbestos from the public property and rights-of-way and transport it to the nearest appropriate TDSRS,
disposal facility, transfer station, or recycling facility. If segregation of such C&D at the curbside is
possible, and materials can be separated out for recycling, the Contractor shall transport the
material to a pre-determined recycling facility. Recycling of construction and demolition debris, through
material salvage, and recycling of clean, woody debris by mulching and composting is consistent with the
goals of the SEOP Annex 6:
http://demhs.vems.vt.dev.cde.nicusa.com/sites/dembhs/files/pdfs/plans/state/Support-Annex-6 Debris-

Management.pdf and shall be pursued to the extent practicable. Recycling of debris removed by the

Contractor is the preferred management approach and efforts shall be made by the Contractor to recycle
materials to the greatest extent practicable.

Separate specifications are set forth below for scrap metal, aggregate waste (asphalt, brick. concrete) and
white goods that can be separated from C&D debris.

1.5.15 C&D DEBRIS CONTAINING ASBESTOS

The feasibility of segregating asbestos from non-asbestos debris should be evaluated by a Vermont-
licensed asbestos consultant (preferably a Project Designer). All cleanup activities (including waste
segregation) involving asbestos-containing materials and contaminated debris must be conducted by a
Vermont-licensed asbestos abatement contractor operating under a Department of Health issued permit.

Contractor shall collect, transport and dispose of asbestos-containing C&D in compliance with applicable
federal, state and local laws.

Contractor shall adhere to protocols as per the National Emission Standards for Hazardous Air
Pollutants (“NESHAP™), 40 CFR, Part 61 or most recent version, and the Vermont Regulations for
Asbestos Control. Contractor shall use the services of State-licensed asbestos contractors as required by
applicable federal, state, and local laws.

Kuown or suspected Asbestos Containing Material (*ACM™) should be segregated from other debris and
disposed of by a licensed asbestos contractor.

ACM shall be disposed ot in a landfill certified to accept and dispose of ACM.
Materials that could contain ACM and that should be segregated include, but are not limited to, the
following: floor tiles, roofing shingles, linoleum, ceiling tiles, exterior shingles, concrete flooring covered

with mastic or flooring adhesive, pipe and/or boiler insulation, ceiling and/or wall texture, and stippled or
blown on surfacing materials. Asbestos-containing waste shall be appropriately labeled and properly
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disposed of in accordance with VTDOH Regulations for Asbestos Control and VTDEC’s Policy on the
Management of Asbestos-Containing Waste.

1.5.16 AGGREGATE
Aggregate consists of asphalt, brick. and concrete.

The Contractor shall load and transport broken brick, block, concrete, and asphalt to a SWMF, preferably
and certified Asphalt, Brick, and Concrete (ABC) recycling facility. or if outside of Vermont, at a tacility
authorized by the jurisdiction at the direction of the Contracting Entity. The public will be instructed by
the Contracting Entity to place aggregate materials in separate piles in the public right-of-way.

Concrete or other aggregate that has been contaminated by an oil or chemical spill as a result of the
disaster event shall be properly handled and secured for disposal with other contaminated construction
and demolition materials.

1.5.17 HOUSEHOLD HAZARDOUS WASTE

Household Hazardous Waste (HHW) is any waste from households (including single and multiple
residences, hotels and motels, bunkhouses, ranger stations, crew quarters, campgrounds, picnic grounds
and day-use recreation areas) that would be subject to regulation as hazardous wastes if it were not from
households. HHW typically includes, automobile fluids (used oil, antifreeze, etc.), batteries, oil-based
paints and stains, photo chemicals, lawn-care chemicals; pesticides, unidentified liquids, household
cleaners and fluorescent bulbs.

1.5.18 HOUSEHOLD HAZARDOUS WASTE HANDLING AND DISPOSAL

The Contracting Entity will direct the local residents and businesses to separate HHW at curbside. If this
does not occur, the Contractor handling the normal debris removal process is required to separate any
HHW to the extent possible or as needed during collection. The Contractor engaged in management of
HHW shall utilize personnel trained in accordance with Environmental Protection Agency ("EPA™),
Vermont Occupational Safety and Health Administration (“VOSHA™), and VITDEC requirements for
handling HHW materials. Trucks to transport HHW shall be equipped with separate compartments,
drums, or containers for the wastes to allow segregation the HHW items. However, depending on the
ability to identify these wastes, the waste may be bulked or may have to be over-packed. The Contractor
shall deliver HHW loads to the SWMF or directly to a permitted HHW facility it available for use. The
Contractor shall load and transport HHW (that has been separated and prepared for secured transport) at
the SWMF for final disposal and/or recycling at an approved and permitted facility.

Refer to http://www.anr.state.vt.us/dec/wastedivVHHW/HHW htm for additional information.

1.5.19 MUNICIPAL SOLID WASTE
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Municipal Solid Waste (MSW) is an assortment of miscellaneous wastes, and may include other
classifications of debris in the mixture, and includes personal property, non-structural building contents,
and the like. The concern with MSW is primarily food spoilage and contaminated or damaged materials
such as wet or mildewed organic matter which requires immediate disposal. This debris type should be
differentiated from regular garbage regularly produced by a household or business. There is the
expectation that normal municipal waste collection methods will account for regular garbage.

If so tasked. the Contractor shall collect and transport to a transfer and/or disposal facility. all MSW to be
disposed of from the disaster event which have been placed curbside.

1.5.20 WHITE GOODS/HOUSEHOLD APPLIANCES

White Goods/Household Appliances are a category of scrap metal and include appliances such as stoves,
refrigerators, freezers, dishwashers, washers, dryers, microwaves, air conditioners, other similar types of
appliances. Many white goods contain ozone-depleting refrigerants (i.e. Freon or
chlorofluorohydrocarbons), mercury, or compressor oils. The Clean Air Act prohibits the release of such
refrigerants into the atmosphere and requires that certified technicians extract these refrigerants from
white goods before they are disposed of or recycled. The Contractor must follow all federal, state and
local requirements concerning refrigerants, mercury, or compressor oils.

Refrigerators and freezers shall be emptied of contents, and the contents properly disposed of, within 24
hours of collection.

1.5.21 COLLECTION, FREON REMOVAL, AND FINAL DISPOSAL OF WHITE GOODS

The Contractor shall collect all white goods and transport to a SWMF or directly to final
recycling/disposal facility. Contractor shall load and transport from a SWMF for final recycling and/or
disposal all white goods only after removal of ozone depleting refrigerants has occurred in accordance
with all federal, State, and local environmental and safety regulations and laws. The Contractor shall
make a distinguishing mark on each white good indicating that such refrigerants have been removed and
recovered. Only a Contractor certified in accordance with 40 CFR Part 82, Sections 150 through 166
shall remove ozone depleting retrigerants. White goods shall be brought to a scrap metal recycling
facility or SWMF as directed by the Contracting Entity. The Contractor shall maintain all licenses and
records to perform and document said work, and supply documentation to the SDMC and/or Contracting
Entity upon request.

1.5.22 SCRAP METAL

Scrap Metal refers to ferrous metals such as structural steel and steel framing members and non- ferrous
metals such as wiring/conduit, plumbing (pipes and fixtures) and HVAC materials (ductwork, motors).
White goods are considered as scrap metal. The Contractor shall segregate scrap metal in the public
right-of-way and bring it to a TDMA or directly to a scrap metal recycling facility. At the facility, the
processing of C&D debris will in most cases result in the separation of scrap metal.
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Scrap metal containing motors shall be drained of all liquids prior to transport to a disposal facility and
managed appropriately. This scrap metal shall be loaded and transported to a scrap metal recycling
facility, preferably in- State. Revenues generated shall accrue to the Contracting Entity.

1.5.23 SOIL, SEDIMENT, SILT AND SAND

Soil, sediment, silt and sand that has not been subjected to spills, floodwaters or has been determined
through analytical testing to not be contaminated shall be transported by the Contractorto a
staging area and screened until final disposal or reuse has been determined by the Contracting Entity in
consultation with the SDMC. These materials shall be screened or sifted until visible debris is absent.

1.5.24 SOILS THAT EXHIBIT VISIBLE OR KNOWN TRACES OF PETROLEUM OR
CHEMICAL SPILLS

These soils shall be excavated and placed in weather-tight containers, such as a covered and lined roll-off
or inter-modal container. If these containers must be stored temporarily, they should be placed on an
impervious surface, such as a concrete or asphalt parking lot. This material may be transported to a
staging area until final disposal or reuse has been determined by the Contracting Entity in consultation
with the SDMC. If necessary, analytical testing shall be performed to determine if the material can
be reused or must be disposed. If it is evident that the spill is the result of an empty or leaking piece of
equipment (e.g., electrical equipment or similar source) which has not been tested, some testing of the soil
may be necessary to identify if PCBs are present.

1.5.25 PCB-CONTAINING MATERIALS

PCB-containing materials must be managed in compliance with, among other things, the Toxic Substance
Control Act (TSCA), the Resource Recovery and Conservation Act, and applicable Vermont law.

It material is contaminated by a piece of PCB equipment, the equipment must be addressed by
containerizing the entire item. if small enough or by draining the remaining fluid into drums and
disposing of both the fluid and empty machine carcass at an approved disposal facility.

1.5.26 ELECTRONIC WASTE (“E -WASTE”)

Electronic Waste (E-Waste) includes items such as stereos, televisions, VCRs, DVD players and
computers and peripheral accessories, telephones, and other devices. The Contractor shall collect E-
Waste and transport it to either a SWMTF for segregation or directly to an E-Waste recycling facility. For
further information on E-Waste management in Vermont, the Contractor should refer to:
http://www.anr.state.vt.us/dec/e-waste/

1.5.27 HUMAN REMAINS
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If suspected human remains (defined as dead bodies, tissue and/or teeth and bones) are found during the
debris removal process, the Contractor shall immediately stop all operations in the area where the remains
were found and shall notify the MOM. The MOM shall notify the local police or Vermont State Police
and Contracting Entity of the situation and shall coordinate any required actions by the Contractor in
response to police direction. The police, with support of the State Medical Examiner, if necessary, will
properly document the situation and collect the remains and other items deemed appropriate. Operations
may resume once the police or State Medical Examiner notifies the MOM that the site has been cleared.

1.5.28 DEAD ANIMAL CARCASSES
The Contractor shall collect all dead animal carcasses separately for management in accordance with the

Procedure Addressing the Disposal of Dead Animals.
www.dec.vermont.gov/sites/dec/files/wmp/solidwaste/documents/SWRule. final.pdf

Also, animal carcasses may be recycled or reclaimed where large amounts are available after a disaster.
Dead animal carcass shall be defined for the purposes of this contract as farm animals, such as cows,
hogs, horses, chickens, turkeys, etc. Household pets shall be collected and disposed of by the locality’s
animal control centers. Payment for dead animal carcasses transported to an authorized landfill or
incinerator will be based on the weight of the carcasses transported in ton-miles, recorded on an approved
debris load ticket. Ton-miles are calculated as the weight of the carcasses in tons multiplied by the
number of one-way miles traveled for disposal. Payment will be made against the Contractor’s
invoice once Contractor debris load tickets and/or scale tickets match records for Contracting Entity or
Debris Monitor.

1.5.29 MATERIALS IMPACTED BY RELEASE OF HAZARDOUS SUBSTANCES

Such materials shall be managed pursuant to the VT Hazardous Waste Management Rules (VHWR) and
VT Solid Waste Management Rules (SWMR). The Contractor is responsible for promptly reporting
releases of hazardous substances to the environment to the Waste Management and Prevention Division
(802-828-1138 during normal business hours, 800-641-5005 outside of normal business hours).

The methods of handling and transporting these wastes from the site are the responsibility of the
Contractor. As needed, the Contractor shall work with the VTDEC- licensed Hazardous Waste
Transporters, and Environmental Cleanup Contractors and Site Remediation Professionals in addressing
materials impacted by a release of hazardous substances.

Except as otherwise required by applicable law, materials impacted by a release of hazardous waste or
hazardous substances, once identified by private owners or State and local officials, must be segregated
from other disaster-generated waste, stored separately, and ultimately transported to an appropriate
permitted facility for treatment or disposition.

If hazardous materials such as oil, solvents, pesticides, pool chemicals, paint, industrial grade cleaning

solutions, etc. are discovered during cleanup, the materials shall be staged separately and with secondary
containment to collect leaks and prevent further mixing with other hazardous waste or incompatible
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chemicals. To the extent possible, the Contractor shall assist with segregating the material from the rest of
the debris.

1.5.30 VEHICLE REMOVAL

An abandoned motor vehicle is defined as a motor vehicle that has a valid registration plate or public
vehicle identification number (which has not been removed, destroyed, or altered) and has remained on
either public or private property (or on/along a highway), without the permission of the property owner
{or the person in control of the property) for more than 48 hours; or

A motor vehicle that does not have a valid registration plate (or the public vehicle identification number
has been removed, destroyed, or altered) and has remained on either public or private property (or
on/along a highway) without the consent of the property owner (or person in control of the property) for
any period of time.

A stray motor vehicle is a motor vehicle, either registered or unregistered, that has been moved from its
appropriate location by some force of the disaster, regardless of the time period involved.

The removal of an abandoned vehicle from public property must be authorized by a law enforcement
officer. The removal of an abandoned vehicle from private property may be authorized by a law
enforcement officer upon complaint of the property owner. or the property owner may bring about
removal of the vehicle, but must immediately notify the appropriate police agency in the jurisdiction from
which the vehicle is removed. A stray motor vehicle may be removed from public or property under
authority of a law enforcement officer if the vehicle is presenting an immediate hazard or threat. A
towing service will be utilized collected vehicles to an authorized, secured aggregation site. Once at the
aggregation site, these vehicles will be inventoried as to the identification of the registration plate number,
the public vehicle identification number, make, model, and color of the vehicle, and this information will
be provided to the Department of Motor Vehicles. Vehicles will be stored in a manner to permit
inspection by authorities as required, or for reclamation by owners. Vehicles shall be discharged to
appropriate entities for reclamation, salvage, or disposal as required by 23 V.S.A. Chapter 21.

The Contractor shall issue work orders within 48 hours, containing all pertinent data supplied by the
State, to the subcontracted towing entities.

The licensed towing entities arriving on the scene will be responsible for evaluating environmental and
safety issues. Should the towing entity find any major threats to health, safety or the environment, the
vehicle shall not be moved, and the Contracting Entity shall immediately be notified. Once all concerns
are addressed. the vehicle shall be lifted, properly secured and transported to the assigned aggregation site
using the safest and most direct route.

1.5.31 VEHICLE STORAGE AND REPORTING
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Recovered vehicles shall be staged as appropriate at aggregation sites developed by the Contractor as
approved by the Contracting Entity. In any case, aggregation sites shall be sited and appropriately
maintained so as to be 24/7 secure and protective of the local environment and not in contravention of
applicable law. The Contractor is responsible for creating and maintaining a computerized tracking
system to record the receipt of each vehicle and maintain accurate records. As the vehicle is accepted, it
shall be checked into the aggregation site using the vehicle Year, Make, Model, License Plate State and
Number, Vehicle Identification Number, extent and type of damage, and its location on the lot by row
number, column letter, and any other information that may be required by the VTIDMV. Contractor shall
also record any identifying information or number(s) contained in markings or stickers aftixed to the
vehicle by authorities for purposes of the recovery operation.  If necessary or required, Contractor shall
mark the windshield of the vehicle with an identifying number for ease of future identification. Such
numbers and tags then become unique and continuous identifiers to monitor the vehicle through each step.
Contractor shall work with State and local law enforcement and VIDMYV to facilitate impoundment and
identification of vehicle owners.

Recovered vehicles shall be inspected by the Contractor within 24 hours of arrival at the aggregation site.
The vehicles will be stored in a manner to allow access for inspection by the State and insurance company
representatives and to allow for retrieval and reclamation by the vehicle owner when applicable.

The Contractor shall provide access to owners. lienholders, and their authorized agents or legal
representatives, during, at a minimum, the hours of 8:00 a.m. to 4:00 p.m., at least five days a week,
excluding holidays, for the purpose of identitying and/or inspecting vehicles in which they have a legal
interest. The State and any Contracting Entity, or authorized agents thereof, shall have immediate access
to any storage facility or aggregation site at any time, upon notice to the Contractor.

The Contracting Entity will be responsible for complying with all provisions of Vermont law pertaining
to the disposition of vehicles deemed abandoned on public property, per 23 V.S.A. Chapter 2, and any
other guidance document that may be provided by the State to the Contractor regarding management of
recovered motor vehicles. No vehicle shall be sold, junked or otherwise disposed of except as provided
in this subsection. The Contracting Entity shall maintain, and provide to the VIDMV:

a. The date and time the vehicle was towed:
b. The GPS location and street address/municipality/county from which the vehicle was towed;

¢. Documentary proof of the results of the National Crime Information Center check for every vehicle in
1ts possession;

d. Complete documentation of any sale or disposition of each vehicle, including documentation of
all efforts to determine the identity and address of the owner and lienholder (if any), as well as copies of

all notices sent to the owner and any lienholder; and

e. If the vehicle was claimed by the owner, lienholder, or authorized agent, the date, time, and name of
the person the vehicle was released to, as well as a complete listing of all charges and fees assessed.
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Vehicles that have been abandoned shall be managed in compliance with applicable law and guidance of
the VIDMV.

1.5.32 VESSEL REMOVAL

Management of abandoned boats will follow a similar protocol as with vehicles. Ownership of the boat
will be determined, if possible, from the registration or hull identification number. boats or their contents
shall be removed from private property only if their presence presents an imminent threat to human health
or the environment. Coordination between Vermont Department of Public Satety, VIDMV, VTDEC, and
possibly the USCG if on Lake Champlain, for removal within navigable waters of the State.

In order for removal of vehicles and vessels to be facilitated under FEMA reimbursements, the applicant
must demonstrate each of the following:

e The vehicle or vessel is currently presenting a hazard or immediate threat (e.g., blocking
ingress/egress, or located in a public use area);

e The vehicle or vessel is abandoned (i.e.. vehicle or vessel is not on the owner’s property and
the ownership is undetermined or the identified owners has demonstrated inability or
unwillingness to address the problem presented by the vehicle or vessel);

e The applicant must follow the applicable law to secure ownership: and
e The applicant verifies chain of custody, transport and disposal of the vehicle or vessel.

Contractor shall inspect the vessel and make a record of the vessel location, description, registration
number, and the type and extent of damage. Prior to towing, Contractor shall mitigate and contain any
fluid leaks. Outboard motors shall be tilted to the utmost position. Batteries shall be disconnected and
any leaks shall be mitigated and contained. Vessels shall then be transported to the aggregation site safely
and securely by Contractors’ towing vehicles, trailers, and equipment. Vessels shall be processed at the
aggregation sites.

Pricing for this section shall be provided in the Price Proposal Exhibit A.

1.5.33 VESSEL STORAGE AND REPORTING

The Contractor shall provide reasonable access to owners, lienholders, and their authorized agents or legal
representatives, for the purpose of identifying and/or inspecting vessels in which they have a legal
interest. The State and any Contracting Entity, or authorized agents thereot. shall have immediate access
to any storage facility or aggregation site at any time, upon notice to the Contractor.

The Contracting Entity shall maintain. and provide to the VIDEC:

a. Complete documentation of any sale or disposition of each vessel, including documentation of all

efforts to determine the identity and address of the owner and lienholder (if any), as well as copies of all
notices sent to the owner and any lienholder; and
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b. If the vessel was claimed by the owner, lienholder. or authorized agent, the date, time, and name of the
person the vessel was released to, as well as a complete listing of all charges and fees assessed.

Contractor shall have recovery equipment and tow vehicles prepared to mobilize upon the first
notification to recover vessels from public roads and property (including waterways) as directed by the
Contracting Entity. Vessels that have been identified and authorized, if necessary, for recovery and
towing from public roads and property shall be recovered by the Contractor within 72 hours of
notification.

1.5.34 EQUIPMENT REQUIREMENTS

All trucks, trailers, and equipment utilized to perform the work under this Contract must be in compliance
with all applicable federal, state. and local rules and regulations.

Each truck and container (roll oft containers, dumpsters) utilized to transport or collect solid waste must
have a Waste Transportation Permit decal pursuant to 10 V.S.A. 6606, 6607, and 6607a. Upon activation
of the contract, the Contractor shall modify the existing permit, including payment of required fees. to
incorporate all vehicles to be used for debris transport.

The Contractor shall submit to the Contracting Entity and/or the Debris Monitor certifications indicating
the type of vehicle, make and model, license plate number, equipment number, and measured maximum
volume, in cubic yards, of the load bed of each piece of equipment utilized to transport debris. The
measured volume of each piece of equipment (if used) shall be calculated from actual internal physical
measurement performed and certified by the Contractor and approved by the Contracting Entity.
Maximum volumes (if approved to be used) may be rounded to the nearest cubic yard. The reported
measured maximum volume of any load bed shall be the same as shown on the signs fixed to each piece
of equipment. The Contracting Entity and Debris Monitor shall have the right to re-measure trucks at any
time to verify reported capacity.

Any equipment used to transport debris must be capable of dumping its load and be equipped with a
tailgate that will effectively contain the debris during transport, permits the trucks to be filled to capacity,
and facilitate dumping debris without becoming caught in the bed. Frameless, dump trailers are not
acceptable. Sideboards or other extensions to the bed are allowed and, if installed, must be constructed
of 27 x 6 boards or greater and may not extend more than two (2) feet above the metal truck bed sides
and must remain in place throughout the operation. All extensions to the bed, and any exceptions to the
above requirements, must comply with law and are subject to acceptance or rejection by the
Contracting Entity. It is the Contractor's responsibility to report any adjustments of the sideboards to
the Contracting Entity and the Debris Monitor and truck signage shall report revised cubic yard capacity.
Truck loading shall comply with VIDMYV laws and regulations including weight limitations and the
covering of truckloads.

1.5.35 SECURING DEBRIS
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The Contractor shall be responsible for properly and adequately securing debris on each piece of
equipment utilized to haul debris. Prior to leaving the loading site, the Contractor shall ensure that each
load is secure and trimmed so that no debris extends horizontally beyond the bed of the equipment in any
direction. All loose debris shall be reasonably compacted during loading and secured during transport.
Tarps shall be provided by the Contractor and utilized by all trucks to prevent materials from being blown
from the bed during transportation. The overall maximum height of hauling equipment, including
sideboards and debris, must comply with State and local law. The Contractor is not relieved of the
responsibility for verifying clearance for all overhead bridges, overpasses, structures and wires.

1.5.36 EQUIPMENT SIGNAGE

Prior to commencing operations, the Contractor shall affix to each piece of equipment, signs or markings
indicating the name of the Contractor and. if leased, the name of the owner/operator of the equipment and
a unique equipment identification number. One sign shall be placed on each side of the equipment. For
those trucks, trailers and other equipment intended to haul debris, the maximum volume, in cubic yards,
of the load bed shall also be shown. Signs shall be maintained in an easily readable fashion for the
duration of the work.

1.5.37 DEBRIS LOAD TICKETS

Debris load tickets (see attachment 6.2) shall be employed and completed in such a manner as to allow
accurate accounting of weights and/or volumes, origin and destination of debris. Quantification ot debris
and payment for debris managed will be based on weight or volume, as agreed upon by the Contracting
Entity, and the distance hauled depending on where the debris is taken. Where pricing of services
provided pursuant to this Contract is a function of the distance that debris is transported from a SWMF or
Vehicle and Vessel Aggregation Area, to a disposal site or recycling facility, the distance between the
gate of the disposal facility or recycling facility to the location where the debris is unloaded at such
facility shall be included in computing distance. Distance for purposes of this Contract shall be computed
““as the crow flies”. Debris transported to a SWMF will require a validated debris load ticket. Drivers
will be given load tickets at the loading site by an appointed loading site monitor. The quantity of debris
transported will be quantified at the SWMF by an appointed debris monitor using either weight or volume
(vegetative waste only). The weight or volume will be recorded on the debris load ticket. The appointed
debris monitor will retain one copy of the debris load ticket and the driver will retain two copies of the
debris load ticket. Debris being transported to a final disposal facility will be paid based on weight or
volume and the distance transported recorded on an approved debris load ticket. . Sample Debris Load
Ticket (note — alternative forms of debris load tickets may be utilized if agreed to between the Contractor
and Contracting Entity and approved by the SDMC). Payment will be made against the Contractor’s
invoice once site monitor and Contractor debris load tickets and/or scale tickets match. The debris load
ticket is the primary record for the monitoring and measuring of debris removal operations.

The Contractor shall provide a truck certification list to the Contracting Entity and/or appointed site
monitor to identify each truck and its hauling capacity. The standard list of requirements shall include:
size of hauling bed in cubic yards; license plate number; Waste Transportation Permit number, or a
number assigned by the Contractor in coordination with the Contracting Entity.
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In addition to the types of information commonly required on debris load tickets, attention shall be paid to
ensure that substitute debris load tickets contain the following special applicable
provisions required for reimbursement processing:

a. Debris load tickets delivered by the Contractor must be sequentially numbered with no duplication of
numbers;

b. Specific description of loading site location including street address:
¢. Identification of first, and all subsequent, debris collection passes along every road:

d. Identification of time that truck departs loading site and time of arrival at a transfer, disposal or
recycling facility;

e. Identification of hand-loaded versus mechanically loaded vehicles;

jid Identification of haul distance from loading site to transfer, recycling or disposal facility in
straight - line miles:

g. Identification of actual haul distance from transfer, recycling or disposal facility, on route approved by
Contracting Entity; and

h. All entries will be printed legibly and all blank spaces will be filled in.
1.5.38 UNIT OF MEASUREMENT

The most typical unit measurement for vegetative debris is the cubic yard. Debris trucks and containers
will be evaluated for capacity at the transfer facility or tinal disposal tacility by an appointed site monitor.
The Contractor shall ensure that appropriate equipment is used to load debris efficiently so that the
maximum level of compaction can be achieved to facilitate expeditious removal of debris. The Contractor
shall ensure that trucks are not artificially loaded to maximize reimbursement (e.g. debris is wetted, debris
is fluffed and not compacted). All other wastes shall be measured in tons on certified scales operated by
licensed weigh masters. Certified scales utilized shall be consistent with appropriate standards, be
certified by the Vermont agency of Agriculture, Food, and Markets, Division of Weights and Measures
and operated by appropriately certified operators to utilize such scales. Invoices for work performed shall
be submitted using unit prices as explained below.

Where pricing of services provided pursuant to this Contract is a function of the distance that debris is
transported from a transfer station or TDSRS, or Vehicle and Vessel Aggregation Area, to a disposal
facility or recycling facility, the distance from the gate of the disposal facility or recycling facility to the
location where the debris is unloaded at such facility shall be included in computing distance.
Identification of haul distance from loading site to SWMF or disposal/recycling facility using shortest
lane-mile route available that is in accordance with applicable State and local laws governing
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transportation routes, including but not limited to, weight limits, truck prohibitions, etc. and each route
proposed by the Contractor is subject to the approval of the Contracting Entity Several items or types of
debris or circumstances for bid under this contract are not appropriate to measure by weight. These are
identified in the Price Proposal Form, Exhibit A as having an alternate unit of measure utilized such as by
gallons, cubic yards, per pound, per linear foot, per tree or stump, etc. Bidders shall tender bids utilizing
the unit of measure identified in the Price Proposal Form Exhibit A. Should a price line identity more
than one unit of measure in Exhibit A, bidders shall quote prices for each unit of measure identitied in
Exhibit A.

1.5.39 PRIVATE PROPERTY ACCESS

The Contractor shall not seek or accept requests from private property owners to perform debris clearing
or removal activities. Under certain circumstances it may benefit all parties to the contract to obtain
access to private property, or permission to cross private property, for the purpose of clearing and
removing debris from public property or rights-of-way. For such situations a Right of Entry Agreement
Form acceptable to the Contractor and Contracting Entity shall be utilized. The original Right of Entry
Agreement is retained in the Contracting Entity’s files and copies will be provided to the Contractor and
the property owner.

1.5.40 DEBRIS COLLECTION EFFICIENCY AND CLEANLINESS

The Contractor shall collect and remove from public rights-of-way and public property, all debris that
exceeds in size, weight, volume, or shape that which can reasonably be collected using a rake, broom,
shovel and plastic bags. The Contractor shall collect and remove all debris existing on a street during
each pass, including plastic bags of debris collected by homeowners, and not leave any debris for
subsequent passes. This does not preclude the Contractor from using separate vehicles and crews to:
separate plastic bags from other vegetative debris; collect C&D debris; collect recyclable timber or from
hauling stumps with root balls. The Contractor shall organize its equipment and crews so that all types of
debris are collected within any one pass.

1.6 TEMPORARY DEBRIS STORAGE AND REDUCTION SITES:

1.6.1 GENERAL REQUIREMENTS

The Contractor shall use only certified solid waste management facilities, including Temporary Debris
Storage and Reduction Sites (TDSRSs) for the storage, segregation, recycling, or disposal of debris.
VTDEC approval is required for a solid waste management facility to function as a TDSRS. VTDEC
certification requirements must be met to ensure proper site operations and compliance, which may be a
condition for reimbursement by FEMA. Where solid waste management facilities are not properly
operated, the VTDEC certification may be revoked. Where site restoration is not completed properly or
environmental releases occur, post-closure care may be mandated.

The Contracting Entity shall have the right to direct the Contractor to direct-haul instead of utilizing
transfer stations or TDSRSs
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1.6.2 VEHICLE AND VESSEL AGGREGATION AREAS

Upon approval by the Contracting Entity, the Contractor shall establish Vehicle and Vessel Aggregation
Areas, which shall include build-out of site. operations at site and restoration of the site. The State
reserves the right to identify regional aggregation sites to be utilized by the Contractor.

Recovered vessels shall be staged as appropriate at aggregation sites developed by the Contractor
as approved by the Contracting Entity. In any case, aggregation sites shall be sited and appropriately
maintained so as to be 24/7 secure and protective of the local environment and not in contravention of
applicable law. Sites shall be level, clean, dry and have a firm impervious surface and be accessible by
recovery and remediation vehicles and equipment. Each site shall be evaluated and established with
regard to issues of ingress and egress, highway access, neighborhood concerns and soil conditions.
Vehicles recovered under this Contract shall be managed in compliance with applicable law, procedures
and, if applicable, any other guidance document that may be provided by the State to the Contractor
regarding management of recovered marine vessels or motor vehicles.

Vehicle and Vessel Aggregation Areas shall be secured with fencing as needed according to applicable
state regulations. Contractor must be prepared to operate the sites to receive vehicles and vessels up to
twenty-four hours a day and up to seven days a week as required by the Contracting Entity and manage
these sites in accordance with applicable federal, state and municipal laws, and follow any available
guidance document that the State may make available. Vehicles and vessels shall be stored in a manner
to permit inspection by State and/or municipal authorities as required, or for reclamation by owners
and/or their agents. Contractor shall also be prepared to provide its own 24-hour security if deemed
necessary by the Contracting Entity.

For the removal and recovery of abandoned and disabled vehicles and vessels from public roads and
property, Contractor shall include the development and submittal of a plan of action for management of
the Vehicle and Vessel Aggregation Areas for approval upon request by the Contracting Entity in the
quoted price for the services related to the operation and management of the vehicle aggregation sites.

Within 15 days of receipt of Task Order, Contractor shall submit to the Contracting Entity for approval a
plan detailing the procedures it proposes for closing Vehicle and Vessel Aggregation Areas.

1.6.3 RECYCLING PROGRAMS
The Contractor shall recycle materials in Construction and Demolition (C&D) debris through

material salvage, and recycling of clean, vegetative debris by mulching. composting or other recycling or
beneticial use consistent with applicable law.

1.6.4 TASK ORDER REPORTING
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When performing a Task Order using Price Proposal Form Exhibit A, the Contractor shall submit a report
to the Debris Manager by 11:00 a.m. each business day, for the previous day’s work for the term of the
Task Order. Each report shall contain, at a minimum, the following information:

a. Contractor’s Name;

b. Contract Number;

c. Task Order Number:

d. Daily and cumulative hours for each piece of equipment, if appropriate;

e. Daily and cumulative hours for personnel, by position, if appropriate;

f. Tonnage or volume of debris handled: and

g. Tonnage or volume of debris recycled.

Failure to provide information in a form and of a quality that will be acceptable to FEMA for
reimbursement will subject Contractor to non-payment in each instance at the sole discretion of the
Contracting Entity.

1.6.5 DISPOSAL PRICING

The Contracting Entity issuing the Task Order will be responsible for all tipping fees at the certified
disposal facility or recycling facility which it directs the Contractor to utilize.
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ATTACHMENT B - PAYMENT PROVISIONS

The maximum dollar amount payable under this contract is not intended as any form of a guaranteed

amount. The Contractor will be paid for products or services actually delivered or performed, as specified

in Attachment A, up to the maximum allowable amount specified on page 1 of this contract.

(39

6.

Prior to commencement of work and release of any payments, Contractor shall submit to the
State:

a. a certificate of insurance consistent with the requirements set forth in Attachment C,
Section 8 (Insurance), and with any additional requirements for insurance as may be set
forth elsewhere in this contract; and

b. acurrent IRS Form W-9 (signed within the last six months).

Payment terms are Net 30 days from the date the State receives an error-free invoice with all
necessary and complete supporting documentation.

Contractor shall submit detailed invoices itemizing all work performed during the invoice period,
including the dates of service, rates of pay, hours of work performed. and any other information
and/or documentation appropriate and sufficient to substantiate the amount invoiced for payment
by the State. All invoices must include the Contract # for this contract.

Contractor shall submit invoices to the State in accordance with the schedule set forth in this
Attachment B. Unless a more particular schedule is provided herein, invoices shall be submitted
not more frequently than monthly.

Invoices shall be submitted to the State of Vermont Emergency Management.

The payment schedule for delivered products, or rates for services performed, and any additional
reimbursements, are attached in Exhibit A (Price Schedule).
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ATTACHMENT C: STANDARD STATE PROVISIONS
FOR CONTRACTS AND GRANTS
REVISED DECEMBER 15, 2017

“Attachment C: Standard State Provisions for Contracts and Grants” (revision version dated
December 15, 2017) constitutes part of this Agreement and is hereby incorporated by reference as if
fully set forth herein and shall apply to the purchase of all goods and/or services by the State under
this Agreement. A copy of this document is available online at: https://bgs.vermont.gov/purchasing-
contracting/forms.
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Attachment D: Federal Terms Supplement
STATE OF VERMONT- FEDERAL TERMS SUPPLEMENT (Non-Construction)

for all Contracts and Purchases of Products and Services Using Federal Funds
(Revision date: July 28, 2022)

PROCUREMENT OF RECOVERED MATERIALS

In the performance of this contract, the Contractor shall make maximum use of products containing recovered
materials that are EPA-designated Items unless the products cannot be acquired-

1. Competitively within a time frame providing for compliance with the contract performance schedule;

(B

Meeting contract performance requirements; or
3. At areasonable price
Information about this requirement. along with the list of EPA-designated items, is available at the EPA’s

Comprehensive Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive-procurement-
guideline-cpg-program.

The Contractor also agrees to comply with all other applicable requirements of section 6002 of the Solid Waste
Disposal Act.

CLEAN AIR ACT

1. The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the
Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.

2

The contractor agrees to report each violation to the State of Vermont and understands and agrees that the
State of Vermont will, in turn, report each violation as required to assure notification to the Federal
Emergency Management Agency, and the appropriate Environmental Protection Agency Regional Office.

3. The contractor agrees to include these requirements in each subcontract exceeding $150.000 financed in
whole or in part with Federal assistance provided by FEMA.

FEDERAL WATER POLLUTION CONTROL ACT

1. The contractor agrees to comply with all applicable standards, orders, or regulations issued pursuant to
the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

o

The contractor agrees to report each violation to the State of Vermont and understands and agrees that the
State of Vermont will, in turn, report each violation as required to assure notification to the Federal
Emergency Management Agency, and the appropriate Environmental Protection Agency Regional Office.

3. The contractor agrees to include these requirements in each subcontract exceeding $150,000 financed in
whole or in part with Federal assistance provided by FEMA. a. Standard. Non-Federal entities and
contractors are subject to the debarment and suspension regulations implementing Executive Order
12549, Debarment and Suspension (1986) and Executive Order 12689, Debarment and Suspension
(1989) at 2 C.F.R. Part 180 and the Department of Homeland Security's regulations at 2 C.F.R. Part 3000
(Nonprocurement Debarment and Suspension).
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CONTRACTOR BREACH, ERRORS AND OMISSIONS

I

Any breach of the terms of this contract, or material errors and omissions in the work product of the
contractor must be corrected by the contractor at no cost to the State, and a contractor may be liable for
the State's costs and other damages resulting from errors or deficiencies in its performance.

Neither the States’ review, approval or acceptance of nor payment for, the services required under this
contract shall be construed to operate as a waiver of any rights under this contract or of any cause of
action arising out of the performance of this contract.

The rights and remedies of the State provided for under this contract are in addition to any other rights
and remedies provided by law or elsewhere in the contract.

TERMINATION FOR CONVENIENCE

General

a. Any termination for convenience shall be effected by delivery to the Contractor an Order of
Termination specifying the termination is for the convenience of the Agency, the extent to which
performance of work under the Contract is terminated. and the effective date of the termination.

b. In the event such termination occurs, without fault and for reasons beyond the control of the
Contractor, all completed or partially completed items of work as of the date of termination will be
paid for in accordance with the contract payment terms.

¢. No compensation will be allowed for items eliminated from the Contract.

d. Termination of the Contract, or portion thereof, shall not relieve the Contractor of its contractual
responsibilities for work completed and shall not relieve the Contractor’s Surety of its obligation for
and concerning any just claim arising out of the work performed.

Contractor Obligations

After receipt of the Notice of Termination and except as otherwise directed by the State, the Contractor
shall immediately proceed to:

a. To the extent specified in the Notice of Termination, stop work under the Contract on the date
spectified.

b. Place no further orders or subcontracts for materials, services, and/or facilities except as may be
necessary for completion of such portion(s) of the work under the Contract as is (are) not
terminated.

c. Terminate and cancel any orders or subcontracts for related to the services, except as may be
necessary for completion of such portion(s) of the work under the Contract as is (are) not
terminated.

d.  Transfer to the State all completed or partially completed plans, drawings, information, and other
property which, if the Contract had been completed, would be required to be furnished to the
State.

e. Take other action as may be necessary or as directed by the State for the protection and
preservation of the property related to the contract which is in the possession of the contractor and
in which the State has or may acquire any interest.

Revision Date: 07/28/2022



STATE OF VERMONT Contract # 45120 Page 41 of 41

f.  Make available to the State all cost and other records relevant to a determination of an equitable
settlement.

Claim by Contractor

After receipt of the Notice of Termination from the state, the Contractor shall submit any claim for
additional costs not covered herein or elsewhere in the Contract within 60 days of the effective termination
date, and not thereafter. Should the Contractor fail to submit a claim within the 60-day period, the State
may, at its sole discretion, based on information available to it, determine what, if any, compensation is due
the Contractor and pay the Contractor the determined amount.

Negotiation

Negotiation to settle a timely claim shall be for the sole purpose of reaching a settlement equitable to both
the Contractor and the State. To the extent settlement is properly based on Contractor costs, settlement
shall be based on actual costs incurred by the Contractor, as reflected by the contract rates. Consequential
damages, loss of overhead, loss of overhead contribution of any kind, and/or loss of anticipated profits on
work not performed shall not be included in the Contractor’s claim and will not be considered, allowed. or
included as part of any settlement.
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Exhibit A

Price Schedule

< 2 Million > 2 Million
Cubic Yards Cubic Yards
Line .
# Quantity Measure of
Description Units Tier Distance PRICE PRICE
1 0-15mies | g 10.88 | $ 10.77
o | Vegetative Debris - vegetative debris removal from g 15.1-30 miles
ROW and transport for a prescribed distance to %l;tildc N/A : $ AL 1191
3 TDSRS or disposalirecycling facility >30 miles $ 14.35 | $ 14.21
4 >60miles | g 17.80 | $ 17.62
S O-15miles | g 102.83 | § 101.80
6 | C&D (Non Asbestos) - C&D debris removal from 15.1-30 miles
ROW and transport for a prescribed distance to Ton N/A : $ DL 10581
7 TDSRS or disposal/recycling site 30.1-60 miles | g 11431 | § 113.17
8 >60miles | g 133.21| 8 131.88
9 0-15 miles
C&D (Asbestos) - C&D debris removal from ROW - 3 18990 49 19858
10 and transport for a prescribed distance to Ton N/A 15.1-30 miles | g 219.66 | $ 219.66
11 disposal/recycling site in compliance with ail 30.1-60 miles | g 230.86 | § 230.86
applicable Federal, State and local laws. - - -
12 >60mies | g 274.96 | $ 274.96
13 0-15miles | g 29.78 | § 29.78
14 Aggregate (Non-contaminated) - load and 15.1-30 miles | g 3358 | § 3358
transport asphait, brick and concrete to TDSRS or Ton N/A : - .
15 disposal/recycling facility. >30 miles $ 4118 1% 41.18
16 > 60 miles | g 50.24 | $ 50.24
17 0-15miles | g 3276 | $ 32.76
Aggregate (Contaminated by an Oil or Chemical ;
18 | Aggregd y 15.1-30 miles
Spill) - load and transport asphalt, brick and Ton N/A == 36.94 L3 264
19 concrete to TDSRS or disposal/recycling facility 30.1-60 miles | g 4530 | $ 45.30
20 > 60 miles | g 57.84 | $ 57.84
21 0-15miles | ¢ 4.93|% 4.88
22 |Transport of Reduced Vegetative and/or C&D Cubic 15.1-30 miles | g 570 | % 5.64
) ; = N/A
23 |Debris from TDSRS to final facility Yard > 30 miles $ 743 |s 706
24 >60miles | g 8.70 | $ 8.61
26 1-500 N/A
White Goods Removal to final recycling facility Ton $ S04 5 §00.4¢
27 > 500 N/A $ 514.29 | § 514.29
28 1-500 N/A
Electronic Waste - removal of "e-waste” Pound $ 22819 £:28
30 > 500 N/A $ 2.05| % 2.05
31 Freon Management - Freon removal and Each 1-500 N/A $ 4500 | $ 45,00
33 management, and recycling of unit > 500 N/A $ 32.00 | 32.00
38 O-15miles | g 7158 7.15
39 § P 15.1-30 miles | ¢ 7451% 7.45
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Exhibit A
Price Schedule

< 2 Million > 2 Million
Cubic Yards Cubic Yards
Line X
# Quantity Measure of
Description Units Tier Distance PRICE PRICE
40 30.1-60 miles | g 7.75| 7.26
41 Hazardous Materials Management (excluding > 60 miles $ 8.25|g 8.25
vessel and vehicle fluids) - removal, storage and Pound - - :
42 transportation to disposal/recycling facility 0-15 miles $ 6.95| % 6.95
43 15.1-30 miles
> 200 $ 7.25| % 7.25
44 30.1-60 miles | g 75518 7.55
45 > 60 miles $ 8.05|% 8.05
50 0-15 miles $ 48.75| % 48.75
51 1-200 15.1-30 miles | g 5255 ¢ 52.55
52 Sediment Collection - removal of sediment and Ton >30 miles $ 62.05| $ 62.05
54 transportation to final disposal/recycling facility 0-15 miles $ 48.75 | $ 48.75
55 > 200 15.1-30 miles | ¢ 52551 % 52.55
57 >30miles | g 62.05 | $ 62.05
61 PP o . 1-50 N/A $ 425.00 | $ 425.00
ediment Grain Size an emical Testing
b (expedited) Each | 51-100 N/A $ 425.00 | § 425.00
63 > 100 N/A $ 425.00 | § 425.00
72 0-1Smiles | g 245.00 | $ 245.00
73 1-100 15.1-30 miles | g 255.00 | § 255.00
75 | Vehicle Removal - removal, transportation from >30miles | g 265.00 | $ 265.00
ROW to Vehicle Aggregation A BN :
80 SiGRAGITAgRIoH ATea 0-15Smiles | g 235.00 | $ 235.00
81 > 100 15.1-30 miles | g 245.00 | $ 245.00
83 > 60 miles | g 285.00 | § 285.00
88 0-15 miles $ 135.00 | $ 135.00
89 {400 15.1-30 miles | g 150.00 | $ 150.00
90 30.1-60 miles
Vehicle Disposal - removal of unclaimed vehicles : 5 105:00 16 15800
91 | from Vehicle Aggregation Area to recycling facility. Eaoh > 60 miles | g 180.00 | $ 180.00
92 Includes hazardous materials and fluids 0-15 miles $ 135.00 | $ 135.00
o management. 15.1-30 il '
.1-30 miles
> 100 $ 150.00 | $ 150.00
94 30.1-60 miles | g 165.00 | $ 165.00
95 > 60 miles | g 180.00 | $ 180.00
96 0-15 miles 3 819.00 | ¢ 819.00
97 1-50 15.1-30 miles | § 849.00 | $ 849.00
Vessel Removal (1 to 25 feet in length) - removal ;
i nf viacecal frmm RMA! trancnartatinn ta \/accal EFarh >34 miies $ 899.00 $ 89900
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Exhibit A
Price Schedule

< 2 Million > 2 Million
Cubic Yards Cubic Yards
Line .
# Quantity Measure of
Description Units Tier Distance PRICE PRICE
BT Io e a2 e e T e A =TT .
100 Aggregation Area 0-15 miles $ 819.00 | $ 819.00
101 > 50 15.1-30 miles | § 849.00 | § 849.00
103 > 30 miles $ 899.00 | § 899.00
104 0-15 miles $ 1,326.00 | $ 1,326.00
106 150 15130 miles | §  1,426.00|$  1,426.00
106 30.1-60 miles | ¢ 1,596.00 | § 1,596.00
107 | Vessel Removal (> 25 feet in length) - removal of > 60 miles 1,896.00
vessel from ROW, transportation to Vessel Each - 2 — 2 1509600

108 Aggregation Area 0-15 miles $ 1,896.00 | $ 1,896.00
109 - 15.1-30 miles | § 1,896.00 | $ 1,896.00
110 30.1-60 miles | ¢ 1,896.00 | $ 1,896.00
111 > 60 miles $ 1,896.00 | $ 1,896.00
120 0-15 miles $ 1,449.00 | § 1,449.00
ta1 i s |151-30mies |§  154000]8  1549.00
122 Vessel Disposal (1 to 25 feet in length) - 30.1-60 miles | g 1,749.00 | $ 1,749.00
123 transportation of unclaimed vesse! from Vessel > 60 miles 1.949

Aggregation Area to disposal facility. Includes size | Each . : = =
124 reduction, hazardous materials and fluids O-15miles | §  1,449.00 | $ 1,449.00
125 management. i 15.1-30 miles | ¢ 1,549.00 | $ 1,549.00

>

126 30.1-60 miles | ¢ 1,749.00 | $ 1,749.00
127 >60miles | §  1,949.00 | $ 1,949.00
128 0-15 miles $ 2,346.00 | $ 2,346.00
129 { %5 15.1-30miles | §  2,446.00 [$  2,446.00
130 Vessel Disposal (> 25 feet in length) - 30.1-60 miles | § 2,646.00 | $ 2,646.00
131 transportation of unclaimed vessel from Vessel > 60 miles

Aggregation Area to disposal facility. Includes size | Each - i el 2
132 reduction, hazardous materials and fluids 0-15 miles $ 2,346.00 | § 2,346.00
133 management. 5 15.1-30 miles | ¢ 2,446.00 | $ 2,446.00

S . -

134 30.1-60 miles | ¢ 2,646.00 | $ 2,646.00
135 >60miles | ¢  2,846.00 | $ 2,846.00
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Exhibit A
Price Schedule

< 2 Million > 2 Million
Cubic Yards Cubic Yards
Line .
# Quantity Measure of
Description Units Tier Distance PRICE PRICE
Operation of Vehicle or Vessel Aggregation Site ;
: i - g Vehicles
operation of vehicle and vessel aggregation site, or
171 mgludes all phgses of operatlgn, including tower Vessels N/A N/A
equipment, equipment and equipment operators to ar
move and transfer vessels and vehicles, security, ga
staffing and restoration of site to pre-use condition y
$ 1,250.00 | $ 1,250.00
i i 0-500 N/A
Operétlon of Temporgw Debris Stourage and Tons $ 12658 12.52
172 Reduction Area - operation of TDSRS, includes all pat
phases of operation, tower equipment, security and [ 5~ 501-2000 N/A $ 12.10 | s 1198
staffing and restoration of site to pre-use condition y
R A $ 11.55 | $ 11.43
173 - /A
1- 100,000 N $ 365|8% 3.61
176 Chipping/Shredding Vegetative Debris Cubic 100,000.1 - N/A
- Leave on site Yard 500,000 $ 3.501% 3.47
177 > 500,000 N/A $ 335 | g 3.32
178 1-100,000 N/A $ 245| g 243
. . . - ] Cubic 100,000.1 -
180 Air Curtain Burning of Vegetative Debris Vi 500,000 N/A $ 230 s 298
182 > 500,000 N/A $ 220 8 218
163 O-15miles | g 325.00 | 8 325.00
Putrescible Municipal Solid Waste- removal from :
184 15.1-30 miles
ROW and transport for a prescribed distance to Ton N/A - $ 3350018 ol
185 TDSRS or disposal/recycling site 30.1-60 miles | g 355.00 | $ 355.00
186 >60miles | g 385.00 | $ 385.00
187 Construct!c?n of Monitoring Tow.er (sub_;ect to Each N/A N/A
prevailing wage laws) or Scissor Lift $ 500.00 | $ 500.00
188 6"-12" N/A $ 75.00 | $ 74.25
189 12 1/4" - 24" N/A $ 155.00 | $ 153.45
Removal of Hazardous Trees (Standing Leaners) - = F
150 diameter is measured at 24" height sl | 241930 A $ 195.00 | § 193.05
191 36 1/4" - 48" N/A $ 245.00 | $ 242 55
192 > 48" N/A $ 295.00 | $ 292.05
193 Trees with Hazardous Limbs Each > 2" N/A $ 105.00 | $ 103.95
194 Hazardous Stumps Each 24" - 36" N/A 3$ 250.00 | § 247 50
195 Hazardous Stumps 37"-48" diameter Each |361/4"-48" N/A $ 325.00 | $ 321.75
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Exhibit A
Price Schedule

< 2 Million > 2 Million
Cubic Yards Cubic Yards
Li
1;:e Quantity Measure of
Description Units Tier Distance PRICE PRICE

196 Hazardous Stumps over 49" diameter Each > 48" N/A $ 425.00 | $ 420.75
197 Stump Fill Dirt Ton N/A N/A $ 2450 | $ 24.26
198 Scrap Metal Ton N/A N/A $ 45.00 | $ 45.00
199 Dead Animal Carcasses Ton-Miles N/A N/A $ 0.67|$ 0.67
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Exhibit A
Price Schedule

To be used for additional work or special projects not otherwise covered by unit

Line # Description Units PRICE
200 |30-60 Ton Crane Day $2,760.00
201 |61-90 Ton Crane Day $3,400.00
202 |100 Ton Crane (8 hour minimum) Day $4,400.00
203 |Air Curtain incinerator, Self-Contained System Day $392.00
204 |Tub Grinder, 800 - 1,000 HP Day $2,760.00
205 |Backhoe Loader Day $960.00
206 |Skid Steer Loader Day $880.00
207 |Broom Tractor Day $680.00
208 |Bucket Truck with 50'-60' Arm Day $1,880.00
209 |Bulldozer, Tracked, DS or Simitar Day $1,000.00
210 [Bulldozer, Tracked, D6 or Simitar Day $1,160.00
211 |Bulldozer, Tracked, D7 or Similar Day $1,240.00
212 |Bulldozer, Tracked, D8 or Similar Day $1,480.00
213 |Dump Truck, 5-12 Cubic Yard Capacity Day $720.00
214 |Dump Truck, 13-20 Cubic Yard Capacity Day $960.00
215 [Dump Truck, 21-40 Cubic Yard Capacity Day $1,000.00
216 |Dump Trailer with Truck, 31-60 Cubic Yard Capacity Day $1,040.00
217 [Dump Trailer with Truck, 61-90 Cubic Yard Capacity Day $1,080.00
218 |Generator with Lighting, Mobile Day $248.00
219 [Grader with 12’ Blade Day $1,160.00
220 [Hydraulic Excavator, 1.5 Cubic Yard Capacity Day $1,280.00
221 |Hydraulic Excavator, 2.5 Cubic Yard Capacity Day $1,400.00
222 |Self-Loading Dump Truck with Knuckle Boom and Debris Day $2,040.00
223 |Pickup Truck Day $200.00
224 |FlatbedTruck Day $384.00
225 |Lowboy Trailer with Tractor for Equipment Transport Day $1,104.00
226 |Water Truck Day $880.00
227 |Service Truck Day $760.00
228 |Front-End Loader, 950 or Similar Day $1,160.00
229 |Front-End Loader, 966 or Similar Day $1,240.00
230 |Front-End Loader, 980 or Similar Day $1,320.00
231 |Front-End Loader/Backhoe 1.0-1.5 Cubic Yard Capacity Day $1,000.00
232 |Soil Compactor, up to 80 HP Day $760.00
233 |Soil Compactor, > 81 HP Day $920.00
234 |Temporary Office Trailer Day $200.00
235 |Mobile Command and Communications Trailer Day $360.00
236 |Transfer Trailer w/Truck 90-125 cubic yard capacity Day $1,160.00
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Price Schedule

Exhibit A

To be used for additional work or special projects not otherwise covered by unit

prices
Line # Description Units PRICE
237 |Project Manager Hour 85.00
238 [Municipal Operations Manager Hour 80.00
240 |Safety Superintendent Hour 75.00
241 |Safety Supervisor Hour 65.00
242 |Project/Site Supervisor Hour 75.00
243 |Project/Site Foreman Hour 65.00
244 |Project/Site Inspector Hour 65.00
245 [Mechanic (with truck and tools) Hour 60.00
246 | TDMA worker /laborer Hour 49.00
247 |Laborer/Operator (with tools) Hour 49.00
248 |Laborer/Operator (with chainsaw) Hour 55.00
249 |Traffic Control Personnel Hour 49.00
250 [Ticket Writers Hour 42.00
251 |Survey Personnel (with vehicle) Hour 75.00
252 |Project Engineer Hour 85.00
253 |Equipment Operator Hour 65.00
254 |Security Personnel Hour 60.00
255 |Truck Driver Hour 55.00
256 |[Bucket Truck Operator Hour 75.00
257 |Administrative Assistant Hour 40.00
258 |Clerical Aide Hour 40.00

*All Supervisory Titles (including manager, foreman, supervisor and superintendent) shall have cell

phones and trucks/vehicles.
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