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1. Parties. This is a contract for services between the State of Vermont, Buildings and General Services 
(hereinafter called “State”), and K-D Associates, Inc. with a principal place of business in South Burlington, 
Vermont (hereinafter called “Contractor”).  Contractor’s form of business organization is domestic profit 
corporation. It is the Contractor’s responsibility to contact the Vermont Department of Taxes to determine 
if, by law, Contractor is required to have a Vermont Department of Taxes Business Account Number.  

2. Subject Matter. The subject matter of this contract is services generally Building Materials and Indoor Air 
Sampling and Testing services. Detailed services to be provided by Contractor are described in Attachment 
A.  

3. Contract Term. The period of contractor’s performance shall begin on June 1, 2022 and end on                                    
May 31, 2024.  This contract can be extended 24 months with mutual agreement between both parties.  

4. Entities Authorized to Use This Agreement. This Contract may be used by (a) all departments, offices, 
institutions, and other agencies of the State of Vermont and counties (each a “State Purchaser”) according 
to the process for ordering and other restrictions applicable to State Purchasers set forth herein; and (b) 
political subdivisions of the State of Vermont and any institution of higher education chartered in Vermont 
and accredited or holding a certificate of approval from the State Board of Education as authorized under 
29 V.S.A. § 902 (each an “Additional Purchaser”). State Purchasers and Additional Purchasers are also 
referred to herein as a “Purchasing Entity” or “Purchasing Entities”. Issues concerning eligibility to purchase 
under this Agreement are solely within the authority of the State of Vermont Chief Procurement Officer. 
The State of Vermont and its officers and employees shall have no responsibility or liability for Additional 
Purchasers. Each Additional Purchaser is to make its own determination whether this Contract are 
consistent with its procurement policies and regulations. 

5. Prior Approvals.  This Contract shall not be binding unless and until all requisite prior approvals have been 
obtained in accordance with current State law, bulletins, and interpretations.  

6. Amendment.  No changes, modifications, or amendments in the terms and conditions of this contract shall 
be effective unless reduced to writing, numbered and signed by the duly authorized representative of the 
State and Contractor.  

7. Termination for Convenience. This contract may be terminated by the State at any time by giving written 
notice at least thirty (30) days in advance. In such event, Contractor shall be paid under the terms of this 
contract for all services provided to and accepted by the State prior to the effective date of termination. 

8. Primary Contacts. The Parties will keep and maintain current at all times a primary point of contact for this 
Agreement, which are presently as follows:  

a. For the Contractor: 

Name:  John Madigan   
Phone:   802-862-7490 
Email:              john@kdassociatesinc.com 

mailto:john@kdassociatesinc.com
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b. For the State: 

Name:  James Meyers 

Phone:  802/828-2215 

Email:  james.meyers@vermont.gov   

 

9. Attachments.  This contract consists of 56 pages including the following attachments which are 

incorporated herein:  

Attachment A - Statement of Work 

Attachment B - Payment Provisions  

Attachment C - “Standard State Provisions for Contracts and Grants” a preprinted form (12/15/17) 

Attachment D - General Conditions for Construction Contracts (5/22/19) 

Attachment D1 - Sample Statement of Work RFP (SOW-RFP) and Price Proposal Form 

Attachment E - Security Requirements for Correctional Facilities, Courthouses, and Public Safety Buildings 

and Sample Background Clearance Forms 

Attachment F - SEP Project Funds Sample Forms 

Attachment G - BGS Maintenance District Map 

10. Order of Precedence.  Any ambiguity, conflict or inconsistency between the documents comprising this 

contract shall be resolved according to the following order of precedence: 

(1) Standard Contract 

(2) Attachment C - (Standard Contract Provisions for Contracts and Grants) 

(3) Attachment D - General Conditions for Construction Contract 

(4) Attachment E - Security Requirements for Correctional Facilities, Courthouses, and Public Safety 

Buildings and Sample Background Clearance Forms 

(5) Attachment A - Statement of Work 

(6) Attachment B - Payment Provisions 

(7) Attachment D1 - Sample Statement of Work RFP and Price Proposal  

(8) Attachment F - SEP Project Funds Sample Forms 

(9) Attachment G - BGS Maintenance District Map 
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WE THE UNDERSIGNED PARTIES AGREE TO BE BOUND BY THIS CONTRACT 

By the State of Vermont: By the Contractor: 

Date:   Date:   

Signature:  Signature: 

Name:   Name:   

Title:   Title:   

Jennifer M.V. Fitch 

BGS Commissioner 
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ATTACHMENT A – STATEMENT OF WORK 
 
The Contractor shall provide all labor, materials and equipment necessary to satisfactorily complete Building 

Materials and Indoor Air Sampling and Testing services as identified below. 

 

Contractor shall provide:  

1.1 This Contract may be utilized for Building Materials and Indoor Air Sampling and Testing.  Projects are 
not to exceed $30,000.00, including all costs associated with the individual project, such as labor, 
material, equipment, etc. 
 

1.2 All Contractor work performed under this contract shall be planned and scheduled by Project Managers 
from the Agency/Department coordinating the work. The Project Manager will work closely with both 
Contractor and the Agency/Department requiring the work and will approve all invoices for work 
completed under this Contract.  

 
1.2.1 If the Contractor is selected to perform work on a project, the Agency/Department will issue a 

Purchase Order (PO) with a project Statement of Work and the Project Manager shall provide a 
PO number to the Contractor to reference on their invoice for services completed under that 
specific work assignment.  

 
1.2.2 The resultant Purchase Order will be administered by the Agency/Department coordinating the 

work.  

1.3 Contractor’s typical working hours under this Contract will range between 6:00 AM and 5:00 PM, 
Monday through Friday, but occasions may arise which would require work to be performed before or 
after these hours, on weekends, or Federal government observed holidays.  The typical working hours 
may vary by the type of facility or the operational needs of the Agency/Department where work is being 
performed and, if typical work hours vary from the above, such hours will be established at the 
beginning of each project. 

1.4 Contractor shall notify the Project Manager of any maintenance related issues that are discovered while 
performing work. 

1.5 All unclaimed work articles found in or about the work area by the Contractor shall be turned in 
immediately to the Project Manager, with the location where the article was found.  

1.6 Contractor acknowledges that security procedures in some State buildings require a background 
clearance be performed on any contractor working inside the building, prior to beginning work.  Projects 
at Correctional Facilities, Courthouses, and Public Safety buildings may all require clearances.  

1.7 Contractor shall secure and pay for any permits and inspections required by the authorities having 
jurisdiction, or for warranty purposes.  Contractor shall ensure that any inspections are made by the 
appropriate State or local authority having jurisdiction, or manufacturer from which the warranty will be 
issued. 

1.8 Subcontractors, if required, shall be approved in writing by the Project Manager prior to performing 
work as part of the contract. 

1.9 SITE SUPERVISION: 

1.9.1 Contractor shall provide adequate supervision of his employees to ensure complete and 
satisfactory performance of all work in accordance with the terms of the contract.  Contractor 
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shall have a responsible supervisor on the job at all times when the work of the contract is being 
carried out.  

1.9.2 Contractor's site supervisor shall be responsible for communication with the State's 
representatives and shall meet with the Project Manager at the site on a weekly basis to discuss 
project status, including any problems, ideas, or concerns related to the project work. 

1.9.3 Contractor and its employees shall be subject to all applicable State and Federal statutes and 
regulations for the conduct of personnel. 

1.9.4 The Contractor shall provide adequate supervision of his/her subcontractors and their employees 
at all times. 

1.10 WORKMANSHIP AND MATERIALS: 

1.10.1 Contractor shall furnish all supervision, labor, transportation, materials, tools and equipment 
necessary to satisfactorily complete the service in a manner consistent with the Project Manager’s 
plan and schedule.  Contractor’s equipment shall be of the size and type appropriate for 
completing the various types of work described in the contract or any associating Purchase Order. 
Contractor shall ensure that any equipment considered by the Project Manager to be improper or 
inadequate for this purpose is removed from the site and replaced with satisfactory equipment. 

1.10.2 All work performed under this contract shall be completed in accordance with local, state, and 
national codes and standards, and other recognized industry standards associated with the work. 

1.10.3 The Contractor guarantees  that all materials shall be of the best quality, that all work shall be 
done in a professional manner, and that all aspects of the project will be delivered in good 
working order, complete and perfect in every respect, and that all systems and materials 
necessary to make the project completely operational as contemplated by the above description 
of the project, even if those systems and materials are not specifically described in this Contract, 
shall be included in the contract price. 

1.10.4 Contractor shall ensure that all supplies, equipment and machines shall be kept free of traffic 
lanes or other areas that may be hazardous.  Contractor shall further ensure that all dirt and 
debris resulting from the work under this contract shall be disposed of at the end of each day or 
at the completion of work in each building.  

1.10.5 Contractor shall, at no additional cost to the State, repair furnishings, equipment, facilities or 
other property of the State damaged by Contractor, its officers, employees, agents, contractors, 
subcontractors and invitees.  Contractor acknowledges that the determination of the need for, 
and extent of, any repair work shall be made at the sole discretion of the Project Manager. 

1.11 In the event of Contractor default, the State may procure the services, materials and/or supplies from 
other sources and hold Contractor responsible for any excess cost occasioned thereby, provided that, if 
public necessity requires the use of services, materials and/or supplies not conforming to the 
specifications, they may be accepted and payment therefore shall be made at a proper reduction in 
price. 

 
1.12 For projects using Special Experimental Projects (SEP) funds, the following shall apply and be identified in the 

SOW-RFP of the individual project, as well as the resulting SOW-PO and/or SOW-Agreement. 
 

1.12.1 FUNDING SOURCE: This project is being funded using federal monies and shall require compliance 
with the Davis-Bacon Act. Wages shall be paid using rates no less than those established under 
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the Davis-Bacon prevailing wage rates.  Complete information related to Davis-Bacon and Related 
Acts is available at:  http://www.dol.gov/whd/contracts/dbra.htm . 

1.12.2 Disadvantaged Business Enterprises (DBEs): Certified DBE's are encouraged to submit proposals 
for the work being bid.  If Certified DBE’s are unable to bid the project directly, and only want to 
bid on portions of the work, then you are encouraged to seek out a current plan holder. Plan 
holder lists are posted weekly at:  http://bgs.vermont.gov/purchasing, and then click on 
Construction Bid Tabulations/Plan Holder Lists on the right hand column of the screen.  For more 
information on the DBE Certification application process visit: http://vtrans.vermont.gov/civil-
rights/doing-business/dbe-center or contact Sonya Boisvert, 802-279-1330, email: 
sonya.boisvert@vermont.gov .   
 

1.12.3 Contractors and Subcontractors are required to follow the requirements of 46 CFR 381.7 (a)-(b). 
For guidance on requirements of Part 381 – Cargo Preference – U.S. Flag Vessels please go to the 
following web link:   https://www.fhwa.dot.gov/construction/cqit/cargo.cfm 
 

1.12.4 Additional requirements associated with this project shall require Contractor compliance with the 
following:   

 
1.12.4.1 FHWA 1273: http://vtrans.vermont.gov/civil-rights/doing-business/contractors-

center/davis-bacon 
1.12.4.2 USDOL Vermont Highway Wage Decisions: : http://vtrans.vermont.gov/civil-rights/doing-

business/contractors-center/davis-bacon  
1.12.4.3 USDOL Building Wage Decisions: http://www.wdol.gov/dba.aspx, click on: State, County 

then Construction Type (would be Building), then hit search. 
1.12.4.4 VTrans CR Contractor and Labor Compliance website: http://vtrans.vermont.gov/civil-

rights. 
 

1.12.5 Jobsite Posters:  VTrans will be providing the Federal poster package to BGS for use by the 
Contractor on-site.  When a job office is not established due to the nature of the work and/or the 
length of the contract, the contractor and subcontractors must display all notices or posters at 
their home offices where hiring is conducted, and each employee must be provided copies of all 
the notices or posters and sign a statement acknowledging they received and understood the 
content of all the notices or posters. The signed statement must be included with all invoices.  
 

1.13 Types of Building Materials and Air Sampling and Testing services contractor shall provide:  

o Asbestos consulting services – inspection, sampling, project design and specifications, project 
monitoring 

o Lead consulting services - building materials inspection, lead risk assessment, abatement work 
plans and specification 

o Mold consulting services - inspection, air sampling, surface sampling, reporting, remediation work 
plans 

o General indoor air quality – inspection and air sampling 
 

 

 

http://www.dol.gov/whd/contracts/dbra.htm
http://bgs.vermont.gov/purchasing
http://vtrans.vermont.gov/civil-rights/doing-business/dbe-center
http://vtrans.vermont.gov/civil-rights/doing-business/dbe-center
mailto:sonya.boisvert@vermont.gov
https://www.fhwa.dot.gov/construction/cqit/cargo.cfm
http://vtrans.vermont.gov/civil-rights/doing-business/contractors-center/davis-bacon
http://vtrans.vermont.gov/civil-rights/doing-business/contractors-center/davis-bacon
http://vtrans.vermont.gov/civil-rights/doing-business/contractors-center/davis-bacon
http://vtrans.vermont.gov/civil-rights/doing-business/contractors-center/davis-bacon
http://www.wdol.gov/dba.aspx
http://vtrans.vermont.gov/civil-rights
http://vtrans.vermont.gov/civil-rights
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1.14 BGS Maintenance Districts contractor shall provide service in: 

District 1 – Montpelier/Berlin/Barre  District 2 – Waterbury/Hyde Park/Middlesex 

District 3 - Northwest    District 4 - Northeast 

District 5 - Southwest    District 6 – Southeast 
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ATTACHMENT B – PAYMENT PROVISIONS 
 
The maximum dollar amount payable under this contract is not intended as any form of a guaranteed amount.  

Contractor will be paid for products or services actually delivered or performed, as specified in Attachment A, up to 

the maximum allowable amount specified on page 1 of this contract.  

 

1. Prior to commencement of work and release of any payments, Contractor shall submit to the State: 

1.1. a certificate of insurance consistent with the requirements set forth in Attachment C, Section 8 (Insurance), 

and with any additional requirements for insurance as may be set forth elsewhere in this contract; and 

1.2. a current IRS Form W-9 (signed within the last six months). 

2. Payment terms are Net 30 days from the date the State receives an error-free invoice with all necessary and 

complete supporting documentation.  

3. In consideration of the services performed by Contractor, the State shall pay Contractor in accordance with 
the following schedule of rates.  These rates are inclusive of all fees and expenses including mileage and travel 
time:   

  

Job Title UOM Hourly Rates Hourly Rate (HR) for 
off-hours, weekends, 
holidays 

Consultant/Technician each $75.00 $75.00 

Clerical each $40.00 $40.00 

Lab: Asbestos, Bulk via PLM, 48 Hour Turn Around Time each $15.00 $15.00 

Lab: Asbestos, Air via PCM, 24 Hour Turn Around Time each $15.00 $15.00 

Lab: Mold, Air (Spore Trap) 48 Hour Turn Around Time each $50.00 $50.00 

Lab: Mold, Tape Lift/Bulk, 48 Hour Turn Around Time each $50.00 $50.00 

Lead in Paint via XRF each $450.00/day $450.00/day 

Lab: Lead, Bulk/Chips, 72 Hour Turn Around Time  each $15.00 $15.00 

Lab: Lead, Air, 72 Hour Turn Around Time each $15.00 $15.00 

Lab: Lead, TCLP, 72 Hour Turn Around Time each $125.00 $125.00 

Express Shipping each Cost + 10% N/A 

 
4. Contractor Material Mark-up:  The State will not consider any contractor’s material mark-up exceeding 10% 

over Contractor’s actual cost. 

5. The State will not consider any mark-up exceeding 5%, by the contractor, on any work performed by 
subcontractors. 

6. The State will not consider any subcontractor’s material mark-up exceeding 10% over the subcontractor’s 
actual cost. 
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7. Contractor shall submit detailed invoices itemizing all work performed during the invoice period, including the 

dates of service, rates of pay, hours of work performed, and any other information and/or documentation 

appropriate and sufficient to substantiate the amount invoiced for payment by the State.   

7.1. Services may be issued on a time and materials basis or a fixed price.  The following information is 
required on all invoices: 

7.1.1. All invoices must include the Contract # and numbered invoice for this contract; 

7.1.2. Time frame indicated of when work was performed; 

7.1.3. Copy of quote originally submitted; 

7.1.4. The agreed to markup for profit and overhead unless a previously agreed to billing schedule was 
approved in the contract; 

7.1.5. Certification that the contractor has no ownership (majority or minority) in any subcontractor they 
claim for profit and overhead; 

7.1.6. Provide supporting documentation of material costs, in accordance with the percentage specified in 
the contract. This supporting documentation is required for verification. 

7.2. For projects billed on a Time & Materials basis, the following additional information must be included: 

7.2.1. Invoices shall include description of work, # of hours worked if applicable, including copies of time 
sheets and a certified payroll following the USDOL form (or comparable). 

7.2.2. Copies of original receipts for all materials purchased or costs incurred as a result of the scope of 
work. 

8. Contractor shall submit invoices to the State in accordance with the schedule set forth in this Attachment B.  
Unless a more particular schedule is provided herein, invoices shall be submitted not more frequently than 
monthly.  Invoices shall be submitted to the State Agency/Department requesting services.  
 

9. If the option to renew is agreed upon by both parties, any cost adjustment shall be increased or decreased per 
the Consumer Price Index for All Urban Consumers (CPI-U) for the previous twenty-four (24) months and 
adjusted through an executed contract amendment. 
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ATTACHMENT C: STANDARD STATE PROVISIONS 

FOR CONTRACTS AND GRANTS 
REVISED DECEMBER 15, 2017 

1. Definitions: For purposes of this Attachment, “Party” shall mean the Contractor, Grantee or Subrecipient, with whom

the State of Vermont is executing this Agreement and consistent with the form of the Agreement.  “Agreement” shall mean

the specific contract or grant to which this form is attached.

2. Entire Agreement: This Agreement, whether in the form of a contract, State-funded grant, or Federally-funded grant,

represents the entire agreement between the parties on the subject matter. All prior agreements, representations, statements,

negotiations, and understandings shall have no effect.

3. Governing Law, Jurisdiction and Venue; No Waiver of Jury Trial: This Agreement will be governed by the laws of

the State of Vermont. Any action or proceeding brought by either the State or the Party in connection with this Agreement

shall be brought and enforced in the Superior Court of the State of Vermont, Civil Division, Washington Unit.  The Party

irrevocably submits to the jurisdiction of this court for any action or proceeding regarding this Agreement.  The Party agrees

that it must first exhaust any applicable administrative remedies with respect to any cause of action that it may have against

the State with regard to its performance under this Agreement. Party agrees that the State shall not be required to submit to

binding arbitration or waive its right to a jury trial.

4. Sovereign Immunity: The State reserves all immunities, defenses, rights or actions arising out of the State’s sovereign

status or under the Eleventh Amendment to the United States Constitution. No waiver of the State’s immunities, defenses,

rights or actions shall be implied or otherwise deemed to exist by reason of the State’s entry into this Agreement.

5. No Employee Benefits For Party: The Party understands that the State will not provide any individual retirement

benefits, group life insurance, group health and dental insurance, vacation or sick leave, workers compensation or other

benefits or services available to State employees, nor will the State withhold any state or Federal taxes except as required

under applicable tax laws, which shall be determined in advance of execution of the Agreement. The Party understands that

all tax returns required by the Internal Revenue Code and the State of Vermont, including but not limited to income,

withholding, sales and use, and rooms and meals, must be filed by the Party, and information as to Agreement income will

be provided by the State of Vermont to the Internal Revenue Service and the Vermont Department of Taxes.

6. Independence: The Party will act in an independent capacity and not as officers or employees of the State.

7. Defense and Indemnity: The Party shall defend the State and its officers and employees against all third party claims or

suits arising in whole or in part from any act or omission of the Party or of any agent of the Party in connection with the

performance of this Agreement. The State shall notify the Party in the event of any such claim or suit, and the Party shall

immediately retain counsel and otherwise provide a complete defense against the entire claim or suit.  The State retains the

right to participate at its own expense in the defense of any claim.  The State shall have the right to approve all proposed

settlements of such claims or suits.

After a final judgment or settlement, the Party may request recoupment of specific defense costs and may file suit in 

Washington Superior Court requesting recoupment. The Party shall be entitled to recoup costs only upon a showing that 

such costs were entirely unrelated to the defense of any claim arising from an act or omission of the Party in connection 

with the performance of this Agreement.  

The Party shall indemnify the State and its officers and employees if the State, its officers or employees become legally 

obligated to pay any damages or losses arising from any act or omission of the Party or an agent of the Party in connection 

with the performance of this Agreement.   

Notwithstanding any contrary language anywhere, in no event shall the terms of this Agreement or any document furnished 

by the Party in connection with its performance under this Agreement obligate the State to (1) defend or indemnify the Party 

or any third party, or (2) otherwise be liable for the expenses or reimbursement, including attorneys’ fees, collection costs 

or other costs of the Party or any third party. 

8. Insurance: Before commencing work on this Agreement the Party must provide certificates of insurance to show that

the following minimum coverages are in effect. It is the responsibility of the Party to maintain current certificates of

insurance on file with the State through the term of this Agreement. No warranty is made that the coverages and limits listed

Page 10 of 59
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herein are adequate to cover and protect the interests of the Party for the Party’s operations. These are solely minimums that 

have been established to protect the interests of the State.  

Workers Compensation: With respect to all operations performed, the Party shall carry workers’ compensation insurance in 

accordance with the laws of the State of Vermont. Vermont will accept an out-of-state employer's workers’ compensation 

coverage while operating in Vermont provided that the insurance carrier is licensed to write insurance in Vermont and an 

amendatory endorsement is added to the policy adding Vermont for coverage purposes. Otherwise, the party shall secure a 

Vermont workers’ compensation policy, if necessary to comply with Vermont law.   

General Liability and Property Damage: With respect to all operations performed under this Agreement, the Party shall 

carry general liability insurance having all major divisions of coverage including, but not limited to:  

Premises - Operations  

Products and Completed Operations  

Personal Injury Liability  

Contractual Liability  

The policy shall be on an occurrence form and limits shall not be less than: 

$1,000,000 Each Occurrence  

$2,000,000 General Aggregate 

$1,000,000 Products/Completed Operations Aggregate 

$1,000,000 Personal & Advertising Injury 

Automotive Liability: The Party shall carry automotive liability insurance covering all motor vehicles, including hired and 

non-owned coverage, used in connection with the Agreement. Limits of coverage shall not be less than $500,000 combined 

single limit.  If performance of this Agreement involves construction, or the transport of persons or hazardous materials, 

limits of coverage shall not be less than $1,000,000 combined single limit.  

Additional Insured. The General Liability and Property Damage coverages required for performance of this Agreement shall 

include the State of Vermont and its agencies, departments, officers and employees as Additional Insureds.  If performance 

of this Agreement involves construction, or the transport of persons or hazardous materials, then the required Automotive 

Liability coverage shall include the State of Vermont and its agencies, departments, officers and employees as Additional 

Insureds.  Coverage shall be primary and non-contributory with any other insurance and self-insurance.   

Notice of Cancellation or Change. There shall be no cancellation, change, potential exhaustion of aggregate limits or non-

renewal of insurance coverage(s) without thirty (30) days written prior written notice to the State.   

9. Reliance by the State on Representations: All payments by the State under this Agreement will be made in reliance

upon the accuracy of all representations made by the Party in accordance with this Agreement, including but not limited to

bills, invoices, progress reports and other proofs of work.

10. False Claims Act: The Party acknowledges that it is subject to the Vermont False Claims Act as set forth in 32 V.S.A.

§ 630 et seq.  If the Party violates the Vermont False Claims Act it shall be liable to the State for civil penalties, treble

damages and the costs of the investigation and prosecution of such violation, including attorney’s fees, except as the same

may be reduced by a court of competent jurisdiction. The Party’s liability to the State under the False Claims Act shall not

be limited notwithstanding any agreement of the State to otherwise limit Party’s liability.

11. Whistleblower Protections: The Party shall not discriminate or retaliate against one of its employees or agents for

disclosing information concerning a violation of law, fraud, waste, abuse of authority or acts threatening health or safety,

including but not limited to allegations concerning the False Claims Act.  Further, the Party shall not require such employees

or agents to forego monetary awards as a result of such disclosures, nor should they be required to report misconduct to the

Party or its agents prior to reporting to any governmental entity and/or the public.

12. Location of State Data: No State data received, obtained, or generated by the Party in connection with performance

under this Agreement shall be processed, transmitted, stored, or transferred by any means outside the continental United

States, except with the express written permission of the State.

13. Records Available for Audit: The Party shall maintain all records pertaining to performance under this agreement.

“Records” means any written or recorded information, regardless of physical form or characteristics, which is produced or
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acquired by the Party in the performance of this agreement. Records produced or acquired in a machine readable electronic 

format shall be maintained in that format. The records described shall be made available at reasonable times during the 

period of the Agreement and for three years thereafter or for any period required by law for inspection by any authorized 

representatives of the State or Federal Government. If any litigation, claim, or audit is started before the expiration of the 

three-year period, the records shall be retained until all litigation, claims or audit findings involving the records have been 

resolved.  

14. Fair Employment Practices and Americans with Disabilities Act: Party agrees to comply with the requirement of 21

V.S.A. Chapter 5, Subchapter 6, relating to fair employment practices, to the full extent applicable. Party shall also ensure,

to the full extent required by the Americans with Disabilities Act of 1990, as amended, that qualified individuals with

disabilities receive equitable access to the services, programs, and activities provided by the Party under this Agreement.

15. Set Off: The State may set off any sums which the Party owes the State against any sums due the Party under this

Agreement; provided, however, that any set off of amounts due the State of Vermont as taxes shall be in accordance with

the procedures more specifically provided hereinafter.

16. Taxes Due to the State:

A. Party understands and acknowledges responsibility, if applicable, for compliance with State tax laws, including

income tax withholding for employees performing services within the State, payment of use tax on property used

within the State, corporate and/or personal income tax on income earned within the State.

B. Party certifies under the pains and penalties of perjury that, as of the date this Agreement is signed, the Party is in

good standing with respect to, or in full compliance with, a plan to pay any and all taxes due the State of Vermont.

C. Party understands that final payment under this Agreement may be withheld if the Commissioner of Taxes

determines that the Party is not in good standing with respect to or in full compliance with a plan to pay any and all

taxes due to the State of Vermont.

D. Party also understands the State may set off taxes (and related penalties, interest and fees) due to the State of

Vermont, but only if the Party has failed to make an appeal within the time allowed by law, or an appeal has been

taken and finally determined and the Party has no further legal recourse to contest the amounts due.

17. Taxation of Purchases: All State purchases must be invoiced tax free.  An exemption certificate will be furnished upon

request with respect to otherwise taxable items.

18. Child Support: (Only applicable if the Party is a natural person, not a corporation or partnership.) Party states that, as

of the date this Agreement is signed, he/she:

A. is not under any obligation to pay child support; or

B. is under such an obligation and is in good standing with respect to that obligation; or

C. has agreed to a payment plan with the Vermont Office of Child Support Services and is in full compliance with that

plan.

Party makes this statement with regard to support owed to any and all children residing in Vermont. In addition, if the Party 

is a resident of Vermont, Party makes this statement with regard to support owed to any and all children residing in any 

other state or territory of the United States.  

19. Sub-Agreements: Party shall not assign, subcontract or subgrant the performance of this Agreement or any portion

thereof to any other Party without the prior written approval of the State. Party shall be responsible and liable to the State

for all acts or omissions of subcontractors and any other person performing work under this Agreement pursuant to an

agreement with Party or any subcontractor.

In the case this Agreement is a contract with a total cost in excess of $250,000, the Party shall provide to the State a list of 

all proposed subcontractors and subcontractors’ subcontractors, together with the identity of those subcontractors’ workers 

compensation insurance providers, and additional required or requested information, as applicable, in accordance with 

Section 32 of The Vermont Recovery and Reinvestment Act of 2009 (Act No. 54).   

Party shall include the following provisions of this Attachment C in all subcontracts for work performed solely for the State 

of Vermont and subcontracts for work performed in the State of Vermont:  Section 10 (“False Claims Act”); Section 11 

(“Whistleblower Protections”); Section 12 (“Location of State Data”); Section 14 (“Fair Employment Practices and 
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Americans with Disabilities Act”); Section 16 (“Taxes Due the State”); Section 18 (“Child Support”); Section 20 (“No Gifts 

or Gratuities”); Section 22 (“Certification Regarding Debarment”); Section 30 (“State Facilities”); and Section 32.A 

(“Certification Regarding Use of State Funds”). 

20. No Gifts or Gratuities: Party shall not give title or possession of anything of substantial value (including property,

currency, travel and/or education programs) to any officer or employee of the State during the term of this Agreement.

21. Copies: Party shall use reasonable best efforts to ensure that all written reports prepared under this Agreement are

printed using both sides of the paper.

22. Certification Regarding Debarment: Party certifies under pains and penalties of perjury that, as of the date that this

Agreement is signed, neither Party nor Party’s principals (officers, directors, owners, or partners) are presently debarred,

suspended, proposed for debarment, declared ineligible or excluded from participation in Federal programs, or programs

supported in whole or in part by Federal funds.

Party further certifies under pains and penalties of perjury that, as of the date that this Agreement is signed, Party is not 

presently debarred, suspended, nor named on the State’s debarment list at: http://bgs.vermont.gov/purchasing/debarment  

23. Conflict of Interest: Party shall fully disclose, in writing, any conflicts of interest or potential conflicts of interest.

24. Confidentiality: Party acknowledges and agrees that this Agreement and any and all information obtained by the State

from the Party in connection with this Agreement are subject to the State of Vermont Access to Public Records Act, 1

V.S.A. § 315 et seq.

25. Force Majeure: Neither the State nor the Party shall be liable to the other for any failure or delay of performance of

any obligations under this Agreement to the extent such failure or delay shall have been wholly or principally caused by

acts or events beyond its reasonable control rendering performance illegal or impossible (excluding strikes or lock-outs)

(“Force Majeure”). Where Force Majeure is asserted, the nonperforming party must prove that it made all reasonable efforts

to remove, eliminate or minimize such cause of delay or damages, diligently pursued performance of its obligations under

this Agreement, substantially fulfilled all non-excused obligations, and timely notified the other party of the likelihood or

actual occurrence of an event described in this paragraph.

26. Marketing: Party shall not refer to the State in any publicity materials, information pamphlets, press releases, research

reports, advertising, sales promotions, trade shows, or marketing materials or similar communications to third parties except

with the prior written consent of the State.

27. Termination:

A. Non-Appropriation: If this Agreement extends into more than one fiscal year of the State (July 1 to June 30), and

if appropriations are insufficient to support this Agreement, the State may cancel at the end of the fiscal year, or

otherwise upon the expiration of existing appropriation authority. In the case that this Agreement is a Grant that is

funded in whole or in part by Federal funds, and in the event Federal funds become unavailable or reduced, the

State may suspend or cancel this Grant immediately, and the State shall have no obligation to pay Subrecipient from

State revenues.

B. Termination for Cause: Either party may terminate this Agreement if a party materially breaches its obligations

under this Agreement, and such breach is not cured within thirty (30) days after delivery of the non-breaching

party’s notice or such longer time as the non-breaching party may specify in the notice.

C. Termination Assistance: Upon nearing the end of the final term or termination of this Agreement, without respect

to cause, the Party shall take all reasonable and prudent measures to facilitate any transition required by the State.

All State property, tangible and intangible, shall be returned to the State upon demand at no additional cost to the

State in a format acceptable to the State.

28. Continuity of Performance: In the event of a dispute between the Party and the State, each party will continue to

perform its obligations under this Agreement during the resolution of the dispute until this Agreement is terminated in

accordance with its terms.

Page 13 of 59



Attachment C - Page 5 of 5 

29. No Implied Waiver of Remedies: Either party’s delay or failure to exercise any right, power or remedy under this

Agreement shall not impair any such right, power or remedy, or be construed as a waiver of any such right, power or remedy.

All waivers must be in writing.

30. State Facilities: If the State makes space available to the Party in any State facility during the term of this Agreement

for purposes of the Party’s performance under this Agreement, the Party shall only use the space in accordance with all

policies and procedures governing access to and use of State facilities which shall be made available upon request.  State

facilities will be made available to Party on an “AS IS, WHERE IS” basis, with no warranties whatsoever.

31. Requirements Pertaining Only to Federal Grants and Subrecipient Agreements: If this Agreement is a grant that

is funded in whole or in part by Federal funds:

A. Requirement to Have a Single Audit: The Subrecipient will complete the Subrecipient Annual Report annually

within 45 days after its fiscal year end, informing the State of Vermont whether or not a Single Audit is required

for the prior fiscal year. If a Single Audit is required, the Subrecipient will submit a copy of the audit report to the

granting Party within 9 months. If a single audit is not required, only the Subrecipient Annual Report is required.

For fiscal years ending before December 25, 2015, a Single Audit is required if the subrecipient expends $500,000

or more in Federal assistance during its fiscal year and must be conducted in accordance with OMB Circular A-

133. For fiscal years ending on or after December 25, 2015, a Single Audit is required if the subrecipient expends

$750,000 or more in Federal assistance during its fiscal year and must be conducted in accordance with 2 CFR

Chapter I, Chapter II, Part 200, Subpart F. The Subrecipient Annual Report is required to be submitted within 45

days, whether or not a Single Audit is required.

B. Internal Controls: In accordance with 2 CFR Part II, §200.303, the Party must establish and maintain effective

internal control over the Federal award to provide reasonable assurance that the Party is managing the Federal award

in compliance with Federal statutes, regulations, and the terms and conditions of the award. These internal controls

should be in compliance with guidance in “Standards for Internal Control in the Federal Government” issued by the

Comptroller General of the United States and the “Internal Control Integrated Framework”, issued by the

Committee of Sponsoring Organizations of the Treadway Commission (COSO).

C. Mandatory Disclosures: In accordance with 2 CFR Part II, §200.113, Party must disclose, in a timely manner, in

writing to the State, all violations of Federal criminal law involving fraud, bribery, or gratuity violations potentially

affecting the Federal award. Failure to make required disclosures may result in the imposition of sanctions which

may include disallowance of costs incurred, withholding of payments, termination of the Agreement,

suspension/debarment, etc.

32. Requirements Pertaining Only to State-Funded Grants:

A. Certification Regarding Use of State Funds: If Party is an employer and this Agreement is a State-funded grant

in excess of $1,001, Party certifies that none of these State funds will be used to interfere with or restrain the exercise

of Party’s employee’s rights with respect to unionization.

B. Good Standing Certification (Act 154 of 2016): If this Agreement is a State-funded grant, Party hereby represents:

(i) that it has signed and provided to the State the form prescribed by the Secretary of Administration for purposes

of certifying that it is in good standing (as provided in Section 13(a)(2) of Act 154) with the Agency of Natural

Resources and the Agency of Agriculture, Food and Markets, or otherwise explaining the circumstances

surrounding the inability to so certify, and (ii) that it will comply with the requirements stated therein.

(End of Standard Provisions) 
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STATE OF VERMONT 
STANDARD FORM 

GENERAL CONDITIONS FOR CONSTRUCTION CONTRACTS 
(May 22, 2019)

The following general conditions are for use with all construction contracts with the State of 

Vermont, administered through the Department of Buildings and General Services. 

These general conditions will be attached to, and become part of, the Contract 

Documents. 

If there is a conflict between the terms and conditions stated in these general conditions and 

the terms and conditions contained in the State-Contractor Agreement; the terms of the 

State-Contractor Agreement control. 

ARTICLE 1 

CONTRACT DOCUMENTS 

1.1      DEFINITIONS 

The term “State-Contractor Agreement” refers to the specific agreement between the State 

of Vermont and a particular contractor whereby the State and the contractor identify, 

explain and agree to the specific contractual obligations of each party and identify the nature 

and scope of a particular project.   The “State-Contractor Agreement” will utilize one of the 

following construction delivery methods: (i) A general contractor hired by the State to 

provide all services necessary for the construction of the particular project.  The general 

contractor is responsible for completing the particular project for a fixed price; (ii) a 

construction manager hired by the State to provide professional services and act as a 

consultant to the State in the design development and construction phases and to deliver the 

particular project for a Guaranteed Maximum Price; or (iii) a design-build contractor hired 

by the State to provide both design and construction services, under a single contract, for a 

particular project. 

1.1.1     THE CONTRACT DOCUMENTS 

The Contract Documents consist of the State-Contractor Agreement, the Conditions of the Contract 

(General, Supplementary and other Conditions), the Drawings, the Specifications, and all 

Addenda issued prior to bid opening and any Change Orders after execution of the Contract.  

1.1.2     THE CONTRACT 
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The Contract Documents form the contract for construction. This contract represents the entire and 

integrated agreement between the parties and supersedes all prior negotiations, representations, or 

agreements, either written or oral. The contract may only be amended by Change Order. The 

Contract Documents shall not be construed to create any contractual relationship of any kind 

between the Architect and the Contractor, but the Architect shall be entitled to performance of 

obligations intended for his benefit, and to enforcement thereof. Nothing contained in the Contract 

Documents shall create any contractual relationship between the State or the Architect and any 

Subcontractor or Sub-subcontractor. 

1.1.3     THE WORK 

The Work comprises the completed construction required by the Contract Documents and includes 

all labor necessary to produce such construction, and all materials and equipment incorporated or 

to be incorporated in such construction. 

1.1.4     THE PROJECT 

The Project is the total construction of which the Work performed under the Contract Documents 

may be the whole or a part. 

1.1.5     PROJECT MANAGER 

The term “Project Manager” refers to the employee of the State who has been assigned 

responsibility for overseeing and managing the proper and timely implementation of the 

project. 

1.2      EXECUTION & INTENT 

1.2.1 Upon request, the State-Contractor Agreement will be signed in duplicate by the State and 

Contractor. 

1.2.2 By executing the Contract, the Contractor represents that he or she has visited and 

examined the site; is fully informed as to the extent and character of the Project; familiarized 

himself or herself with the local conditions under which the Work is to be performed, and correlated 

his / her observations with the requirements of the Contract Documents and understands that no 

consideration will be given for any alleged misunderstanding of same.  

1.2.3 The intent of the Contract Documents is to include all items necessary for the proper 

execution and completion of the Work. The Contract Documents are complementary, and what is 

required by any one shall be as binding as, if required by all. Work not covered in the Contract 

Documents will not be required unless it is consistent with the Contract Documents and is 

reasonably inferable from the Contract Documents as being necessary to produce the intended 

results. Words and abbreviations which have well-known technical or trade meanings are used in 

the Contract Documents in accordance with such recognized meanings. 

1.2.4 The organization of the Specifications into divisions, sections and articles, and the 

arrangement of Drawings shall not control the Contractor in dividing the Work among 
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Subcontractors or in establishing the extent of Work to be performed by any trade. 

1.3     OWNERSHIP AND USE OF DOCUMENTS 

1.3.1 All drawings, specifications, estimates, and all other documents, including shop drawings 

and calculations, prepared at any time in connection with the Project, shall, upon payment for 

services in connection therewith, become the sole property of the State. 

ARTICLE 2 

ARCHITECT 

2.1       DEFINITION 

The term Architect, as used in this document, means a person, or entity, lawfully licensed to 

practice architecture or a person or entity lawfully licensed to provide professional engineering 

services and has been identified as such in the State-Contractor Agreement.  The term Architect 

means the Architect or his / her authorized representative.   These General Conditions are applicable 

whether or not an Architect is utilized for a particular project.  In the event that an Architect 

has not been utilized for the project, the Project Manager will be responsible for administration of 

the contract as specifically enumerated in paragraph 2.2.  All other functions, duties, or 

obligations of the Architect, under these General Conditions, in the absence of an Architect, will 

be performed by the Project Manager. 

2.2     ADMINISTRATION OF THE CONTRACT 

2.2.1 The Architect will provide administration of the Contract as hereinafter described. 

2.2.2 The Architect will be the State's representative during construction and until final payment 

is due. The Architect will advise and consult with the State. The State's instructions to the 

Contractor shall be forwarded through the Architect. The Architect will have authority to act on 

behalf of the State only to the extent provided in the Contract Documents, unless otherwise 

modified by written instrument in accordance with Subparagraph 2.2.10. 

2.2.3 The Architect will visit the site at intervals appropriate to the stage of construction to 

familiarize himself or herself generally with the progress and quality of the Work and to determine 

in general if the Work is proceeding in accordance with the Contract Documents. However, the 

Architect will not be required to make exhaustive or continuous on-site inspections to check the 

quality or quantity of the Work. On the basis of his or her on-site observations as an architect, he 

or she will keep the State informed of the progress of the Work, and will endeavor to guard the 

State against defects and deficiencies in the Work of the Contractor. 

2.2.4 The Architect will not be responsible for  and  will  not  have  control  or  charge  of 

construction means, methods, techniques, sequences or procedures, or for safety precautions and 

programs in connection with the Work, and he or she will not be responsible for the Contractor's 

failure to carry out the Work in accordance with the Contract Documents. The Architect will not 

be responsible for or have control or charge over the acts or omissions of the Contractor, 
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Subcontractors, or any of their agents or employees, or any other persons performing any of the 

Work. 

2.2.5  The Architect shall at all times have access to the Work wherever it is in preparation and 

progress. The Contractor shall provide facilities for such access so the Architect may perform his 

or her functions under the Contract Documents. 

2.2.6  Based on the Architect's observations of the Work and an evaluation of the Contractor's 

Applications for Payment, the Architect will determine the amounts owing to the Contractor and 

will issue Certificates for Payment in such amounts, as provided in Paragraph 9.4 of these 

General Conditions. 

2.2.7  The Architect will review and approve or take other appropriate action upon Contractor's 

submittals such as Shop Drawings, Product Data and Samples, but only for conformance with the 

design concept of the Work and with the information given in the Contract Documents. Such 

action shall be taken with reasonable promptness so as to cause no delay. 

2.2.8  The Architect will prepare Change Orders in accordance with Article 12.  The Architect 

has authority to order minor changes in the Work with the consent of the owner. 

2.2.9 The Architect will conduct inspections to determine the dates of Substantial Completion and 

final completion, will receive and forward to the State for the State's review written warranties and 

related documents required by the Contract and assembled by the Contractor, and will issue a final 

Certificate for Payment upon compliance with the requirements of Paragraph 

9.9. 

2.2.10   The duties, responsibilities and limitations of authority of the Architect as the State's 

representative during construction as set forth in the Contract Documents will not be modified or 

extended without written consent of the State and the Architect.   In the event that the duties, 

responsibilities and limitations of authority of the Architect as State’s representative during 

construction as set forth in the Contract Documents is modified or extended, the State will 

immediately notify the Contractor, in writing, of the modification or extension and the date that 

the modified or extended authority is effective.   If the change of duties, responsibilities, or 

limitations of authority of the Architect, causes the Contractor to incur new, additional, and 

unexpected expenses completing the Work, then the State and the Contractor shall agree to an 

equitable adjustment to be implemented by Change Order to the State-Contractor Agreement. 

2.2.11 In case of the termination of the employment of Architect, the State may appoint a 

subsequent architect in which case, the subsequent architect will have the same status under the 

Contract Documents as that of the former architect.  In the event of termination of the Architect, 

the State will immediately notify the Contractor, in writing, of the termination and the appointment 

of a replacement architect, if any. 

2.2.12  The Architect will be the interpreter of the requirements of the Contract Documents and 

will make recommendations to the State regarding the progress and quality of the Work 

and whether the Work is proceeding in accordance with the Contract Documents. 

2.2.13  The Architect will render interpretations necessary for the proper execution and progress 

of the Work, with reasonable promptness and in accordance with any time limit agreed 

ATTACHMENT D

Page 18 of 59



5 

upon, in writing, by the Architect, Contractor, and the State. 

2.2.14 Claims, disputes and other matters in question between the Contractor and the State relating 

to the execution or progress of the Work or the interpretation of the Contract Documents 

shall be referred initially to the Architect for review.  The Architect will review the nature 

of the claim, dispute or other matter, along with any documentation provided by the 

Contractor or the State, and within a reasonable time, the Architect will provide a written 

recommendation to the State. 

ARTICLE 3 

STATE 

3.1       DEFINITION 

The State of Vermont, by and through the Department of Buildings and General Services is the 

entity identified as “State” in the State-Contractor Agreement and is referred to throughout the 

Contract Documents as the “State”. 

3.2       RESPONSIBILITIES OF THE STATE 

3.2.1 The State will identify a Project Manager for the Project.  The Project Manager will be the 
sole point of contact between the Contractor and the State.  The Project Manager will be the 
State’s representative authorized to communicate the State’s position and directions related to all 
contract work and to coordinate all change orders with the Commissioner of Buildings and 
General Services as deemed necessary. 

3.2.2 If applicable, the State shall furnish all surveys describing the physical characteristics, legal 

limitations and utility locations for the site of the Project, and a legal description of the site. 

3.2.3 Except as provided in Subparagraph 4.7.1, the State shall secure and pay for 

necessary approvals, easements, assessments and charges required for the construction, use or 

occupancy of permanent structures or for permanent changes in existing facilities. 

3.2.4 Information or services under the State's control shall be furnished by the State 

with reasonable promptness to avoid delay in the orderly progress of the Work. 

3.2.5 Unless otherwise provided in the Contract Documents, the Contractor will be 

furnished, free of charge, all copies of Drawings and Specifications reasonably necessary for the 

execution of the Work. 

3.2.6 The State shall forward instructions to the Contractor through the Architect. 

3.2.7 The foregoing are in addition to any other duties and responsibilities of the State 

enumerated in the Contract Documents including those responsibilities described in Articles 6, 9 

and 11 of this agreement. 
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3.2.8 The State may utilize a Clerk-of-the-Works to provide inspection and monitoring work on 

behalf of the State.  If a Clerk-of-the-Works is utilized, it is the responsibility of the Architect and 

the Contractor to review and understand the Clerk’s duties, responsibilities and limitations of 

authority. Upon request, the State shall provide a copy of the Clerk-of-the-Works contract to 

Architect and Contractor.  

 
3.3       STATE'S RIGHT TO STOP THE WORK 

 
3.3.1 If the Contractor fails to correct defective Work as required by Paragraph 13.2 or persistently 

fails to carry out the Work in accordance with the Contract Documents, the State, by a written 

order signed personally or by an agent specifically so empowered by the State in writing, 

may order the Contractor to stop the Work, or any portion thereof, until the cause for such order 

has been eliminated; however, this right of the State to the stop the Work shall not give rise to 

any duty on the part the State to exercise this right for the benefit of the Contractor or any other 

person or entity, except to the extent required by Subparagraph 6.1.3. 

 
3.4       STATE'S RIGHT TO CARRY OUT THE WORK 

 
3.4.1 If the Contractor defaults or neglects to carry out the Work in accordance with the Contract 

Documents and fails within seven days after receipt of written notice from the State to commence 

and continue correction of such default or neglect with diligence and promptness, the State may, 

after seven days following receipt by the Contractor of an additional written notice and without 

prejudice to any other remedy he may have, make good such deficiencies. In such case an 

appropriate Change Order shall be issued deducting from the payments then or thereafter due the 

Contractor the cost of correcting such deficiencies, including compensation for the Architect's and 

the State’s additional services made necessary by such default, neglect or failure. Such action by 

the State and the amount charged to the Contractor are both subject to review by the Architect 

under Paragraph 2.2.14 of these General Conditions. If the payments then or thereafter due the 

Contractor are not sufficient to cover the amounts paid by the State to make good such deficiencies, 

then the Contractor shall pay the difference to the Owner. 

 
ARTICLE 4 

 

CONTRACTOR 
 

4.1      DEFINITION 
 
The Contractor is the person or entity identified as such in the State Contractor Agreement and is 

referred to throughout the Contract Documents as Contractor.  The term Contractor means the 

Contractor or his authorized representative. 

 
4.2    REVIEW OF CONTRACT DOCUMENTS 

 
4.2.1 The Contractor shall carefully study and compare the Contract Documents and shall 

immediately report in writing to the Architect and the State any error, inconsistency or omission 

he may discover. The Contractor shall not be liable to the State or the Architect for any damage 

resulting from any such errors, inconsistencies or omissions in the Contract Documents. The 
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Contractor shall perform no portion of the Work at any time without Contract Documents or, 

where required, approved Shop Drawings, Product Data or Samples for such portion of the 

Work. 

 
4.3     SUPERVISION AND CONSTRUCTION PROCEDURES 

 
4.3.1 The Contractor shall supervise and direct the Work, using his / her best skill and attention. 

The Contractor shall be solely responsible for all construction means, methods, techniques, 

sequences and procedures and for coordinating all portions of the Work under the Contract.  All 

aspects of the Project shall be subject to the inspection and approval of the State.  Contractor 

guarantees to repair, replace, re-execute or otherwise correct any defect in workmanship, materials, 

or the like that fails to conform to the requirements of this Contract or that appears during the 

progress of the Work or within one year of final acceptance by the State.    

 
4.3.2 The Contractor shall be responsible to the State for the acts and omissions of his / her 

employees, Subcontractors and their agents and employees, and other persons performing any of 

the Work under a contract with the Contractor. 

 
4.3.3 The Contractor shall not be relieved from his / her obligations to perform the Work in 

accordance with the Contract Documents either by the activities or duties of the Architect in his / 

her administration of the Contract, or by inspections, tests or approvals required or performed 

under Paragraph 7.7 by persons other than the Contractor. 

 

4.3.4 The Contractor shall acquaint himself (herself / itself) with the limits of the property or right-

of-way of the State and shall not trespass on other property.  The Contractor shall adequately protect 

the project, adjacent property and the public, and shall be responsible for any damage or injury due 

to the Contractor’s act or neglect, and shall save the State harmless in respect thereto.   

 

4.3.5 All work shall be done in such a manner as not to interfere with the State’s operating 

functions.  Contractor and his employees shall familiarize themselves and comply with all rules 

and regulations applicable to the project. 

 

4.3.6 The Contractor shall keep the premises free from liens arising out of or from the Project.   

Contractor shall obtain and submit waivers of liens with a request for a progress or final payment. 

 
4.4       LABOR AND MATERIALS 

 
4.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay 

for all labor, materials, equipment, tools, construction equipment and machinery, water, heat, 

utilities, transportation, and other facilities and services necessary for the proper execution and 

completion of the Work, whether temporary or permanent and whether or not incorporated or to be 

incorporated in the Work.   Contractor guarantees that materials shall be of the best quality, that 

work shall be completed in a neat and workmanlike manner, that equipment will be installed in a 

first class manner, and that all aspects of the project will be delivered in good working order 

complete and perfect in every respect and that all systems and materials necessary to make the 

project a complete operating utility as contemplated by the above description of the project is 

included in the Contract price. 
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4.4.2 The Contractor shall a t all times enforce strict discipline and good order among his 

employees and shall not employ on the Work any unfit person or anyone not skilled in the task 

assigned to him.   

 
4.5       WARRANTY 

 
4.5.1 The Contractor warrants to the State and the Architect that all materials and equipment 

furnished under this Contract will be new unless otherwise specified, and that all Work will be of 

good quality, free from faults and defects and in conformance with the Contract Documents. All 

Work not conforming to these requirements, including substitutions not properly approved and 

authorized, ma y be considered defective. If requested by the Architect or the State, the Contractor 

shall furnish satisfactory evidence as to the kind and quality of materials and equipment.  This 

warranty is not limited by the provisions of Paragraph 13.2 of these General Conditions. 

 
4.6      TAXES 

 
The State is exempt from all sales and federal excise taxes.   Contractors will be responsible for the 

payment of any sales, consumer, use and other similar taxes for the Work or portions thereof 

provided by the Contractor which are legally enacted at the time bids are received, whether or not 

yet effective.   

 
4.7      PERMITS, FEES AND NOTICES 

 
4.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay 

for all permits and governmental fees, licenses and  inspections  necessary  for  the  proper execution 

and completion of the Work which are customarily secured after execution of the Contract and 

which are legally required at the time the bids are received.  Contractor shall comply with the 

regulations and requirements of any insurance company which issues a policy on any part of the 

work or site. 

 
4.7.2 The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations 

and lawful orders of any public authority bearing on the performance of the Work. 

 
4.7.3 It is not the responsibility of the Contractor to make certain that the Contract Documents 

are in accordance with applicable laws, statutes, building codes and regulations. However, if the 

Contractor observes that any of the Contract Documents are at variance therewith in any respect, 

he / she shall promptly notify the Architect in writing, and any necessary changes shall be 

accomplished by appropriate modification. 

 
4.7.4 If the Contractor performs any Work knowing it to be contrary to such laws, ordinances, 

rules and regulations, and without such notice to the Architect, he / she shall assume full 

responsibility therefor and shall bear all costs attributable thereto. 

 

4.7.5 The Contractor agrees to comply with all the requirements of Title 21 V.S.A., Chapter 5, 

Subchapter 6 relating to fair employment practices and agrees further to include a similar provision 

in any and all subcontracts.  A link to 21 V.S.A. Chapter 5, Subchapter 6 is provided:  

http://legislature.vermont.gov/statutes/section/21/005/00495  
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4.8       ALLOWANCES 
 

4.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract 

Documents. Items covered by these allowances shall be supplied for such amounts and by such 

persons as dictated by the process contained in the Contract Documents. 

 
4.8.2    Unless otherwise provided in the Contract Documents: 

 
(a) these allowances shall cover the cost to the Contractor, less any applicable trade discount, of 

the materials and equipment required by the allowance delivered at the site, and all applicable 

taxes; 

 
(b) the Contractor's costs for unloading an d handling on the site, labor, installation costs, 

overhead, prof it and other expenses contemplated for the original   allowance shall be included 

in the Contract Sum and not in the allowance; 

 
(c) whenever the cost is  more  than  or  less  than  the  allowance,  the  Contract  Sum shall be 

adjusted accordingly by Change Or der, the a mount of which will recognize changes, if any, in 

handling costs on site, labor, installation costs, overhead, profit and other expenses. 

 
4.9       SUPERINTENDENT 

 
The Contractor shall employ a competent superintendent and necessary assistants who shall be in 

attendance at the Project site during the progress of the Work. The superintendent shall represent 

the Contractor and all communications given to the superintendent shall be as binding as if given 

to the Contractor.   All Communications shall be in writing when made or shall be confirmed in 

writing, by the Contractor, within twenty-four (24) hours of the communication. 

 
4.10    PROGRESS SCHEDULE 

 
The Contractor, within ten (10) working days of receiving notice of the award of the contract, shall 

prepare and submit for the State's and Architect's information an estimated progress schedule for 

the Work. The progress schedule shall be related to the entire Project to the extent required by the 

Contract Documents, and shall provide for expeditious and practicable execution of the Work. 

 
4.11    DOCUMENTS AND SAMPLES AT THE SITE 

 
4.11.1 The Contractor shall maintain at the site for the State one record copy of all Drawings, 

Specifications, Addenda, Change Orders and other modifications, in good order and marked 

currently to record all changes made during construction, and approved Shop Drawings, Product 

Data and Samples. These shall be available to the Architect and the State for monthly review 

prior to approval of Contractor’s monthly application for payment. Prior to   substantial completion 

of the Work, the Contractor shall ensure that one record copy of all Drawings, Specifications, 

Addenda, Change Orders and other Modifications, in good order and marked currently to record 

all changes made during construction, and approved Shop Drawings, Product Data and Samples 

are delivered to the Architect for the State and a duplicate copy shall be delivered to the State for 

the State’s use. 
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4.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

 
4.12.1 Shop Drawings are drawings, diagrams, schedules and other, data specially prepared 

for the Work by the Contractor or any Subcontractor, manufacturer, supplier or distributor to 

illustrate some portion of the Work. 

 
4.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, 

brochures, diagrams and other information furnished by the Contractor to illustrate a material, 

product or system for some portion of the Work. 

 
4.12.3 Samples are physical examples which illustrate materials, equipment or workmanship 

and establish standards by which the Work will be judged. 

4.12.4 The Contractor shall review, approve and submit, with reasonable promptness and in 

such sequence as to cause no delay in the Work or in the work of the State or any separate 

contractor, all Shop Drawings, Product Data and Samples required by the Contract Documents. 

 
4.12.5 By approving and submitting Shop Drawings, Product Data and Samples, the Contractor 

represents that he / she has determined and verified all materials, field measurements, and field 

construction criteria related thereto, or will do so, and that he / she has checked and coordinated 

the information contained within such submittals with the requirements of the Work and of the 

Contract Documents. 

 
4.12.6 The Contractor shall not be relieved of responsibility for any deviation from the 

requirements of the Contract Documents by the Architect's approval of Shop Drawings, Product 

Data or Samples under Subparagraph 2.2.7 of these General Conditions unless the Contractor has 

specifically informed the Architect and the State in writing of such deviation at the time of sub- 

mission and the Architect and the State has given written approval to the specific deviation. The 

Contractor  shall  not  be  relieved  from  responsibility  for  errors  or  omissions  in  the  Shop 

Drawings, Product Data or Samples by the Architect's approval thereof. 

 
4.12.7  The  Contractor  shall  direct  specific  attention,  in  writing  or  on  resubmitted  Shop 

Drawings, Product Data or Samples, to revisions other than those requested by the Architect on 

previous submittals. 

 
4.12.8 No portion of the Work requiring submission of a Shop Drawing, Product Data or 

Sample shall be commenced until the submittal has been approved by the Architect as provided 

in Subparagraph 2.2.7 of these General Conditions. All such portions of the Work shall be in 

accordance with approved submittals. 

 
4.13     USE OF SITE 

 
4.13.1  The Contractor shall confine operations at the site to areas permitted by law, including 

areas designated for operations or prohibited from operations by any applicable permit and or 

regulation, ordinances, permits and the Contract Documents and shall not unreasonably encumber 

the site with any materials or equipment. 

 
4.14     CUTTING AND PATCHING OF WORK 
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4.14.1   The Contractor shall be responsible for all cutting, fitting or patching that may be 

required to complete the Work or to make its several parts fit together properly. 

 
4.14.2   The Contractor shall not damage or endanger any portion of the Work or the work of the 

State or any separate contractors by cutting, patching or otherwise altering any work, or by 

excavation. The Contractor shall not cut or otherwise alter the work of the State or any separate 

contractor except with the written consent of the State and of such separate contractor. The 

Contractor shall not unreasonably withhold from the State or any separate contractor his consent 

to cutting or otherwise altering the Work. 

 

4.15     CLEANING UP 

 

4.15.1   Before commencement of any on-site activities, Contractor is required to prepare and 

submit to the Project Manager a Construction Site Waste Reduction Plan.  A sample plan is 

available at:  http://www.anr.state.vt.us/dec/wastediv/recycling/CandD.htm .  Failure to comply 

with this provision or a failure to comply with the plan itself will result in withholding of general 

conditions’ money from the contractor’s monthly requisition until Contractor has rectified the 

situation and is in full compliance with these provisions. 

 
4.15.2 The Contractor at all times shall keep the premises free from accumulation of waste 

materials or rubbish. At the completion of the Work he shall remove all his waste materials and 

rubbish from and about
. 

the Project as well as all his tools, construction equipment, machinery 

and surplus materials and shall leave the premises in a clean and satisfactory condition. 

 
4.15.3   If the Contractor fails to clean up at the completion of the Work, the State may do so as 

provided in Paragraph 3.4 and the cost thereof shall be charged to the Contractor. 

 
4.16     COMMUNICATIONS 

 
4.16.1   The Contractor shall forward all communications to the State through the Architect. 

 
4.17     ROYALTIES AND PATENTS 

 
The Contractor shall pay all royalties and license fees. The Contractor shall defend all suits or 

claims for infringement of any patent rights and shall save the State harmless from loss on 

account thereof, except that the State shall be responsible for all such loss when a particular design, 

process or the product of a particular manufacturer or manufacturers is specified, but if the 

Contractor has reason to believe that the design, process or product specified is an infringement of 

a patent, The Contractor shall be responsible for such loss unless he promptly gives such 

information to the Architect. 

 
4.18     INDEMNIFICATION 

 
The Contractor hereby agrees and consents to indemnify and hold harmless the State 

under the terms and conditions specified in “Attachment C”. 
 

 
 

ARTICLE 5 
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SUBCONTRACTORS 

 
5.1       DEFINITION 

 
5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform 

any of the Work at the site. The term Subcontractor means a Subcontractor or his / her authorized 

representative. The term Subcontractor does not include any separate contractor or his 

/ her subcontractors. 

 
5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a 

Subcontractor to perform any of the Work at the site. The term Sub-subcontractor means a Sub- 

subcontractor or an authorized representative thereof. 

 
5.2     AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS 

OFTHE WORK 
 
Unless other procedures are specified or required by the Contract Documents or the Bidding 

Documents, then the following provisions are applicable: 

 
5.2.1  The Parties agree that it is in the best interests of both the Contractor and the State 

to determine and select subcontractors as soon as possible after the Contractor has been 

awarded the Project.  Therefore, the Contractor agrees, to furnish to the State and the Architect 

in writing the names of the persons or entities (including those who are to furnish materials or 

equipment fabricated to a special design) proposed for each of the principal portions of the Work 

within Ten (10) working days of award of the Project to Contractor. The State will reply within 

Ten (10) working days to the Contractor in writing stating whether or not the State, after due 

investigation, has reasonable objection to any such proposed person or entity. 

 
5.2.2 The Contractor shall not contract with any such proposed person or entity to whom the 

State has made reasonable objection under the provisions of Subparagraph 5.2.1 of these General 

Conditions. The Contractor shall not be required to contract with anyone to whom he has a 

reasonable objection. 

 
5.2.3 If the State has reasonable objection to any such proposed person or entity, the Contractor 

shall submit a substitute to whom the State has no reasonable objection, and the Contract Sum 

shall be increased or decreased by the difference in cost occasioned by such substitution and an 

appropriate Change Order shall be issued; however, no increase in the Contract Sum shall be 

allowed for any such substitution unless the Contractor has acted promptly and responsively in 

submitting names as required by Subparagraph 5.2.1. of these General Conditions. 

 
5.2.4 The Contractor shall make no substitution for any Subcontractor, person or entity previously 

selected if the State makes a reasonable objection to such substitution. 

 
5.3        SUBCONTRACTUAL RELATIONS 

 
5.3.1 By written agreement, the Contractor shall require each Subcontractor, to the extent of the 

Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the 

Contract Documents, and to assume toward the Contractor all the obligations and responsibilities 
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which the Contractor, by these Documents, assumes toward the State and the Architect. Said 

agreement shall preserve and protect the rights of the State and the Architect under the Contract 

Documents with respect to the Work to be performed by the Subcontractor so that the 

subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless 

specifically provided otherwise in the Contractor Subcontractor agreement, the benefit of all rights, 

remedies and redress against the Contractor that the Contractor, by these Documents, has against  

the  State.  The Contractor  shall  require  each  Subcontractor  to  enter  into  similar agreements 

with his Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, 

prior to the execution of the Subcontract, copies of the Contract Documents to which the 

Subcontractor will be bound by this Paragraph 5.3, and identify to the Subcontractor any terms 

and  conditions  of  the proposed  Subcontract  which  may be  at  variance  with  the Contract 

Documents. Each Subcontractor shall similarly make copies of such Documents available to his / 

her Sub-subcontractors. 
 
 
 

ARTICLE 6 

 
WORK BY STATE OR BY SEPARATE CONTRACTORS 

 
6.1 STATE'S RIGHT  TO  PERFORM  WORK  AND  TO  AWARD  SEPARATE 

CONTRACTS 
 

6.1.1 The State reserves the right to perform work related to the Project with its own forces, and 

to award separate contracts in connection with other portions of the Project or other work on the 

site under these or similar Conditions of the Contract. If the Contractor claims that delay or 

additional cost is involved because of such action by the State, he / she shall make such claim as 

provided elsewhere in the Contract Documents. 

 
6.1.2 When separate Contracts are awarded for different portions of the Project or other work on 

the site, the term Contractor in the Contract Documents in each case shall mean the Contractor who 

executes each separate State Contractor Agreement. 

 
6.1.3 The State will provide for the coordination of the work of its own forces and of each separate 

contractor with the Work of the Contractor, who shall cooperate therewith as provided in 

Paragraph 6.2. 

 
6.2       MUTUAL RESPONSIBILITY 

 
6.2.1 The Contractor shall afford the State and separate contractors reasonable opportunity for 

the introduction and storage of their materials and equipment and the execution of their work, 

and shall connect and coordinate his / her Work with the work of the State and separate contractors 

as required by the Contract Documents. 

 
6.2.2 If any part of the Contractor's Work depends for proper execution or results upon the work 

of the State or any separate contractor, the Contractor shall, prior to proceeding with the Work, 

promptly report to the Architect any apparent discrepancies or defects in such other work that 

render it unsuitable for such proper execution and results. Failure of the Contractor so to report 

shall constitute an acceptance of the State's or separate contractors work as fit and proper to receive 
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his Work, except as to defects which may subsequently become apparent in such work by others. 

 
6.2.3 Any costs caused by defective or ill-timed work shall be borne by the party responsible 

therefor. 

 
6.2.4 Should the Contractor wrongfully cause damage to the work or property of the State, or to 

other work on the site, the Contractor shall promptly remedy such damage as provided in 

Subparagraph 10.2.5 of these General Conditions. 
 

6.3      STATE'S RIGHT TO CLEAN UP 
 

6.3.1 If a dispute arises between the Contractor and separate contractors as to their responsibility 

for cleaning up as required by Paragraph 4.15 of these General Conditions, the State may clean 

up and charge the cost thereof to the Contractor. 
 
 
 

ARTICLE 7 

 
MISCELLANEOUS PROVISIONS 

 
7.1     GOVERNING LAW 

 
7.1.1 The Contract shall be governed by the laws of the State of Vermont. 

 
7.2     SUCCESSORS AND ASSIGNS 

 
7.2.1 The State and the Contractor each bind themselves, their partners, successors, assigns and 

legal representatives to the other party hereto and to the partners, successors, assigns and legal 

representatives of such other party in respect to all covenants, agreements and obligations contained 

in the Contract Documents. Neither party to the Contract shall assign the Contract or sublet it as a 

whole without the written consent of the other, nor shall the Contractor assign any moneys due or 

to become due to him or her hereunder, without the previous written consent of the State. 

 
7.3       WRITTEN NOTICE 

 
7.3.1   Written notice shall be deemed to have been duly served if delivered in person to the 

individual or member of the firm or entity or to an officer of the corporation for whom it was 

intended, or if delivered at or sent by registered or certified mail to the last business address 

known to him who gives the notice. 

 
7.4       CLAIMS FOR DAMAGES 

 
7.4.1  Should either party to the Contract suffer injury or damage to person or property because 

of any act or omission of the other party or of any of his / her employees, agents or others for 

whose acts he / she is legally liable, claim shall be made in writing to such other party within a 

reasonable time after the first observance of such injury or damage. 

 
7.5        BOND REQUIREMENTS 
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The Contractor hereby agrees to comply with the State’s bonding requirements as identified in 

the Instructions to Bidders which are included in the RFP and are attached and incorporated into 

the Contract Documents. 

 

7.6       RIGHTS AND REMEDIES 
 

7.6.1  The  duties  and  obligations  imposed  by  the  Contract  Documents  and  the  rights  and 

remedies available there under shall be in addition to and not a limitation of any duties, obligations, 

rights and remedies otherwise imposed or available by law. 

 
7.6.2 No action or failure to act by the State, Architect or Contractor shall constitute a waiver of 

any right or duty afforded any of them under the Contract, nor shall any such action or failure to 

act constitute an approval of or acquiescence in any breach thereunder, except as may be 

specifically agreed in writing. 

 
7.7       TESTS 

 
7.7.1 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public 

authority having jurisdiction require any portion of the Work to be inspected, tested or approved, 

the Contractor shall give the Architect timely notice of its readiness so the Architect may observe 

such inspection, testing or approval. The Contractor shall bear all costs of such inspections, tests 

or approvals conducted by public authorities. 

 
7.7.2 If the Architect determines that any Work requires special inspection, testing, or approval 

which Subparagraph 7.7.1 does not include, he or she will, upon written authorization from the 

State, instruct the Contractor to order such special inspection, testing or approval, and the 

Contractor shall give notice as provided in Subparagraph 7.7.1. If such special inspection or testing 

reveals a failure of the Work to comply with the requirements of the Contract Documents, the 

Contractor shall bear all costs thereof, including compensation for the Architect's additional 

services made necessary by such failure; otherwise the State shall bear such costs, and an 

appropriate Change Order shall be issued. 

 
7.7.3 Required certificates of inspection, testing or approval shall be secured by the Contractor 

and promptly delivered by him to the Architect. 

 
7.7.4 If the Architect is to observe inspections, tests or approvals required by the Contract 

Documents, he will do so promptly. 

 
7.8       INTEREST 

 
Payments due and unpaid under the Contract Documents shall bear interest from the date payment 

is due at a rate of twelve percent (12 %) per annum.  A payment is NOT due and payable unless 

and until the State has received an invoice filled out correctly and completely with all required 

supporting documentation. 

 
7.9     DISPUTE RESOLUTION PROCESS 

 
Any claim, dispute or other matter in question not resolved by the process identified in Paragraph 
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2.2.14 of these General Conditions shall be subject to the following dispute resolution process: 

Contractor may seek review by the Commissioner of Buildings and General Services of the 

Architect’s recommendation.   Contractor must seek review by the Commissioner within ten (10) 

days of the Architect’s written recommendation otherwise the recommendation shall be deemed 

accepted by the Contractor.  Failing resolution by the Commissioner, the Contractor then may 

request that the parties submit the claim to non-binding mediation   with a mutually agreed upon 

mediator utilizing the most current Construction Industry Mediation Rules of the American 

Arbitration Association. 

 
ARTICLE 8 

 
TIME 

 
8.1       DEFINITIONS 

 
8.1.1 Unless otherwise provided, the Contract Time is the period of time allotted in the Contract 

Documents for Substantial Completion of the Work as defined in Subparagraph 8.1.3 of these 

General Conditions, including authorized adjustments thereto. 

 
8.1.2 The date of commencement of the Work is the date established in a notice to proceed. If 

there is no notice to proceed, it shall be the date indicated in State Contractor Agreement.  In the 

absence of a notice to proceed and an express commencement date in the State Contractor 

Agreement, then the date of execution of the State Contractor Agreement shall be the 

commencement date. 

 
8.1.3 The Date of Substantial Completion of the Work or designated portion thereof is the Date 

certified by the Architect when construction is sufficiently complete, in accordance with the 

Contract Documents, so the State can occupy or utilize the Work or designated portion thereof 

for the use for which it is intended.  The Work shall not be considered substantially complete 

prior to the receipt of approved O & M manuals and record drawings as required by paragraph 

4.11 and as required elsewhere in the Contract Documents. 

 
8.1.3.1   Contract completion date shall be defined as:   The contract work shall not be 

considered complete prior to the receipt of approved O & M manuals and record 

drawings as required by paragraph 4.11 and as required elsewhere in the 

contract documents. 

 
8.1.4 The term day as used in the Contract Documents shall mean calendar day unless otherwise 

specifically designated. 

 
8.2       PROGRESS AND COMPLETION 

 
8.2.1 All time limits stated in the Contract Documents are material terms and time is the essence 

of the Contract.  A failure by Contractor to do what is required by the time specified in the Contract 

Documents is a breach of the contract.   

 
8.2.2  The  Contractor  shall  begin  the  Work  on  the  date  of  commencement  as  defined  in 
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Subparagraph 8.1.2 of these General Conditions. He or She shall carry the Work forward 

expeditiously with adequate forces and shall achieve Substantial Completion within the Contract 

Time. 

8.2.3  If in the sole opinion of the State, the Contractor fails to commence work on the project or 

to complete the work of said project within the time specified above, or to prosecute the work in 

such a manner that it appears that the completion date can be assured, the State shall have the right 

to notify the Contractor by Certified Mail that the terms of the Contract have been violated, and 

that effective immediately the Contract is terminated and the State has the right to and in fact is 

taking over and attending to completion of the project without prejudice to the State's remedies for 

any losses sustained 

 
8.3     DELAYS AND EXTENSIONS OF TIME 

 
8.3.1  If the Contractor is delayed at any time in the progress of the Work by any act or failure to 

act by the State or the Architect, or by any employee of either, or by any separate contractor 

employed by the State, or by changes ordered in the Work, fire, unusual delay in transportation, 

adverse weather conditions not reasonably anticipatable, unavoidable casualties, or any causes 

beyond the Contractor's control, or by delay authorized by the State pending alternative dispute 

resolution proceedings, or by any other cause which may justify the delay, then the Contract 

Time shall be extended by Change Order for such reasonable time as recommended by the 

Architect and approved by the State. 

 
8.3.2 Any claim for extension of time shall be made in writing to the Architect not more than 

twenty days after the commencement of the delay; otherwise it shall be waived.  In the case of a 

continuing delay only one claim is necessary. The Contractor shall provide an estimate of the 

probable effect of such delay on the progress of the Work. 

 
8.3.3 This Paragraph 8.3 does not exclude the recovery of damages for delay by either party 

under other provisions of the Contract Documents. 
 
 
 

ARTICLE 9 

 
PAYMENTS AND COMPLETION 

 
9.1       CONTRACT SUM 

 
9.1.1 The Contract Sum is stated in the State-Contractor Agreement and, including authorized 

adjustments thereto, is the  total  amount  payable  by  the  State  to  the  Contractor  for  the 

performance of the Work under the Contract Documents. 

 
9.2       SCHEDULE OF VALUES 

 
9.2.1 Before the first Application for Payment, the Contractor shall submit to the Architect a 

schedule of values allocated to the various portions of the Work, prepared in such form and 

supported by such data to substantiate its accuracy as the Architect may require. This schedule, 

unless objected to by the Architect, shall be used only as a basis for the Contractor's Applications 

for Payment. 
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9.3     APPLICATIONS FOR PAYMENT 

 
9.3.1 At least ten days before the date for each progress payment established in the State- 

Contractor Agreement, the Contractor shall submit to the Architect an itemized Application for 

Payment, notarized if required, supported by such data substantiating the Contractor's right to 

payment as the State or the Architect may require.  The application for payment must, at a 

minimum, reflect retainage and the required waivers of lien and any other support documentation 

enumerated elsewhere in the Contract Documents. 

 
9.3.2 Unless otherwise provided in the Contract Documents, payments will be made on account of 

materials or equipment not incorporated in the Work but delivered and suitably stored at the site 

and, if approved in advance by the State, payments may similarly be made for materials or 

equipment suitably stored at some other location agreed upon in writing. Payments for materials 

or equipment stored on or off the site shall be conditioned upon submission by the Contractor of 

bills of sale or such other procedures satisfactory to the State to establish the State's title to such 

materials or equipment or otherwise protect the State's interest, including applicable insurance 

and transportation to the site for those materials and equipment stored off the site. 

 
9.3.3 The Contractor warrants that title to all Work, materials and equipment covered by an 

Application for Payment will pass to the State either by incorporation in the construction or upon 

the receipt of payment by the Contractor, whichever occurs first, free and clear of all liens, 

claims, security interests or encumbrances, hereinafter referred to in this Article 9 as "liens"; and 

that no Work, materials or equipment covered by an Application for Payment will have been 

acquired by the Contractor, or by any other person performing Work at the site or furnishing 

materials and equipment for the Project, subject to an agreement under which an interest therein or 

an encumbrance thereon is retained by the seller or otherwise imposed by the Contractor or such 

other person. 

 
9.4       CERTIFICATES FOR PAYMENT 

 
9.4.1 The Architect will, within seven days after the receipt of the Contractor's completed 

Application for Payment, either issue a Certificate for Payment to the State, with a copy to the 

Contractor, for such amount as the Architect determines is properly due, or notify the Contractor 

in writing his or her reasons for withholding a Certificate as provided in Subparagraph 9.6.1 of 

these General Conditions.  In case of conflict between any time requirements in this paragraph 

and any time requirements for action by the Architect on Contractor’s Application for Payment 

contained in the State-Contractor Agreement, the time requirements contained in the State- 

Contractor Agreement shall control. 

 
9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect 

to the State, based on his observations at the site as provided in Subparagraph 2.2.3 of these General 

Conditions and the data comprising the Application for Payment, that the Work has progressed to 

the point indicated; that, to the best of his or her knowledge, information and belief, the 

quality of the Work is in accordance with the Contract Documents (subject to an evaluation of the 

Work for conformance with the Contract Documents upon Substantial Completion, to the results 

of any subsequent tests required by or performed under the Contract Documents, to minor 

deviations from the Contract Documents correctable prior to completion, and to any specific 
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qualifications stated in his Certificate); and that the Contractor is entitled to payment in the amount 

certified. 

 
9.5       PROGRESS PAYMENTS 

 

9.5.1 After the Architect has issued a Certificate for Payment, the State shall make payment in 

the manner and within the time provided in the Contract Documents. 

 
9.5.2 The Contractor shall promptly pay each Subcontractor, upon receipt of payment from the 

State, out of the amount paid to the Contractor on account of such Subcontractor's Work, the 

amount to which said Subcontractor is entitled, reflecting the percentage actually retained, if any, 

from payments to the Contractor on account of such Subcontractor's Work. The Contractor shall, 

by an appropriate agreement with each Subcontractor, require each Subcontractor to make 

payments to his or her Sub-subcontractors in similar manner. 

 
9.5.3 The Architect may, on request and at his discretion, furnish to any Subcontractor, if 

practicable, information regarding the percentages of completion or the amounts applied for by the 

Contractor and the action taken thereon by the Architect on account of Work done by such 

Subcontractor. 

 
9.5.4 Neither the State nor the Architect shall have any obligation to pay or to see to the 

payment of any moneys to any Subcontractor. 

 
9.5.5 No Certificate for a progress payment, nor any progress payment, nor any partial or entire 

use or occupancy of the Project by the State, shall constitute an acceptance of any Work not in 

accordance with the Contract Documents. 

 
9.6       PAYMENTS WITHHELD 

 
9.6.1 The Architect may decline to certify payment and may withhold his or her Certificate in 

whole or in part, to the extent necessary reasonably to protect the State, if in the Architect’s opinion 

he or she is unable to make representations to the State as provided in Subparagraph 

9.4.2 of these General Conditions.  If the Architect is unable to make representations to the State 

as provided in the aforementioned Subparagraph 9.4.2 and to certify payment in the amount of 

the Application, he or she will notify the Contractor as provided in Subparagraph 9.4.1 of these 

General Conditions. If the Contractor and the Architect cannot agree on a revised amount, the 

Architect will promptly issue a Certificate for Payment for the amount for which he or she is able 

to make such representations to the State. The Architect may also decline to certify payment or, 

because of subsequently discovered evidence or subsequent observations, he or she may nullify 

the whole or any part of any Certificate for Payment previously issued, to such extent as may be 

necessary in his or her opinion to protect the State from loss because of: 

 
(a) Defective Work not remedied, 

(b) Third party claims filed or reasonable evidence indicating probable filing of such claims, 

(c)  Failure of the Contractor to  make  payments  properly  to  Subcontractors  or  for  labor, 

materials or equipment, 

(d) Reasonable evidence that the Work cannot be completed for the unpaid balance of the 

Contract Sum, 
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(e) Damage to the State or another contractor, 

(f) Reasonable evidence that the Work will not be completed within the Contract Time, or 

(g) Persistent failure to carry out the Work in accordance with the Contract Documents. 
 

9.6.2 When the above grounds in Subparagraph 9.6.1 are removed, payment shall be made for 

amounts withheld because of them. 

 
9.7      FAILURE OF PAYMENT 

 
9.7.1  If  the  Architect  does  not  issue  a  Certificate  for  Payment,  through  no  fault  of  the 

Contractor, within seven days after receipt of the Contractor's Application for Payment, or if the 

State does not pay the Contractor within seven days after the date established in the Contract 

Documents any amount certified by the Architect or awarded by alternative dispute resolution 

proceedings, then the Contractor may, upon seven additional days written notice to the State and 

the Architect, stop the Work until payment of the amount owing has been received. The Contract 

Sum shall be increased by the amount of the Contractor's reasonable costs of shut-down, delay and 

start-up, which shall be effected by appropriate Change Order in accordance with Paragraph 12.3. 

 
9.8       SUBSTANTIAL COMPLETION 

 
9.8.1 When the Contractor considers that the Work, or a designated portion thereof which has 

been accepted in writing to by the State, is substantially complete as defined in Subparagraph 

8.1.3 of these General Conditions, the Contractor shall prepare for submission to the Architect a 

list of items to be completed or corrected. The failure to include any items on such list does not 

alter the responsibility of the Contractor to complete all Work in accordance with the Contract 

Documents. When the Architect on the basis of an inspection determines that the Work or 

designated portion thereof is substantially complete, he will then prepare a Certificate of 

Substantial Completion which shall establish the Date of Substantial Completion, shall state the 

responsibilities of the State and the Contractor for security, maintenance, heat, utilities, damage 

to the Work, and insurance, and shall fix the time, which shall not exceed thirty (30) days, within 

which the Contractor shall complete the items listed therein. Warranties required by the Contract 

Documents shall commence on the Date of Substantial Completion of the Work or designated 

portion thereof unless otherwise provided in the Certificate of Substantial Completion. The 

Certificate of Substantial Completion shall be submitted to the State and the Contractor for their 

written acceptance of the responsibilities assigned to them in such Certificate.  The Work shall 

not be considered substantially complete prior to the receipt of approved O & M manuals and 

record drawings as required by paragraph 4.11 and as required elsewhere in the Contract 

Documents. 

 
9.8.2 Upon Substantial Completion of the Work or designated portion thereof and upon application 

by the Contractor and certification by the Architect, the State shall make payment, reflecting 

adjustment in retainage, if any, for such Work or portion thereof, as provided in the Contract 

Documents. 

 
9.9       FINAL COMPLETION AND FINAL PAYMENT 

 
9.9.1 Upon receipt of written notice that the Work is ready for final inspection and acceptance and 

upon receipt of a final Application for Payment, the Architect will promptly make such 
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inspection and, when he or she finds the Work acceptable under the Contract Documents and the 

Contract fully performed, he or she will promptly issue a final Certificate for Payment stating 

that to the best of his / her knowledge, information and belief, and on the basis of his or her 

observations and inspections, the Work has been completed in accordance with the terms and 

conditions of the Contract Documents and that the entire balance found to be due the Contractor, 

and noted in said final Certificate, is due and payable. The Architect's final Certificate for Payment 

will constitute a further representation that the Contractor has fulfilled the conditions entitling 

him or her to final payment as set forth in Subparagraph 9.9.2 of these General Conditions. 

 
9.9.2 Neither the final payment nor the remaining retained percentage shall become due until the 

Contractor submits to the Architect (1) an affidavit that all payrolls, bills for materials and 

equipment, and other indebtedness connected with the Work for which the State or its property 

might in any way be responsible, have been paid or otherwise satisfied; (2) consent of surety, if 

any, to final payment; (3) Other data establishing payment or satisfaction of all such obligations, 

including, but not limited to,  receipts, releases, or other supporting documentation. and (4) final 

waivers of liens arising out of the Contract, to the extent and in such form as may be designated by 

the State. If any Subcontractor refuses to furnish a release or waiver required by the State, the 

Contractor may furnish a bond satisfactory to the State to indemnify him against any such lien. If 

any such lien remains unsatisfied after all payments are made, the Contractor shall refund to the 

State all moneys that the latter may be compelled to pay in discharging such lien, including all costs 

and reasonable attorneys' fees. 

 
9.9.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed 

through no fault of the Contractor  or  by  the  issuance  of  Change  Orders affecting  final 

completion, and the Architect so confirms, the State shall, upon application by the Contractor 

and certification by the Architect, and without terminating the Contract, make payment of the 

balance due for that portion of the Work fully completed and accepted.  If the remaining balance 

for Work not fully completed or corrected is less than the retainage stipulated in the Contract 

Documents, and if bonds have been furnished as required by the Contract Documents, the written 

consent of the surety to the payment of the balance due for that portion of the Work fully completed  

and accepted  shall  be  submitted  by  the  Contractor  to  the  Architect  prior  to certification 

of such payment. Such payment shall be made under the terms and conditions governing final 

payment, except that it shall not constitute a waiver of claims. 

 
9.9.4 The making of final payment shall constitute a waiver of all claims by the State except 

those arising from: 

 
(a) unsettled liens, 

(b) faulty or defective Work appearing after Substantial Completion, 

(c) failure of the Work to comply with the requirements of the Contract Documents, or 

(d) terms of any special warranties required by the Contract Documents. 

 
9.9.5 The acceptance of final payment shall constitute a waiver of all claims by the Contractor 

except those previously made in writing and identified by the Contractor as unsettled at the time 

of the final Application for Payment. 
 

 
ARTICLE 10 
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PROTECTION OF PERSONS AND PROPERTY 

 
10.1     SAFETY PRECAUTIONS AND PROGRAMS 

 
The Contractor shall be responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work. 

 
10.2    SAFETY OF PERSONS AND PROPERTY 

 
10.2.1 The Contractor shall take all reasonable precautions for the safety of, and shall provide 

all reasonable protection to prevent damage, injury or loss to: 

 
(a) all employees on the Work and all other persons who may be affected thereby; 

(b) all the Work and all materials and equipment to be incorporated therein, whether in 

storage on or off-the site, under the care; custody or control  of the Contractor or any of his 

Subcontractors or Sub-subcontractors; and 

(c) other property at the site or adjacent thereto, including trees, shrubs; lawns, walks, 

pavements, roadways, structures and utilities not designated for removal, relocation or 

replacement in the course of construction. 

 
10.2.2 The Contractor shall give all notices and comply with all applicable laws, ordinances, 

rules, regulations and lawful orders of any public authority bearing on the safety of persons or 

property or their protection from damage, injury or loss. 

 
10.2.3 The Contractor shall erect and maintain, as required by existing conditions and progress 

of the Work, all reasonable safeguards for safety and protection, including posting danger signs 

and other warnings against hazards, promulgating safety regulations and notifying owners and 

users of adjacent utilities. 

 
10.2.4 When the use or storage of explosives or other hazardous materials or equipment is 

necessary for the execution of the Work, the Contractor shall: (1) exercise the utmost care and 

shall carry on such activities under the supervision of properly qualified personnel; and (2) give 

the State notice, in writing, seven (7) days in advance of the planned activity of the Contractor’s 

intent to store and/ or use explosives or other hazardous materials or equipment on the project 

site. 

 

10.2.5  When the project involves the placement or replacement of roofing systems of all types on 

State- owned buildings, including flat, low-pitched and steep roofs, Contractor must comply with 

all requirements of the latest edition of VOSHA Safety and Health Standards for Construction (29 

CFR 1926) including, but not limited to, Subpart M – Fall Protection. Prior to execution of a 

contract by BGS, contractors engaged in placement or replacement of roofing systems of all types 

must submit a signed certification statement attesting to their intention to comply with VOSHA 

Fall Protection Regulations. Such certification shall be submitted on a State-provided form along 

with proof of insurance. 

 
10.2.6 The Contractor shall promptly remedy all damage or loss (consistent with Contractor’s 

obligations described in Attachment C) to any property referred to in Clauses 10.2.1(b) and 

10.2.1(c) of these General Conditions caused in whole or in part by the Contractor, any 
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Subcontractor, any Sub-subcontractor, or anyone directly or indirectly employed by any of them, 

or by anyone for  whose  acts  any of  them  may  be  liable  and  for  which  the  Contractor  is 

responsible under Clauses 10.2.1(b) and 10.2.1(c), except damage or loss attributable to the acts 

or omissions of the State or Architect or anyone directly or indirectly employed by either of 

them, or by anyone for whose acts either of them may be liable, and not attributable to the fault 

or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to his 

obligations referenced under Paragraph 4.18. 

 
10.2.7 The Contractor shall designate a responsible member of his organization at the site whose 

duty shall be the prevention of accidents. This person shall be the Contractor's superintendent 

unless otherwise designated by the Contractor in writing to the State and the Architect. 

 
10.2.8 The Contractor shall not load or permit any part of the Work to be loaded so as to endanger 

its safety. 

 
10.3     EMERGENCIES 

 
10.3.1 In any emergency affecting the safety of persons or property, the Contractor shall act to 

prevent threatened damage, injury or loss. Any additional compensation or extension of time 

claimed by the Contractor on account of emergency work shall be determined as provided in 

Article 12 for Changes in the Work. 
 
 
 

ARTICLE 11 

 
INSURANCE 

 
Insurance obligations of the parties to this agreement are fully set forth below: 

 

Attachment “C”, numbered paragraph 8 has been deleted in its entirety and the following 

provisions are applicable: 

 

11       INSURANCE – GENERAL REQUIREMENTS 

 

11.1    Insurance obtained by the Contractor to cover the below-listed requirements shall be 

procured from an insurance company registered and licensed to do business in the State of 

Vermont. Before the Contract is executed, the Contractor shall file with the State a certificate of 

insurance, executed by an insurance company or its licensed agent(s), on form(s) satisfactory to the 

State, stating that with respect to the Contract awarded, the Contractor carries insurance in 

accordance with the following requirements:  

 

(a) Workers' Compensation Insurance: With respect to all operations performed, the Party shall 

carry workers’ compensation insurance in accordance with the laws of the State of 

Vermont. Vermont will accept an out-of-state employer's workers’ compensation coverage 

while operating in Vermont provided that the insurance carrier is licensed to write insurance 

in Vermont and an amendatory endorsement is added to the policy adding Vermont for 

coverage purposes. Otherwise, the party shall secure a Vermont workers’ compensation 

policy, if necessary to comply with Vermont law. 
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(b) Commercial General Liability (CGL) Insurance: With respect to all operations performed

by the Contractor and any Subcontractors, the Contractor shall carry Commercial General

Liability (CGL) Insurance affording all major divisions of coverage including, but not

limited to:

Premises Operations  

Independent Contractors' Protective Products and Completed Operations 

Personal Injury Liability  

Contractual Liability  

Broad Form Property Damage  

Explosion, Collapse and Underground (XCU) Coverage  

Fire Legal Liability  

State may require additional specific liability coverage(s) when applicable. 

Limits of Coverage shall be not less than: 

$1,000,000 Each Occurrence  

$2,000,000 General Aggregate Applying, In Total To This Project 

Only $1,000,000 Products/Completed Operations Aggregate  

$1,000,000 Personal Injury and Advertising Liability  

$ 50,000 Fire Legal Liability  

$ 5,000 Medical Expense  

Aggregate Limits of Insurance (Per Project) Form must be included (or as excepted in f below) 

with the Commercial General Liability Policy.  

(c) Automobile Liability Insurance: Contractor shall carry Automobile Liability Insurance

covering all motor vehicles, including owned, hired, borrowed and non-owned vehicles,

used in connection with the project. Limits of Coverage shall be not less than:

$1,000,000 Combined Single Limit

(d) The Contractor shall require each Subcontractor, if any, to maintain the same Workers'

Compensation, Commercial General Liability, and Automobile Liability coverage as

specified in paragraphs (a), (b), and (c) above.

(e) Scope of Insurance & Special Hazards: The insurance required under subparagraphs (b), (c),

and (d) above shall provide protection for the Contractor and the Subcontractors, if any,

against damage claims which may arise from work being performed.  Special hazards, may

be encountered by the insured or by any person directly or indirectly employed by the

Contractor or a Subcontractor, and may be required.

(f) If Contractor is unable to provide Aggregate Limits of Insurance (Per Project) as required in

(b) above, Contractor shall purchase an Owner’s Protective Liability Insurance Policy in the

name of the State of Vermont to cover all exposures, including bodily injury and death,

arising out of and in the course of this Contract. Limits of liability shall be the same as

those required of the Contractor under paragraph (b) above.
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Additional Insured.  The General Liability and Property Damage coverages required for performance 

of this Agreement shall include the State of Vermont and its agencies, departments, officers and 

employees as Additional Insureds.  If performance of this Agreement involves construction, or the 

transport of persons or hazardous materials, then the required Automotive Liability coverage shall 

include the State of Vermont and its agencies, departments, officers and employees as Additional 

Insureds.  Coverage shall be primary and non-contributory with any other insurance and self-

insurance.   

Notice of Cancellation or Change.  There shall be no cancellation, change, potential exhaustion of 

aggregate limits or non-renewal of insurance coverage(s) without thirty (30) days written prior 

written notice to the State of Vermont, Office of Purchasing & Contracting.   

11.2  Insurance Requirements for Builder’s Risk Insurance.    The State of Vermont does not 

require Contractor to obtain Builder’s Risk insurance for every construction project.  The State of 

Vermont will evaluate each project prior to accepting bids to determine if the State will require the 

Contractor to obtain and maintain Builder’s Risk insurance for the project.    

 

Any project that involves NEW CONSTRUCTION will require the Contractor to obtain and 

maintain Builder’s Risk insurance for the project.    

 

At the discretion of the State, Contractor may not be required to obtain and maintain Builder’s Risk 

insurance on CONSTRUCTION RENOVATION projects.   Whether or not the State is going to 

require Contractor to obtain and maintain Builder’s Risk insurance for a particular 

CONSTRUCTION RENOVATION project will be determined by the State prior to bidding the 

project and the requirement will be included in the Instructions to Bidders.    

 

11.2.1    BUILDER’S RISK FOR NEW CONSTRUCTION PROJECTS.  If the project is NEW 

CONSTRUCTION, then the following provisions apply:   

 

(1) The State will require Contractor to purchase and maintain Builder's Risk Insurance. 

The Contractor shall name the Contractor and the State of Vermont as their interest may 

occur. Other parties shall be insured as the State may reasonably require.  

(2) Contractor shall effect and maintain insurance on portions of the work stored off-site, 

on site and in transit. Boiler & Machinery Insurance may be used in conjunction with 

this coverage if it is required to meet the testing requirement.  

(3) Any deductible applicable to loss covered by insurance provided hereunder shall be 

borne by the Contractor.  

(4) Except as provided for in (1) above the State and Contractor waive all rights against 

each other and the  

Subcontractor, Sub-subcontractors, agents and employees of the other. 

 

11.2. 2   BUILDER’S RISK FOR CONSTRUCTION RENOVATION PROJECTS.  If the project 

is CONSTRUCTION RENOVATION of an existing structure, and the State has already 

determined that Contractor will not be obligated to obtain and maintain Builder’s Risk insurance, 

then the following provisions apply: 
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(1) The State will maintain property insurance upon the construction site and will not 

require Contractor to purchase and maintain Builder's Risk Insurance upon the entire 

work at the site.  

(2) The decision of the State to waive the requirement that the Contractor maintain 

builder’s risk coverage does not waive Contractor’s liability for damage to the State’s 

real and personal property. Contractor’s liability for loss to the State’s real and 

personal property will be limited to the first $100,000 of each and every property loss 

at the work site provided such loss is covered under the State’s property insurance 

coverage. If the Contractor elects to meet this obligation by purchase of commercial 

insurance, this insurance shall name the Contractor and the State of Vermont as Named 

Insureds and shall include the interests of the Contractor and Subcontractors. Other 

parties shall be insured as the State may reasonably require.  

(3) Contractor shall effect and maintain insurance on portions of the work stored off-site, 

on site and in transit. Boiler & Machinery Insurance may be used in conjunction with 

this coverage if it is required to meet the testing requirement. The cost of any 

deductible applicable to loss covered by insurance provided hereunder shall be borne 

by the Contractor.  

(4) Except as provided for in 11.2.2 (1)-(3) above the State and Contractor waive all rights 

against each other and the Subcontractor, Sub-subcontractors, agents and employees of 

the other.  

 

11.2.3   Builder’s Risk – additional provisions 

 

The insurance specified shall be maintained in force until final acceptance of the project by the 

State.  

(5) Umbrella Excess Liability Policies may be used in conjunction with primary policies to 

comply with any of the limit requirements specified above.  

 

(6) "Claims-made" coverage forms are not acceptable without the express written prior 

consent of the State. Each policy furnished shall contain a rider or non-cancellation 

clause reading in substance as follows:  

 

Anything herein to the contrary notwithstanding, notice of any cancellation, 

termination or alteration to the insurance contracts must be delivered by registered mail 

to the Commissioner, Department of Buildings and General Services, State of 

Vermont, Montpelier, Vermont, at least 60 days before effective cancellation, 

termination or alteration date unless all work required to be performed under the terms 

of the Contract is satisfactorily completed as evidenced by the formal acceptance by 

the State of Vermont.  

 

(7) No warranty is made that the coverages and limits listed herein are adequate to cover 

and protect the interests of the Contractor for the Contractor’s operations. These are 

solely minimums that have been set to protect the interests of the State. 

 

11.3 The State shall have power to adjust and settle any loss with the insurers. 
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CHANGES IN THE WORK 

12.1 CHANGE ORDERS 

12.1.1 A Change Order is a written order to the Contractor signed by the State, the Architect, and 

the Contractor issued after execution of the Contract, authorizing a change in the Work or an 

adjustment in the Contract Sum or the Contract Time. The Contract Sum and the Contract Time 

may be changed only by Change Order. A Change Order signed by the Contractor indicates his 

agreement therewith, including the adjustment in the Contract Sum or the Contract Time.    A 

Proposed Change Order (PCO) is a written request submitted to the Architect by either the 

Contractor or the State requesting a change to the contract price and / or schedule.  A Construction 

Change Directive (CCD) is a written document prepared by the State and / or Architect directing 

the Contractor to make changes in the Work where the State and the Contractor have not reached 

an agreement on proposed changes in the contract sum or contract time.  A Construction Change 

Directive becomes part of a PCO. 

Payment for changes in the Work will only be made after a Change Order is signed by the 

Contractor and Architect and executed by the State. 

12.1.2 The State, without invalidating the Contract, may order changes in the Work within the 

general scope of the Contract consisting of additions, deletions or other revisions, the Contract 

Sum and the Contract Time being adjusted accordingly. All such changes in the Work REQUIRE 

AGREEMENT IN WRITING BY THE ACHITECT, STATE AND CONTRACTOR AND shall 

be authorized by A  P R O P O S E D  Change Order (PCO), and shall be performed under the 

applicable conditions of the         Contract Documents.   The State will prescribe a Proposed 

Change Order form for use by the Contractor.   The Contractor shall submit all requests for 

Proposed Change Orders on the prescribed form.   

The process, by which changes in the Work within the general scope of the Contract consisting of 

additions, deletions or other revisions, is as follows: 

(1) A Proposed Change Order (PCO) is submitted to the Architect for review.  Said PCO is to 
be submitted on the State approved form.

(2) If the PCO originated with the Contractor, the Architect will review the PCO and if 

the Architect approves the PCO, it is then presented to the State for approval.

(3) The PCO is signed by the Project Manager.

(4) The Project Manager shall coordinate with the Contractor through email or other written 
documentation every 30 days as to the merit of issuing a Change Order. If the Project Manager 
and Contractor agree that a Change Order should be submitted, the Architect will compile all 
approved PCOs and incorporate them into one (1) Change Order.
(5) The Change Order is then submitted to the Project Manager who immediately processes 

the CO with OPC as required by Bulletin 3.5 and BGS’ Contracting Plan.

12.1.3 The cost or credit to the State resulting from a change in the Work shall be determined in 
one or more of the following ways:

(a) by mutual acceptance of a lump sum properly itemized and supported by sufficient 
substantiating data to permit evaluation;

(b) by unit prices stated in the Contract Documents or subsequently agreed upon;

(c) by cost to be determined in a manner agreed upon by the parties and a mutually 
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acceptable fixed or percentage fee; or 

(d) by the method provided in Subparagraph 12.1.4.

12.1.4 If none of the methods set forth in Clauses 12.1.3(a) –(d) is agreed upon, or cannot be agreed 

upon at the time due to the nature of the change, emergent conditions, or lack of required 

information, the Contractor, provided he receives a Construction Change Directive (CCD)) signed 

by the State, shall promptly proceed with the Work involved.   Upon receipt of the CCD, the 

Contractor shall proceed with implementation of the CCD.   The cost of such Work shall then be 

recommended by the Architect on the basis of the reasonable expenditures and savings of those 

performing the Work attributable to the change, including, in the case of an increase in the Contract 

Sum, a reasonable allowance for overhead and profit. In such case, and also under Clauses 12.1.3(c) 

and 12.1.3(d) above, the Contractor shall keep and present, in such form as the Architect may 

prescribe, an itemized accounting together with appropriate supporting data for inclusion in the 

CCD. Unless otherwise provided in the Contract Documents, cost shall be limited to the following:

cost of materials, cost of delivery; cost of labor, including social security, medicare and

unemployment insurance, and fringe benefits required by agreement or custom; workers' or

workmen's compensation insurance; bond premiums; rental value of equipment and machinery;

and the additional costs of supervision and field office personnel directly attributable to the change.

Pending final determination of cost to the State, payments on account shall be made on the State's

Certificate for Payment. The amount of credit to be allowed by the Contractor to the State for any

deletion or change which results in a net decrease in the Contract Sum will be the amount of the

actual net cost as confirmed by the Architect. When both additions and credits covering related

Work or substitutions are involved in any one change, the allowance for Overhead and profit shall

be figured on the basis of the net increase, if any, with respect to that change.  It is the Project

Manager’s responsibility to ensure that All CCD’s are converted / incorporated into a PCO within

Thirty (30) days of completion of the changes to the Work that was the subject of the CCD.  The

parties agree to utilize the CCD form provided or approved by the State.

12.1.5 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if 

the quantities originally contemplated are so changed in a Proposed Change Order that application 

of the agreed unit prices to the quantities of Work proposed will cause substantial in- equity to the 

State or the Contractor, the applicable unit prices shall be equitably adjusted. 

12.2      CONCEALED CONDITIONS 

12.2.1 Should concealed conditions encountered in the performance of the Work below the surface 

of the ground, or should concealed or unknown conditions in an existing structure be at variance 

with the conditions indicated by the Contract Documents or should unknown physical conditions 

below the surface of the ground or should concealed or unknown conditions in an existing structure 

of an unusual nature, differing materially from those ordinarily encountered and generally 

recognized as inherent in work of the character provided for in this Contract, be encountered, the 

Contract Sum shall be equitably adjusted by Change Order upon claim by either 
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party made within twenty days after the first observance of the conditions. 

 
12.3      CLAIMS FOR ADDITIONAL COST 

 
12.3.1 If the Contractor wishes to make a claim for an increase in the Contract Sum, he shall 

give the Architect written notice thereof within twenty days after the occurrence of the event 

giving rise to such claim. This notice shall be given by the Contractor before proceeding to execute 

the Work, except in an emergency endangering life or property in which case the Contractor shall 

proceed in accordance with Paragraph 10.3 of these General Conditions. No such claim shall 

be valid unless so made. If the State and the Contractor cannot agree on the amount of the 

adjustment in the Contract Sum, it shall be determined by the Architect. Any change in the Contract 

Sum resulting from such claim shall be authorized by Change Order. 

 
12.3.2  If the Contractor claims that additional cost is involved because of, but not limited to, (1) 

any order by the State to stop the Work pursuant to Paragraph 3.3 of these General 

Conditions where the Contractor was not at fault, or (2) failure of payment by the State 

pursuant to Paragraph 9.7(of these General Conditions), the Contractor shall make such 

claim as provided in Subparagraph 12.3.1 of this agreement. 

 
12.3.3  The Architect will have authority to order minor changes in the Work not involving an 

adjustment  in  the  Contract  Sum  or  an  extension  of  the  Contract  Time  and  not 

inconsistent with the intent of the Contract Documents.  Such changes shall be effected 

by written order and shall be binding on the State and Contractor within 10 days unless the 

Contractor or the State objects to the change in writing. 
 
 
 

ARTICLE 13 

 
UNCOVERING AND CORRECTION OF WORK 

 
13.1 UNCOVERING OF WORK 

 
13.1.1 If any portion of the Work should be covered contrary to the request of the Architect or to 

requirements specifically expressed in the Contract Documents, it must, if required in writing by 

the Architect, be uncovered for his or her observation and shall be replaced at the Contractor's 

expense. 

 
13.1.2  If  any  other  portion  of  the  Work  has  been  covered  which  the  Architect  has  not 

specifically requested to observe prior to being covered, the Architect may request to see such 

Work and it shall be uncovered by the Contractor. If such Work is found in accordance with the 

Contract Documents, the cost of uncovering and replacement shall, by appropriate Change Order, 

be charged to the State. If such Work is found not to be in accordance with the Contract Documents, 

the Contractor shall pay such costs unless it is found that this condition was caused by the State 

or a separate contractor as provided in Article 6 of these General Conditions, in which event 

the State shall be responsible for the payment of such costs. 
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13.2     CORRECTION OF WORK 
 

13.2.1 The Contractor shall be responsible for correcting all Work which the Architect has 

found to be defective or which fails to conform to the Contract Documents whether observed be- 

fore or after Substantial Completion and whether or not fabricated, installed or completed. The 

Contractor shall bear all costs of correcting such rejected Work, including compensation for the 

Architect's and the State’s additional services made necessary thereby. 

 
The Architect, upon a finding of defect or failure to conform, shall immediately notify the State 

and Contractor, in writing, of the defect.   The Contractor shall begin correcting the defective or 

non-conforming Work within ten (10) days unless the State agrees to a Change Order which 

reflects the reduction in Contract Sum due to the value of diminishment of the defective or 

nonconforming Work. 

 
13.2.2 If, within one year after the Date of Substantial Completion of the Work or designated 

portion thereof or within one year after acceptance by the State of designated equipment or 

within such longer period of time as may be prescribed by law or by the terms of any applicable 

special warranty required by the Contract Documents, any of the Work is found to be defective 

or not in accordance with the Contract Documents, the Contractor shall correct it promptly after 

receipt of a written notice from the State to do so unless the State has previously given the 

Contractor a written acceptance of such condition. This obligation shall survive termination of 

the Contract. The State shall give such notice promptly after discovery of the condition. 

 
13.2.3 The Contractor shall remove from the site all portions of the Work which are defective or 

non-conforming and which have not been corrected under Subparagraphs 4.5.1, 13.2.1 and 

13.2.2 of these General Conditions, unless removal is waived by the State. 

 
13.2.4  If  the  Contractor  fails  to  correct  defective  or  nonconforming  Work  as  provided  in 

Subparagraphs 4.5.1, 13.2.1 and 13.2.2, the State may correct it in accordance with Paragraph 

3.4 of these General 

Conditions. 

 
13.2.5 If the Contractor does not proceed with the correction of such defective or non- conforming 

Work within a reasonable time fixed by written notice from the Architect, the State may remove 

it and may store the materials or equipment at the expense of the Contractor. If the Contractor 

does not pay the cost of such removal and storage within ten days thereafter, the State may upon 

ten additional days written notice sell such Work at auction or at private sale and shall account 

for the net proceeds thereof, after deducting all the costs that should have been borne by the 

Contractor, including compensation for the Architect's and the State’s additional services and 

expenses made necessary thereby. If such proceeds of sale do not cover all costs which the 

Contractor should have borne, the difference shall be charged to the Contractor and an appropriate 

Change Order shall be issued. If the payments then or thereafter due the Contractor are not 

sufficient to cover such amount, the Contractor shall pay the difference to the State. 

 
13.2.6 The Contractor shall bear the cost of making good all work of the State or separate 

contractors destroyed or damaged by such correction or removal. 

13.2.7 Nothing contained in this Paragraph 13.2 shall be construed to establish a period of 

limitation with respect to  any other  obligation  which  the Contractor  might have under  the 
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Contract Documents, including Paragraph 4.5 of these General Conditions. The establishment of 

the time period of one year after the Date of Substantial Completion or such longer period of 

time as may be prescribed by law or by the terms of any warranty required by the Contract 

Documents relates only to the specific obligation of the Contractor to correct the Work, and has 

no relationship to the time within which his obligation to comply with the Contract Documents 

may be sought to be enforced, nor to the time within which proceedings may be commenced to 

establish the Contractor's liability with respect to his obligations other than specifically to correct 

the Work. 

 
13.3    ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK 

 
13.3.1 The State may accept defective or nonconforming Work pursuant to Paragraph 13.2.1 of 

this agreement. If the State elects to accept the defective or nonconforming Work, a Change 

Order will be issued to reflect a reduction in the Contract Sum.  The Architect will recommend to 

the State the value of diminishment of the defective or nonconforming Work. Such adjustment 

shall be effected whether or not final payment has been made. 

 
 

ARTICLE 14 

 
TERMINATION AND SUSPENSION OF THE CONTRACT 

 
14.1      TERMINATION BY THE CONTRACTOR 

 
If the Work is stopped for a period of thirty days under an order of any court or other public 

authority having jurisdiction, or as a result of an act of government, such as a declaration of a 

national emergency making materials unavailable, through no act or fault of the Contractor or a 

Subcontractor or their agents or employees or any other persons performing any of the Work 

under a contract with the Contractor, or if the Work should be stopped for a period of thirty days 

by the Contractor because the Architect has not issued a Certificate for Payment as provided in 

Paragraph 9.7 of these General Conditions or because the State has not made payment thereon 

as provided in Paragraph 9.7, then the Contractor may, upon seven additional days written 

notice to the State and the Architect, terminate the Contract and recover from the State payment 

for all Work executed and for any proven loss sustained upon any materials, equipment, tools, 

construction equipment and machinery, including reasonable profit and damages. 

 
14.2     TERMINATION BY THE STATE FOR CAUSE 

 

14.2.1  If the Contractor is adjudged a bankrupt, or if he or she makes a general assignment for 

the benefit of his/ her creditors, or if a receiver is appointed on account of his/ her insolvency, or 

if he or she persistently or repeatedly refuses or fails, except in cases for which extension of time 

is provided, to supply enough properly skilled workmen or proper materials, or if he or she fails 

to make prompt payment to Subcontractors or for materials or labor, or persistently disregards 

laws, ordinances, rules, regulations or orders of any public authority having jurisdiction, or 

otherwise is guilty of a substantial violation of a provision of the Contract Documents, then the 

State, upon certification by the Architect that sufficient cause exists to justify such action, may, 

without prejudice to any right or remedy and after giving the Contractor and his surety, if any, 

seven days written notice, terminate the employment of the Contractor and take possession of the 
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site and of all materials, equipment, tools, construction equipment and machinery thereon owned 

by the Contractor and may finish the Work by whatever method he may deem expedient. In such 

case the Contractor shall not be entitled to receive any further payment until the Work is 

finished. 

 
14.2.2 If the costs of finishing the Work, including compensation for the Architect's and State’s 

additional services and expenses made necessary thereby, exceed the unpaid balance of the 

Contract Sum, the Contractor shall pay the difference to the State. 

 
If the unpaid balance of the Contract Sum exceeds the costs of finishing the Work, including 

compensation for the Architect’s and the State’s additional services and expenses made necessary 

thereby, such excess shall be paid to the Contractor. 

 
The amount owed by Contractor to the State shall be certified by the Architect, upon application, 

in the manner provided in section 9.4 of these General Conditions, and this obligation for 

payment shall survive the termination of the Contract. 

 
14.3 TERMINATION BY STATE FOR CONVENIENCE 

 
14.3.1  The State may, at any time, terminate this agreement for the State’s convenience and 

without cause. 

14.3.2  Upon  receipt  of  written  notice  from  the  State  of  such  termination  for  the  State’s 

convenience, the Contractor shall: 
 

(a) cease operations as directed by the State in the notice; 

(b) take actions necessary, or that the State may direct, for the protection and 

preservation of the Work; and 

(c) except for Work directed to be performed prior to the effective date of termination 

stated in the notice, terminate all existing subcontracts and purchase orders and enter 

into no further subcontracts and purchase orders. 

 
14.3.3 In case of such termination for the State’s convenience, the Contractor shall be entitled 

to receive payment for Work executed, and costs incurred by reason of such termination, along 

with reasonable overhead and profit on the Work not executed. 

 
14.4 SUSPENSION BY STATE FOR CONVEVIENCE 

 
14.4.1 The State may, without cause, order the Contractor in writing to suspend, delay or interrupt 

the Work in whole or in part for such period of time as the State may determine.  

14.4.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time 

caused by suspension, delay or interruption as described in section 14.4.1.  Adjustment 

of the Contract Sum shall include profit.  No adjustment shall be made to the extent: 

 
(a) that performance is, was or would have been so suspended, delayed or interrupted 

by another cause for which the Contractor is responsible; or 

(b) that an equitable adjustment is made or denied under another provision of this 

Contract. 
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STATE OF VERMONT - STATEMENT OF WORK (SOW) 
Request for Proposal (RFP) 

(NOTE: Wording in Italics is instructive.  Text that appears in orange letters and yellow 
highlighting must be updated or deleted. Utilize or delete paragraphs as appropriate to the 
RFP. Wording in regular script should be included in the RFP as is.) 

Contract Service Category:  

Request for Proposal 
Month DD, YYYY 

ADMINISTRATIVE INFORMATION 

AGENCY/DEPT RESPONSIBILITY FOR STATEMENT OF WORK (SOW) RFP 
AND PURCHASE ORDER (PO) 

Name the person/s and Agency/Dept. 

This SOW RFP is being issued in accordance with the Master Agreement between the 
Contractor and the State of Vermont, Department of Buildings and General Services, Office 
of Purchasing and Contracting.  After an evaluation of Contractor’s response to this SOW 
RFP, the Contracting Agency may elect to enter into a specific Purchase Order (PO) which 
will outline SOW requirements.  

SOW PROPOSAL SUBMISSIONS 

All SOW Proposals are due no later than: (Date) and Time 

Proposals must be submitted by email, fax, mail or in person to: (State Agency Contact e-mail) 

STATEMENT OF RIGHTS 

The State of Vermont reserves the right to obtain clarification or additional information 
necessary to properly evaluate a proposal. Contractors may be asked to give a verbal 
presentation of their proposal after submission.  Failure of contractor to respond to a request 
for additional information or clarification could result in rejection of that contractor's 
proposal.  To secure a project that is deemed to be in the best interest of the State, the State 
reserves the right to accept or reject any and all bids, in whole or in part, with or without 
cause, and to waive technicalities in submissions. The State also reserves the right to make 
purchases outside of the awarded contracts where it is deemed in the best interest of the 
State. 
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METHOD OF AWARD AND PROCEDURE FOR AWARDING A SOW AGREEMENT 

EVALUATION CRITERIA (Verify evaluation criteria below is appropriate for your project) 
The responses will be evaluated based on the following: 
• Cost
• Prior Experience with this type of work
• Timeline for completion of work to be performed

Contractor selection, or the determination to terminate the SOW RFP without award shall 
be done in the best interest of the State. 

SCOPE OF WORK/PROJECT REQUIREMENTS: 

Describe required project requirements in detail.  Under no circumstance should a SOW 
be developed or an SOW RFP be released where the deliverables are not quantified or the 
criteria for acceptance are not defined. Be clear and concise. The deliverables identified 
here should be directly tied to payment provisions. 

CHANGE ORDERS 

We do not anticipate the need to make change orders, however, if it becomes necessary, such 
work must be authorized by the State in writing before such work can proceed and may 
require an amendment to the SOW Agreement.  

SUBCONTRACTORS 

Identify all proposed subcontractors and their full roles that may be involved completing the 
Scope of Work. No work shall be subcontracted without knowledge of and approval by 
the State. 

REQUIRED PRICE PROPOSAL RESPONSE 

All pricing must be fixed cost, inclusive of all expenses and fees if this Statement of Work 
proposal is for a fixed price agreement. (Remove if Time and Materials agreement) 

For Time and Materials the pricing proposal must include estimated effort hours, hourly rate 
for proposed personnel, projected timeline, including timing expectations for the State 
functional and technical resources and be submitted as a separate document from the rest of 
the proposal. (Remove if not Time and Materials) 

INVOICING AND PAYMENT 
All work performed by the Contractor must be approved in advance by the State. Once work 
has been completed, delivered and accepted by the State, invoicing can occur.  The State’s 
payment terms are net 30 days. 
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EXAMPLE of 
PRICE PROPOSAL FORM 

SOW-RFP PROJECT NAME: _________________ 

PRICE PROPOSAL:  $ _________________ 

COMPLETION DATE:  

ACKNOWLEDGEMENT OF ADDENDUMS (IF APPLICABLE) 

1. 

2. 

3. 

COMMENCEMENT OF WORK UNDER A SOW AGREEMENT 

Commencement of work as a result of the SOW-RFP process shall be initiated only upon 
issuance of a fully executed Purchase Order.  

COMPANY NAME:  

NAME:   

SIGNATURE:   

DATE:   
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SECTION 01900 

SECURITY REQUIREMENTS – CORRECTIONAL FACILITIES 

PART 1 - GENERAL REQUIREMENTS 

1.1 Related Documents 

A. All sections of Division 1.

B. Examine all drawings and all other Sections of the Specifications for requirements therein affecting
the work of this Section.  Work shall be coordinated with other trades prior to installation to prevent
interference and relocations.

1.2 Security Clearances 

A. The General Contractor is to supply the Department of Corrections with full names, dates of birth,
and social security numbers of all employees who will be on site.  This information must be
submitted a minimum of two (2) weeks prior to access to the site.  The Department of Corrections
has final word on who will be permitted access to the site.  A form for this purpose is attached for
your use.

B. Exclusionary Criteria:  Only convictions within the last five (5) years will be considered.
a. Drug Conviction
b. Domestic Assault
c. Aggravated Assault
d. Escape from Custody

These need to be new convictions.  Furlough violations, technical parole violations or probation 
violations do not factor in. 

1.3 Contractor and Employee Security Precautions 

A. The security aspects of working at the Correctional Facility are critical.  The following security
precautions are part of the site conditions and are a part of this Contract.  All persons coming on the
site in any way connected with this Work shall be made aware of them, and it is the (General)
Contractor’s responsibility to check and enforce them.

1. Parked vehicles must have their keys removed and doors locked.  Under no circumstances will
firearms, drugs, or alcohol be kept in vehicles.

2. No firearms, bows and arrows, etc., are allowed on any persons or in any vehicles.  Any
weapons found will be confiscated and will not be returned.

3. No alcohol or drugs are allowed on facility grounds (medication exempted by permission only).
If drugs or alcohol are found on persons in vehicles, persons involved will be barred from
working at this facility or any other State correctional facility for a period of up to one year.
Violators will be prosecuted for illegal substances.

4. No tobacco products or cell phones are allowed within the secured perimeter.
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5. When necessary for employees to enter secure portions of the Facility, they may be subject to
search and inventory of tools.

6. Workers will not engage in conversation or be in proximity with inmates, nor do or agree to do
any personal requests or favors for any inmate.

7. All tools must be either in use, locked up, or removed from the site.  Any tools found unattended
will became the property of the Department of Corrections.

8. If any tools, or portions of tools such as hacksaw blades, are lost or misplaced, the
disappearance shall be brought to the attention of the Director of Security at the facility
immediately.

9. Any trailers left on site must be locked each night.

10. Regular working hours are from 7:00 a.m. to 4:30 p.m., Monday thru Friday.  However, if
agreed upon with Correctional Facility staff, the Contractor’s working hours may be changed
from those referenced above.  A security guard will be available to assist contractor’s personnel,
equipment and vehicles through the trap.

11. If an accident occurs on State property, a written report must be submitted to the Chief of
Security.

END OF SECTION 01900 
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SECTION 01901 

SECURITY REQUIREMENTS - COURTS 

PART 1 - GENERAL REQUIREMENTS 

1.1 Related Documents 

A. All sections of Division 1

B. Examine all drawings and all other Sections of the Specifications for requirements therein
affecting the work of this Section.  Work shall be coordinated with other trades prior to
installation to prevent interference and relocations.

1.2 Security Clearances 

A. The General Contractor is to supply the Court with names, dates of  birth, and social security
numbers of all employees who will be on site.  This information must be submitted one (1) week
prior to access to the site.  The Court has final word on who will or who will not be allowed on the
project premises.

1.3 Contractor and Employee Security Precautions 

A. As the project site is an operational Court, the Contractors must take the following security
precautions.

B. Parked vehicles must have their keys removed and doors locked.  Under no circumstances will
firearms, drugs, or alcohol be kept in vehicles.

C. No firearms, illegal drugs, or alcohol will be allowed on premise.  Violators will be prosecuted.

D. When necessary for employees to enter secure portions of the Facility, they may be subject to search
and inventory of tools.

E. Employees are to avoid fraternizing with the public while in the facility.

F. All tools must be either in use, locked up, or removed from the site.  Any tools found unattended
will became the property of the Courts.

G. If any tools, or portions of tools such as hacksaw blades, are lost or misplaced, the disappearance
shall be brought to the attention of the Director of Security at the facility immediately.

END OF SECTION 01901 
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BY SIGNING BELOW I UNDERSTAND THAT A ROUTINE CRIMINAL 

RECORD CHECK WILL BE PERFORMED IN ACCORDANCE WITH THE BGS 

SECURITY DEPARTMENT REGULATIONS. 

THE VERMONT JUDICIAL BRANCH REQUIRES BACKGROUND CLEARANCE 

FOR WORKING WITHIN COURTHOUSES AND JUDICIAL FACILITIES. 

PRINT NAME: ____________________________________________________________________ 

AUTHORIZING 

SIGNATURE: ____________________________________________________________________ 

DATE OF BIRTH: ________________________________________________ 

SSN: __XXX-XX-____________________________________ (LAST 4 DIGITS) 

CONTRACTOR: ____________________________________________________________________ 

PROJECT:  ____________________________________________________________________ 

BGS PROJECT MGR _____________________________________________________________ 

PLEASE SEND COMPLETED FORM TO: 

Robert Schell 

Security and Safety Program Manager 

Office of the Court Administrator 

Vermont Supreme Court 

109 State Street 

Montpelier, VT.  05609-0701 

SAMPLE
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SEP PROJECT NAME: 
PROJECT LOCATION: 

Contractor’s EEO Certification Form: CA-109:

CONTRACTOR’S EEO CERTIFICATION FORM

Certification with regard to the Performance of Previous Contracts of Subcontracts subject to the Equal 
Opportunity Clause and the filing of Required Reports. 

The bidder  , proposed subcontractor  , hereby certifies that he/she has , has not   , 
participated in a previous contract or subcontract subject to the equal opportunity clause, as required by 
Executive Orders 10925, 11114, or 11246 as amended, and that he/she has , has not , filed with 
the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal 
Government contracting or administering agency, or the President's Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements. 

Company By Title 

Date 

NOTE: The above certification is required by the Equal Employment Opportunity regulations of the 
Secretary of Labor (41 CFR 60-1.7(b) (1)) and must be submitted by bidders and proposed 
subcontractors only in connection with contracts and subcontracts which are subject to the equal 
opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are 
set forth in 41 CFR 60-1.5 (Generally only contracts or subcontracts of $10,000 or under are exempt.) 
Currently, Standard Form 100 (EE0-1) is the only report required by the Executive Orders or their 
implementing regulations. 

Proposed prime contractors and subcontractors who have participated in a previous contract or 
subcontract subject to the Executive Orders and have not filed the required reports should note that 41 
CFR 60-1.7 (b) (1) prevents the award of contracts and subcontracts unless such contractor submits a 
report covering the delinquent period or such other period specified by the Federal Highway 
Administration, or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor. 
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SEP PROJECT NAME: 
PROJECT LOCATION: 

Debarment and Non-Collusion Affidavit: CA-91:

I  , representing 

 of , 
(Individual, Partnership or Corporation) (City or State) 

being duly sworn, depose and certify under the penalties of perjury under the laws of the State of Vermont 
and the United States that on behalf of the person, firm, association, or corporation submitting the bid 
certifying that such  person,  firm,  association,  or  corporation  has  not,  either  directly  or  indirectly, 
entered into any agreement, participated in any collusion, or otherwise taken any action, in restraint of free 
competitive bidding in connection with the submitted  bid for the Vermont project: 

(Project Name) 

 Project located on 
(Project Number) (Route or Highway) 

bids opened at  . 
(Town or City) 

Vermont on , 2013. 
(Date) 

I further depose and certify under the penalties of perjury under the laws of the State of Vermont and the 
United States that except as noted below said individual, partnership or corporation or any person  
associated therewith in any capacity is not currently, and has not been within the past three (3) years, 
suspended, debarred, voluntarily excluded or determined ineligible by any Federal or State Agency; does 
not have a proposed suspension, debarment, voluntary exclusion or ineligibility determination pending; and 
has not been indicted, convicted, or had a civil judgement rendered against (it, him, her, them) by a court 
having jurisdiction in any matter  involving  fraud or official misconduct  within the past three (3) years. 

Exceptions: No Yes. (If yes complete back of this form.) 

Sworn to before me this 

 day of  , 2013. L.S.
(Name of Individual, Partnership or Corporation) 

L.S.
(Signature of Official Authorized to Sign Contracts) 

L.S.
(Notary Public) (Name of Individual Signing Affidavit) 

(My commission expires ) L.S.
(Title of Individual Signing Affidavit) 

Exceptions will not necessarily result in denial of award but will be considered in determining bidder 
responsibility. For any exception noted, indicate below to who it applies, initiating agency, and dates of 
action. Providing false information may result in criminal prosecution or administration sanctions. 

EXCEPTIONS: 
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