## **REQUEST FOR PROPOSAL- COST**

# Waterbury Office Complex

**Feasibility Study** 

December 6, 2011

### Team:

DEW Construction Corp.
Elkus Manfredi Architects
Keefe and Wesner Architects, P.C.
Stantec
Green Lantern Development
Dubois & King



# STATE OF VERMONT RFP – WATERBURY OFFICE COMPLEX – FEASIBILITY ANALYSIS ISSUE DATE: NOVEMBER 10, 2011

#### FEE STRUCTURE AND PRICE SCHEDULE

**UPDATED: November 22, 2011** 

Page 1 of 1

Based on the respondents understanding of the options identified under Phase II Section 2.1, b) of the RFP and in consideration of the required timeframe for completing the analysis, estimate the total cost associates with requirements of this RFP.

Return and Full Re-use:		\$ <u>111,936</u>
Multi-use:		\$ <u>116,936</u>
New Off Site Building (assume 1,2	200 employees and 250 gsf/person)	\$ <u>75,112</u>
Hybrid:		Not required at this time
	Total Cost: \$ 303,984*  *If selected for all three analyses. <b>DEDUC</b>	<b>T \$70.000</b> from Total Cost.

Additionally, submit the titles, hourly rates, and job descriptions for any and all team members that will be providing services as part of this RFP; include all applicable taxes, fees, overhead and all other direct or indirect expenses. The attached **Price Schedule** must be completed and submitted as part of the response for the proposal to be considered valid.

FIRM NAMES	Team Member(s)	<b>Hourly Rate</b>	
Lead Firm:			
DEW Construction-Cost Estimating, Constructability, Scheduling	Matt Young	\$ 13	35
Williston, VT			
Sub-Consultant:			
Elkus Manfredi Architects – Master Planner, Site Planning, Designer	Alan Resnick	\$ 18	80
Boston, MA			

Sub-Consultant:		
Keefe and Wesner Architects -Historian	Tom Keefe	\$ 130
North Bennington, VT		
Sub-Consultant:		
Stantec-Flood Design, Renewable Energy	Gary Santy	\$ 153
South Burlington, VT		
Sub-Consultant:		
Dubois & King: Flood Assessment, Site/Civil, Structural, Mechanical, Electrical, Plumbing	John Benson	\$ 120
Williston, VT		
Sub-Consultant:		
Green Lantern Development: Renewable Energy Funding	Luke Shullenberger	\$ 125
Waterbury, VT		
Sub-Consultant:		
Redstone Development: Development Proforma	Larry Williams	\$ 150
Burlington, VT		

Date: December 6, 2011

Name of Firm: <u>DEW Construction Corp.</u> Signature:

## **D.E.W. Construction Corp.**

277 Blair Park Road Suite 130 Williston, VT 05495 (802) 872-0505

23 South Main Street Suite 2E Hanover, NH 03755 (603) 643-1493

www.dewcorp.com

