# December 6, 2011 | WATERBURY OFFICE COMPLEX | FEASIBILITY STUDY | COST PROPOSAL

NADAAA, Inc.

Kane Architecture

Engineering Ventures

Pearson & Associates

Simpson, Gumpertz & Heger

Liz Pritchett Associates

Landworks Studio

Faithful + Gould

## STATE OF VERMONT RFP – WATERBURY OFFICE COMPLEX – FEASIBILITY AYALYSIS ISSUE DATE: NOVEMBER 10, 2011

#### FEE STRUCTURE AND PRICE SCHEDULE

UPDATED: November 22, 2011 Page 1 of 1

Based on the respondents understanding of the options identified under Phase II Section 2.1, b) of the RFP and in consideration of the required timeframe for completing the analysis, estimate the total cost associated with requirements of this RFP.

Return and Full Re-use:

New Off Site Building (assume 1,200 employees and 250 gsf/person)

Multi-use:

Hybrid:

194,506

207,706

115,000

Not required at this time

	Total Cost: \$	292,546 (for 3 options	<u>)</u>
services as part	mit the titles, hourly rates, and job descriptions for a of this RFP; include all applicable taxes, fees, overh chedule must be completed and submitted as part	ead, and all other direct or ir	idirect expenses. The
	FIRM NAMES	Team Member(s)	Hourly Rate
Lead Firm:	NADAAA Inc.	Katie Faulkner	<b>\$</b> 225
		Nader Tehrani	\$ 275
		Harry Lowd	\$ 150
		Staff	<b>\$</b> 85
Sub-Consultant:	Simpson Gumpertz and Heger	Matthew Johnson	\$ 205
		Susan Knack-Brown	<b>\$</b> 205
		Charlotte Bouvier	\$ 160
Sub-Consultant:	Kane Architecture	Patrick Kane	<b>\$</b> 90
Sub-Consultant:	Engineering Ventures	David Boehm,	<b>\$</b> 150
		Robert Neeld	\$ 140
		Peter Gibbs	<b>\$</b> 135
		Russell Miller-Johnson	\$ 130

\*\*SEE SECOND PAGE FOR ADDITIONAL SUB-CONSULTANTS AND THEIR HOURLY RATES.

December 6, 2011

Name of Firm: \_\_NADAAA Inc.

Date:

## STATE OF VERMONT RFP – WATERBURY OFFICE COMPLEX – FEASIBILITY AYALYSIS ISSUE DATE: NOVEMBER 10, 2011

### FEE STRUCTURE AND PRICE SCHEDULE

UPDATED: November 22, 2011 Page 1 of 1

Based on the respondents understanding of the options identified under Phase II Section 2.1, b) of the RFP and in consideration of the required timeframe for completing the analysis, estimate the total cost associated with requirements of this RFP.

\$ \$ quired at this time
quired at this time
members that will be providing per direct or indirect expenses. The e for the proposal to be considered
Hourly Rate fember(s)
Blier <b>\$</b> 150
hy Baird \$ 150
natz <b>\$</b> 70
son <b>\$</b> 135
uld <b>\$</b> 110
rshall <b>\$</b> 110
nett <b>\$</b> 85
\$
\$
nzl \$ 300
Meguro \$ 200
\$

Firm Name	Three			
rum Name	Options	Re-Use	Multi-Use	All New
NADAAA, Inc Lead Consultant Master Planning and Design, Program Evaluation, Green Building/LEED Architect, Consultant Coordination	\$85,920	\$60,000	\$75,000	\$60,00
SGH Structural/ Building Envelope Evaluat Flood proofing, High performance building energy modeling, Solar PV, Air sealing and air barriers, Commissioning	\$ <b>42,500</b> ion	\$35,000	\$40,000	\$5,000
Liz Pritchett Historic Preservationist Historic Building Analysis/Restorati	<b>\$4,406</b> on Feasibility	\$4,406	\$4,406	
Pearson Associates Mechanical/Electrical Engineers Bio-Fuel Power Plant Feasibility, Co-Gen Feasibility, Efficiency Vermont Interface	\$35,000	\$22,000	\$8,000	\$5,00C
Engineering Ventures Civil Design/Site Review Existing Utility Identification, Storm water management	\$44,000	\$ <b>40,000</b>	\$40,000	\$10,000
Landworks Studio Landscape Architect Landscape Master Planning, Stormwater remediation	\$43,520	\$17,600	\$25,300	\$22,000
Faithful and Gould Cost Estimating	\$30,000	\$12,000	\$12,000	\$10,000
Kane Architecture Local Architect/NADAAA partner	\$7,200	\$3,500	\$3,000	\$3,000
TOTAL	<b>\$292,546</b>	\$194,506	\$207,706	\$115,000
Atelier Ten Enhanced Sustainability Consulting	\$45,000	\$25,000	\$25,000	\$25,000

Consulting