

# HVAC and Plumbing Services - Blanket Agreements

## Air Balancing

### District 1 - Montpelier/Barre/Berlin

|  |                |        |  |                           |           |     |            |
|--|----------------|--------|--|---------------------------|-----------|-----|------------|
| New England Air Systems, LLC                             |                |        |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Aaron  |                | Rabtoy |  | Contract Number           | 37388     |     |            |
| Phone  | (802) 864-3800 | Fax    |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                |        |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Professional Mechanical Engineering               |                |        |  |                           |           |     |            |

|  |                |       |                |                           |           |     |            |
|--|----------------|-------|----------------|---------------------------|-----------|-----|------------|
| Vermont Mechanical   |                |       |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Thomas   |                | Ellis |                | Contract Number           | 37376     |     |            |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |       |                |                           |           |     |            |

### District 2 - Waterbury/Hyde Park/Middlesex

|  |                |        |  |                           |           |     |            |
|--|----------------|--------|--|---------------------------|-----------|-----|------------|
| New England Air Systems, LLC                             |                |        |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Aaron  |                | Rabtoy |  | Contract Number           | 37388     |     |            |
| Phone  | (802) 864-3800 | Fax    |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                |        |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Professional Mechanical Engineering               |                |        |  |                           |           |     |            |

|  |                |       |                |                           |           |     |            |
|--|----------------|-------|----------------|---------------------------|-----------|-----|------------|
| Vermont Mechanical   |                |       |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Thomas   |                | Ellis |                | Contract Number           | 37376     |     |            |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |       |                |                           |           |     |            |

### District 3 - Northwest

|  |                |        |  |                           |           |     |            |
|--|----------------|--------|--|---------------------------|-----------|-----|------------|
| New England Air Systems, LLC                             |                |        |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Aaron  |                | Rabtoy |  | Contract Number           | 37388     |     |            |
| Phone  | (802) 864-3800 | Fax    |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                |        |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Professional Mechanical Engineering               |                |        |  |                           |           |     |            |

## HVAC and Plumbing Services - Blanket Agreements

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

Notes:

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

### District 4 - Northeast

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

Notes:

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

### District 5 - Southwest

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

Notes:

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

### District 6 - Southeast

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

Notes:

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

## Duct Cleaning

### District 1 - Montpelier/Barre/Berlin

|  |                |          |  |
|--|----------------|----------|--|
| Chuck's Heating & Air Conditioning                                   |                |          |  |
| David  |                | Langlais |  |
| Phone  | (802) 655-1489 | Fax      |  |
| <a href="mailto:davel@chucksheating.com">davel@chucksheating.com</a> |                |          |  |

Notes:

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37389     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

## HVAC and Plumbing Services - Blanket Agreements

|  |                |        |  |                           |           |     |            |
|--|----------------|--------|--|---------------------------|-----------|-----|------------|
| New England Air Systems, LLC                             |                |        |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Aaron  |                | Rabtoy |  | Contract Number           | 37388     |     |            |
| Phone  | (802) 864-3800 | Fax    |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                |        |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Professional Mechanical Engineering               |                |        |  |                           |           |     |            |

### District 2 - Waterbury/Hyde Park/Middlesex

|  |                |          |  |                           |           |     |            |
|--|----------------|----------|--|---------------------------|-----------|-----|------------|
| Chuck's Heating & Air Conditioning                                   |                |          |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| David  |                | Langlais |  | Contract Number           | 37389     |     |            |
| Phone  | (802) 655-1489 | Fax      |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:davel@chucksheating.com">davel@chucksheating.com</a> |                |          |  | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |          |  |                           |           |     |            |

|  |                |        |  |                           |           |     |            |
|--|----------------|--------|--|---------------------------|-----------|-----|------------|
| New England Air Systems, LLC                             |                |        |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Aaron  |                | Rabtoy |  | Contract Number           | 37388     |     |            |
| Phone  | (802) 864-3800 | Fax    |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                |        |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Professional Mechanical Engineering               |                |        |  |                           |           |     |            |

### District 3 - Northwest

|  |                |          |  |                           |           |     |            |
|--|----------------|----------|--|---------------------------|-----------|-----|------------|
| Chuck's Heating & Air Conditioning                                   |                |          |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| David  |                | Langlais |  | Contract Number           | 37389     |     |            |
| Phone  | (802) 655-1489 | Fax      |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:davel@chucksheating.com">davel@chucksheating.com</a> |                |          |  | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |          |  |                           |           |     |            |

|  |                |        |  |                           |           |     |            |
|--|----------------|--------|--|---------------------------|-----------|-----|------------|
| New England Air Systems, LLC                             |                |        |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Aaron  |                | Rabtoy |  | Contract Number           | 37388     |     |            |
| Phone  | (802) 864-3800 | Fax    |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                |        |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Professional Mechanical Engineering               |                |        |  |                           |           |     |            |

### District 4 - Northeast

# HVAC and Plumbing Services - Blanket Agreements

|  |                |          |  |
|--|----------------|----------|--|
| Chuck's Heating & Air Conditioning                                   |                |          |  |
| David  |                | Langlais |  |
| Phone  | (802) 655-1489 | Fax      |  |
| <a href="mailto:davel@chucksheating.com">davel@chucksheating.com</a> |                |          |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37389     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

## District 5 - Southwest

|  |                |          |  |
|--|----------------|----------|--|
| Chuck's Heating & Air Conditioning                                   |                |          |  |
| David  |                | Langlais |  |
| Phone  | (802) 655-1489 | Fax      |  |
| <a href="mailto:davel@chucksheating.com">davel@chucksheating.com</a> |                |          |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37389     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

## District 6 - Southeast

|  |                |          |  |
|--|----------------|----------|--|
| Chuck's Heating & Air Conditioning                                   |                |          |  |
| David  |                | Langlais |  |
| Phone  | (802) 655-1489 | Fax      |  |
| <a href="mailto:davel@chucksheating.com">davel@chucksheating.com</a> |                |          |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37389     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

## District 7 - W. Springfield, MA (VT Building at Eastern States Expo)

|  |                |          |  |
|--|----------------|----------|--|
| Chuck's Heating & Air Conditioning                                   |                |          |  |
| David  |                | Langlais |  |
| Phone  | (802) 655-1489 | Fax      |  |
| <a href="mailto:davel@chucksheating.com">davel@chucksheating.com</a> |                |          |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37389     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

## HVAC Emergency Repairs

### District 1 - Montpelier/Barre/Berlin

|  |                |        |  |
|--|----------------|--------|--|
| Alliance Mechanical                                |                |        |  |
| Tom  |                | Mooney |  |
| Phone  | (802) 864-4000 | Fax    |  |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37368     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Building Automation

# HVAC and Plumbing Services - Blanket Agreements

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Avonda Air Systems, Inc.                                   |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Rick   |                | Contract Number           | 37375     |     |            |
| Phone  | (802) 865-9900 | Fax                       |           |     |            |
| <a href="mailto:rick@avondaair.com">rick@avondaair.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes:   |                | Material MarkUp (Maximum) | 10%       |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| NEVTEC Ltd   |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Len  |                | Contract Number           | 37350     |     |            |
| Phone  | (802) 334-7800 | Fax                       |           |     |            |
| <a href="mailto:len@nevtecltd.com">len@nevtecltd.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes:   |                | Material MarkUp (Maximum) | 10%       |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| New England Air Systems, LLC                             |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Aaron  |                | Contract Number           | 37388     |     |            |
| Phone  | (802) 864-3800 | Fax                       |           |     |            |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes: Professional Mechanical Engineering               |                | Material MarkUp (Maximum) | 10%       |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Peak Mechanical  |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
|  |                | Contract Number           | 37371     |     |            |
| Phone  | (888) 771-8881 | Fax                       |           |     |            |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes:   |                | Material MarkUp (Maximum) | 10%       |     |            |

|   |                |                           |           |     |            |
|---|----------------|---------------------------|-----------|-----|------------|
| Trane US, Inc.  |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Bill  |                | Contract Number           | 37384     |     |            |
| Phone   | (802) 864-3816 | Fax                       |           |     |            |
| <a href="mailto:wwillows@trane.com">wwillows@trane.com</a>                      |                | Project Limit             | \$150,000 |     |            |
| Notes: Other: Complete Turnkey Contracting Services, Energy Efficiency Upgrades |                | Material MarkUp (Maximum) | 10%       |     |            |

|  |                |                           |                |     |            |
|--|----------------|---------------------------|----------------|-----|------------|
| Vermont Mechanical   |                | Contract Start            | 11/1/2018      | End | 10/31/2022 |
| Thomas   |                | Contract Number           | 37376          |     |            |
| Phone  | (802) 862-5900 | Fax                       | (802) 264-1109 |     |            |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                | Project Limit             | \$150,000      |     |            |
| Notes:   |                | Material MarkUp (Maximum) | 10%            |     |            |

## HVAC and Plumbing Services - Blanket Agreements

|  |                |        |  |                           |           |     |            |
|--|----------------|--------|--|---------------------------|-----------|-----|------------|
| Alliance Mechanical                                |                |        |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Tom  |                | Mooney |  | Contract Number           | 37368     |     |            |
| Phone  | (802) 864-4000 | Fax    |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Building Automation                         |                |        |  |                           |           |     |            |

|  |                |         |  |                           |           |     |            |
|--|----------------|---------|--|---------------------------|-----------|-----|------------|
| Avonda Air Systems, Inc.                                   |                |         |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Rick   |                | Hodgson |  | Contract Number           | 37375     |     |            |
| Phone  | (802) 865-9900 | Fax     |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:rick@avondaair.com">rick@avondaair.com</a> |                |         |  | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |         |  |                           |           |     |            |

|  |                |         |  |                           |           |     |            |
|--|----------------|---------|--|---------------------------|-----------|-----|------------|
| NEVTEC Ltd   |                |         |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Len  |                | Griffes |  | Contract Number           | 37350     |     |            |
| Phone  | (802) 334-7800 | Fax     |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:len@nevtecltd.com">len@nevtecltd.com</a> |                |         |  | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |         |  |                           |           |     |            |

|  |                |        |  |                           |           |     |            |
|--|----------------|--------|--|---------------------------|-----------|-----|------------|
| New England Air Systems, LLC                             |                |        |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Aaron  |                | Rabtoy |  | Contract Number           | 37388     |     |            |
| Phone  | (802) 864-3800 | Fax    |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                |        |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Professional Mechanical Engineering               |                |        |  |                           |           |     |            |

|  |                |     |  |                           |           |     |            |
|--|----------------|-----|--|---------------------------|-----------|-----|------------|
| Peak Mechanical  |                |     |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
|  |                |     |  | Contract Number           | 37371     |     |            |
| Phone  | (888) 771-8881 | Fax |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                |     |  | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |     |  |                           |           |     |            |

|   |                |         |  |                           |           |     |            |
|---|----------------|---------|--|---------------------------|-----------|-----|------------|
| Trane US, Inc.  |                |         |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Bill  |                | Willows |  | Contract Number           | 37384     |     |            |
| Phone   | (802) 864-3816 | Fax     |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:wwillows@trane.com">wwillows@trane.com</a>                      |                |         |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Other: Complete Turnkey Contracting Services, Energy Efficiency Upgrades |                |         |  |                           |           |     |            |

# HVAC and Plumbing Services - Blanket Agreements

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

## District 3 - Northwest

|  |                |        |  |
|--|----------------|--------|--|
| Alliance Mechanical                                |                |        |  |
| Tom  |                | Mooney |  |
| Phone  | (802) 864-4000 | Fax    |  |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37368     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Building Automation

|  |                |         |  |
|--|----------------|---------|--|
| Avonda Air Systems, Inc.                                   |                |         |  |
| Rick   |                | Hodgson |  |
| Phone  | (802) 865-9900 | Fax     |  |
| <a href="mailto:rick@avondaair.com">rick@avondaair.com</a> |                |         |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37375     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

|  |                |         |  |
|--|----------------|---------|--|
| NEVTEC Ltd   |                |         |  |
| Len  |                | Griffes |  |
| Phone  | (802) 334-7800 | Fax     |  |
| <a href="mailto:len@nevteltd.com">len@nevteltd.com</a> |                |         |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37350     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

|  |                |        |  |
|--|----------------|--------|--|
| New England Air Systems, LLC                             |                |        |  |
| Aaron  |                | Rabtoy |  |
| Phone  | (802) 864-3800 | Fax    |  |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37388     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Professional Mechanical Engineering

|  |                |     |  |
|--|----------------|-----|--|
| Peak Mechanical  |                |     |  |
|  |                |     |  |
| Phone  | (888) 771-8881 | Fax |  |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                |     |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37371     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

# HVAC and Plumbing Services - Blanket Agreements

|   |                |     |  |                           |           |     |            |
|---|----------------|-----|--|---------------------------|-----------|-----|------------|
| Trane US, Inc.  |                |     |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Bill  | Willows        |     |  | Contract Number           | 37384     |     |            |
| Phone   | (802) 864-3816 | Fax |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:wwillows@trane.com">wwillows@trane.com</a>                      |                |     |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Other: Complete Turnkey Contracting Services, Energy Efficiency Upgrades |                |     |  |                           |           |     |            |

|  |                |     |                |                           |           |     |            |
|--|----------------|-----|----------------|---------------------------|-----------|-----|------------|
| Vermont Mechanical   |                |     |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Thomas   | Ellis          |     |                | Contract Number           | 37376     |     |            |
| Phone  | (802) 862-5900 | Fax | (802) 264-1109 | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |     |                | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |     |                |                           |           |     |            |

## District 4 - Northeast

|  |                |     |  |                           |           |     |            |
|--|----------------|-----|--|---------------------------|-----------|-----|------------|
| Alliance Mechanical                                |                |     |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Tom  | Mooney         |     |  | Contract Number           | 37368     |     |            |
| Phone  | (802) 864-4000 | Fax |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |     |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Building Automation                         |                |     |  |                           |           |     |            |

|  |                |     |  |                           |           |     |            |
|--|----------------|-----|--|---------------------------|-----------|-----|------------|
| NEVTEC Ltd   |                |     |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Len  | Griffes        |     |  | Contract Number           | 37350     |     |            |
| Phone  | (802) 334-7800 | Fax |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:len@nevtecltd.com">len@nevtecltd.com</a> |                |     |  | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |     |  |                           |           |     |            |

|  |                |     |  |                           |           |     |            |
|--|----------------|-----|--|---------------------------|-----------|-----|------------|
| Peak Mechanical  |                |     |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
|  |                |     |  | Contract Number           | 37371     |     |            |
| Phone  | (888) 771-8881 | Fax |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                |     |  | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |     |  |                           |           |     |            |

|   |                |     |  |                           |           |     |            |
|---|----------------|-----|--|---------------------------|-----------|-----|------------|
| Trane US, Inc.  |                |     |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Bill  | Willows        |     |  | Contract Number           | 37384     |     |            |
| Phone   | (802) 864-3816 | Fax |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:wwillows@trane.com">wwillows@trane.com</a>                      |                |     |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Other: Complete Turnkey Contracting Services, Energy Efficiency Upgrades |                |     |  |                           |           |     |            |



## HVAC and Plumbing Services - Blanket Agreements

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

### District 5 - Southwest

|  |                |        |  |
|--|----------------|--------|--|
| Alliance Mechanical                                |                |        |  |
| Tom  |                | Mooney |  |
| Phone  | (802) 864-4000 | Fax    |  |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37368     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Building Automation

|  |                |          |  |
|--|----------------|----------|--|
| Postler & Jaeckle Corp.  |                |          |  |
| Bart   |                | Callahan |  |
| Phone  | (518) 560-0062 | Fax      |  |
| <a href="mailto:bart.callahan@postler.com">bart.callahan@postler.com</a> |                |          |  |

|                           |            |     |            |
|---------------------------|------------|-----|------------|
| Contract Start            | 11/15/2018 | End | 10/31/2022 |
| Contract Number           | 37458      |     |            |
| Project Limit             | \$150,000  |     |            |
| Material Markup (Maximum) | 10%        |     |            |

Notes:

|  |                |         |  |
|--|----------------|---------|--|
| Trane US, Inc.   |                |         |  |
| Bill   |                | Willows |  |
| Phone  | (802) 864-3816 | Fax     |  |
| <a href="mailto:wwillows@trane.com">wwillows@trane.com</a> |                |         |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37384     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Other: Complete Turnkey Contracting Services, Energy Efficiency Upgrades

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

### District 6 - Southeast

## HVAC and Plumbing Services - Blanket Agreements

|  |                |        |  |
|--|----------------|--------|--|
| Alliance Mechanical                                |                |        |  |
| Tom  |                | Mooney |  |
| Phone  | (802) 864-4000 | Fax    |  |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37368     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Building Automation

|  |                |         |  |
|--|----------------|---------|--|
| NEVTEC Ltd   |                |         |  |
| Len  |                | Griffes |  |
| Phone  | (802) 334-7800 | Fax     |  |
| <a href="mailto:len@nevtecltd.com">len@nevtecltd.com</a> |                |         |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37350     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

|  |                |          |  |
|--|----------------|----------|--|
| Postler & Jaeckle Corp.  |                |          |  |
| Bart   |                | Callahan |  |
| Phone  | (518) 560-0062 | Fax      |  |
| <a href="mailto:bart.callahan@postler.com">bart.callahan@postler.com</a> |                |          |  |

|                           |            |     |            |
|---------------------------|------------|-----|------------|
| Contract Start            | 11/15/2018 | End | 10/31/2022 |
| Contract Number           | 37458      |     |            |
| Project Limit             | \$150,000  |     |            |
| Material Markup (Maximum) | 10%        |     |            |

Notes:

|  |                |         |  |
|--|----------------|---------|--|
| Trane US, Inc.   |                |         |  |
| Bill   |                | Willows |  |
| Phone  | (802) 864-3816 | Fax     |  |
| <a href="mailto:wwillows@trane.com">wwillows@trane.com</a> |                |         |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37384     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Other: Complete Turnkey Contracting Services, Energy Efficiency Upgrades

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

### District 7 - W. Springfield, MA (VT Building at Eastern States Expo)

|  |                |        |  |
|--|----------------|--------|--|
| Alliance Mechanical                                |                |        |  |
| Tom  |                | Mooney |  |
| Phone  | (802) 864-4000 | Fax    |  |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37368     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Building Automation

# HVAC and Plumbing Services - Blanket Agreements

|   |                |                           |           |     |            |
|---|----------------|---------------------------|-----------|-----|------------|
| Trane US, Inc.  |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Bill  |                | Contract Number           | 37384     |     |            |
| Phone   | (802) 864-3816 | Fax                       |           |     |            |
| <a href="mailto:wwillows@trane.com">wwillows@trane.com</a>                      |                | Project Limit             | \$150,000 |     |            |
|   |                | Material Markup (Maximum) | 10%       |     |            |
| Notes: Other: Complete Turnkey Contracting Services, Energy Efficiency Upgrades |                |                           |           |     |            |

## HVAC Facility Building Controls System

### District 4 - Northeast

|         |  |                           |           |     |            |
|---------|--|---------------------------|-----------|-----|------------|
| N-Tech  |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Charles |  | Contract Number           | 37349     |     |            |
| Phone   |  | Fax                       |           |     |            |
|         |  | Project Limit             | \$150,000 |     |            |
|         |  | Material Markup (Maximum) | 10%       |     |            |
| Notes:  |  |                           |           |     |            |

## HVAC Installation, Service & Repairs

### District 1 - Montpelier/Barre/Berlin

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| A. Cooper Mechanical   |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Ray  |                | Contract Number           | 37369     |     |            |
| Phone  | (802) 655-9191 | Fax                       |           |     |            |
| <a href="mailto:rmyers@coopervt.com">rmyers@coopervt.com</a> |                | Project Limit             | \$30,000  |     |            |
|  |                | Material Markup (Maximum) | 100%      |     |            |
| Notes:   |                |                           |           |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Alliance Mechanical                                |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Tom  |                | Contract Number           | 37368     |     |            |
| Phone  | (802) 864-4000 | Fax                       |           |     |            |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                | Project Limit             | \$150,000 |     |            |
|  |                | Material Markup (Maximum) | 10%       |     |            |
| Notes: Building Automation                         |                |                           |           |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Avonda Air Systems, Inc.                                   |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Rick   |                | Contract Number           | 37375     |     |            |
| Phone  | (802) 865-9900 | Fax                       |           |     |            |
| <a href="mailto:rick@avondaair.com">rick@avondaair.com</a> |                | Project Limit             | \$150,000 |     |            |
|  |                | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |                           |           |     |            |

# HVAC and Plumbing Services - Blanket Agreements

|  |                |          |  |
|--|----------------|----------|--|
| Chuck's Heating & Air Conditioning                                   |                |          |  |
| David  |                | Langlais |  |
| Phone  | (802) 655-1489 | Fax      |  |
| <a href="mailto:davel@chucksheating.com">davel@chucksheating.com</a> |                |          |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37389     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material MarkUp (Maximum) | 10%       |     |            |

Notes:

|  |                |          |                |
|--|----------------|----------|----------------|
| Control Technologies   |                |          |                |
| Mike   |                | Van Horn |                |
| Phone  | (802) 585-6180 | Fax      | (802) 764-2299 |
| <a href="mailto:mvanhorn@controltechinc.com">mvanhorn@controltechinc.com</a> |                |          |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37351     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material MarkUp (Maximum) | 10%       |     |            |

Notes: Direct Equipment Replacement

|  |                |         |  |
|--|----------------|---------|--|
| NEVTEC Ltd   |                |         |  |
| Len  |                | Griffes |  |
| Phone  | (802) 334-7800 | Fax     |  |
| <a href="mailto:len@nevtecltd.com">len@nevtecltd.com</a> |                |         |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37350     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material MarkUp (Maximum) | 10%       |     |            |

Notes:

|  |                |        |  |
|--|----------------|--------|--|
| New England Air Systems, LLC                             |                |        |  |
| Aaron  |                | Rabtoy |  |
| Phone  | (802) 864-3800 | Fax    |  |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37388     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material MarkUp (Maximum) | 10%       |     |            |

Notes: Professional Mechanical Engineering

|  |                |     |  |
|--|----------------|-----|--|
| Peak Mechanical  |                |     |  |
|  |                |     |  |
| Phone  | (888) 771-8881 | Fax |  |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                |     |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37371     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material MarkUp (Maximum) | 10%       |     |            |

Notes:

|  |                |         |  |
|--|----------------|---------|--|
| Trane US, Inc.   |                |         |  |
| Bill   |                | Willows |  |
| Phone  | (802) 864-3816 | Fax     |  |
| <a href="mailto:wwillows@trane.com">wwillows@trane.com</a> |                |         |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37384     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material MarkUp (Maximum) | 10%       |     |            |

Notes: Other: Complete Turnkey Contracting Services, Energy Efficiency Upgrades

## HVAC and Plumbing Services - Blanket Agreements

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

### District 2 - Waterbury/Hyde Park/Middlesex

|  |                |       |  |
|--|----------------|-------|--|
| A. Cooper Mechanical   |                |       |  |
| Ray  |                | Myers |  |
| Phone  | (802) 655-9191 | Fax   |  |
| <a href="mailto:rmyers@coopervt.com">rmyers@coopervt.com</a> |                |       |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37369     |     |            |
| Project Limit             | \$30,000  |     |            |
| Material Markup (Maximum) | 100%      |     |            |

Notes:

|  |                |        |  |
|--|----------------|--------|--|
| Alliance Mechanical                                |                |        |  |
| Tom  |                | Mooney |  |
| Phone  | (802) 864-4000 | Fax    |  |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37368     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Building Automation

|  |                |         |  |
|--|----------------|---------|--|
| Avonda Air Systems, Inc.                                   |                |         |  |
| Rick   |                | Hodgson |  |
| Phone  | (802) 865-9900 | Fax     |  |
| <a href="mailto:rick@avondaair.com">rick@avondaair.com</a> |                |         |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37375     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

|  |                |          |  |
|--|----------------|----------|--|
| Chuck's Heating & Air Conditioning                                   |                |          |  |
| David  |                | Langlais |  |
| Phone  | (802) 655-1489 | Fax      |  |
| <a href="mailto:davel@chucksheating.com">davel@chucksheating.com</a> |                |          |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37389     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

|  |                |          |                |
|--|----------------|----------|----------------|
| Control Technologies   |                |          |                |
| Mike   |                | Van Horn |                |
| Phone  | (802) 585-6180 | Fax      | (802) 764-2299 |
| <a href="mailto:mvanhorn@controltechinc.com">mvanhorn@controltechinc.com</a> |                |          |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37351     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Direct Equipment Replacement

# HVAC and Plumbing Services - Blanket Agreements

|  |                |         |  |
|--|----------------|---------|--|
| NEVTEC Ltd   |                |         |  |
| Len  |                | Griffes |  |
| Phone  | (802) 334-7800 | Fax     |  |
| <a href="mailto:len@nevtecltd.com">len@nevtecltd.com</a> |                |         |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37350     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

|  |                |        |  |
|--|----------------|--------|--|
| New England Air Systems, LLC                             |                |        |  |
| Aaron  |                | Rabtoy |  |
| Phone  | (802) 864-3800 | Fax    |  |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37388     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Professional Mechanical Engineering

|  |                |     |  |
|--|----------------|-----|--|
| Peak Mechanical  |                |     |  |
|  |                |     |  |
| Phone  | (888) 771-8881 | Fax |  |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                |     |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37371     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

|  |                |         |  |
|--|----------------|---------|--|
| Trane US, Inc.   |                |         |  |
| Bill   |                | Willows |  |
| Phone  | (802) 864-3816 | Fax     |  |
| <a href="mailto:wwillows@trane.com">wwillows@trane.com</a> |                |         |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37384     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Other: Complete Turnkey Contracting Services, Energy Efficiency Upgrades

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

## District 3 - Northwest

|  |                |       |  |
|--|----------------|-------|--|
| A. Cooper Mechanical   |                |       |  |
| Ray  |                | Myers |  |
| Phone  | (802) 655-9191 | Fax   |  |
| <a href="mailto:rmyers@coopervt.com">rmyers@coopervt.com</a> |                |       |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37369     |     |            |
| Project Limit             | \$30,000  |     |            |
| Material Markup (Maximum) | 100%      |     |            |

Notes:

## HVAC and Plumbing Services - Blanket Agreements

|  |                |        |  |                           |           |     |            |
|--|----------------|--------|--|---------------------------|-----------|-----|------------|
| Alliance Mechanical                                |                |        |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Tom  |                | Mooney |  | Contract Number           | 37368     |     |            |
| Phone  | (802) 864-4000 | Fax    |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Building Automation                         |                |        |  |                           |           |     |            |

|  |                |         |  |                           |           |     |            |
|--|----------------|---------|--|---------------------------|-----------|-----|------------|
| Avonda Air Systems, Inc.                                   |                |         |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Rick   |                | Hodgson |  | Contract Number           | 37375     |     |            |
| Phone  | (802) 865-9900 | Fax     |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:rick@avondaair.com">rick@avondaair.com</a> |                |         |  | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |         |  |                           |           |     |            |

|  |                |          |  |                           |           |     |            |
|--|----------------|----------|--|---------------------------|-----------|-----|------------|
| Chuck's Heating & Air Conditioning                                   |                |          |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| David  |                | Langlais |  | Contract Number           | 37389     |     |            |
| Phone  | (802) 655-1489 | Fax      |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:davel@chucksheating.com">davel@chucksheating.com</a> |                |          |  | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |          |  |                           |           |     |            |

|  |                |          |                |                           |           |     |            |
|--|----------------|----------|----------------|---------------------------|-----------|-----|------------|
| Control Technologies   |                |          |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Mike   |                | Van Horn |                | Contract Number           | 37351     |     |            |
| Phone  | (802) 585-6180 | Fax      | (802) 764-2299 | Project Limit             | \$150,000 |     |            |
| <a href="mailto:mvanhorn@controltechinc.com">mvanhorn@controltechinc.com</a> |                |          |                | Material Markup (Maximum) | 10%       |     |            |
| Notes: Direct Equipment Replacement  |                |          |                |                           |           |     |            |

|  |                |         |  |                           |           |     |            |
|--|----------------|---------|--|---------------------------|-----------|-----|------------|
| NEVTEC Ltd   |                |         |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Len  |                | Griffes |  | Contract Number           | 37350     |     |            |
| Phone  | (802) 334-7800 | Fax     |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:len@nevtecltd.com">len@nevtecltd.com</a> |                |         |  | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |         |  |                           |           |     |            |

|  |                |        |  |                           |           |     |            |
|--|----------------|--------|--|---------------------------|-----------|-----|------------|
| New England Air Systems, LLC                             |                |        |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Aaron  |                | Rabtoy |  | Contract Number           | 37388     |     |            |
| Phone  | (802) 864-3800 | Fax    |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                |        |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Professional Mechanical Engineering               |                |        |  |                           |           |     |            |

## HVAC and Plumbing Services - Blanket Agreements

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Peak Mechanical  |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
|  |                | Contract Number           | 37371     |     |            |
| Phone  | (888) 771-8881 | Fax                       |           |     |            |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes:   |                | Material MarkUp (Maximum) | 10%       |     |            |

|   |                |                           |           |     |            |
|---|----------------|---------------------------|-----------|-----|------------|
| Trane US, Inc.  |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Bill  | Willows        | Contract Number           | 37384     |     |            |
| Phone   | (802) 864-3816 | Fax                       |           |     |            |
| <a href="mailto:wwillows@trane.com">wwillows@trane.com</a>                      |                | Project Limit             | \$150,000 |     |            |
| Notes: Other: Complete Turnkey Contracting Services, Energy Efficiency Upgrades |                | Material MarkUp (Maximum) | 10%       |     |            |

|  |                |                           |                |     |            |
|--|----------------|---------------------------|----------------|-----|------------|
| Vermont Mechanical   |                | Contract Start            | 11/1/2018      | End | 10/31/2022 |
| Thomas   | Ellis          | Contract Number           | 37376          |     |            |
| Phone  | (802) 862-5900 | Fax                       | (802) 264-1109 |     |            |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                | Project Limit             | \$150,000      |     |            |
| Notes:   |                | Material MarkUp (Maximum) | 10%            |     |            |

### District 4 - Northeast

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| A. Cooper Mechanical   |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Ray  | Myers          | Contract Number           | 37369     |     |            |
| Phone  | (802) 655-9191 | Fax                       |           |     |            |
| <a href="mailto:rmyers@coopervt.com">rmyers@coopervt.com</a> |                | Project Limit             | \$30,000  |     |            |
| Notes:   |                | Material MarkUp (Maximum) | 100%      |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Alliance Mechanical                                |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Tom  | Mooney         | Contract Number           | 37368     |     |            |
| Phone  | (802) 864-4000 | Fax                       |           |     |            |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes: Building Automation                         |                | Material MarkUp (Maximum) | 10%       |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Chuck's Heating & Air Conditioning                                   |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| David  | Langlais       | Contract Number           | 37389     |     |            |
| Phone  | (802) 655-1489 | Fax                       |           |     |            |
| <a href="mailto:davel@chucksheating.com">davel@chucksheating.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes:   |                | Material MarkUp (Maximum) | 10%       |     |            |



# HVAC and Plumbing Services - Blanket Agreements

|  |                |          |                |
|--|----------------|----------|----------------|
| Control Technologies   |                |          |                |
| Mike   |                | Van Horn |                |
| Phone  | (802) 585-6180 | Fax      | (802) 764-2299 |
| <a href="mailto:mvanhorn@controltechinc.com">mvanhorn@controltechinc.com</a> |                |          |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37351     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Direct Equipment Replacement

|  |                |         |  |
|--|----------------|---------|--|
| NEVTEC Ltd   |                |         |  |
| Len  |                | Griffes |  |
| Phone  | (802) 334-7800 | Fax     |  |
| <a href="mailto:len@nevtecltd.com">len@nevtecltd.com</a> |                |         |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37350     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

|  |                |     |  |
|--|----------------|-----|--|
| Peak Mechanical  |                |     |  |
|  |                |     |  |
| Phone  | (888) 771-8881 | Fax |  |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                |     |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37371     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

|  |                |         |  |
|--|----------------|---------|--|
| Trane US, Inc.   |                |         |  |
| Bill   |                | Willows |  |
| Phone  | (802) 864-3816 | Fax     |  |
| <a href="mailto:wwillows@trane.com">wwillows@trane.com</a> |                |         |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37384     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Other: Complete Turnkey Contracting Services, Energy Efficiency Upgrades

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

## District 5 - Southwest

|  |                |       |  |
|--|----------------|-------|--|
| A. Cooper Mechanical   |                |       |  |
| Ray  |                | Myers |  |
| Phone  | (802) 655-9191 | Fax   |  |
| <a href="mailto:rmyers@coopervt.com">rmyers@coopervt.com</a> |                |       |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37369     |     |            |
| Project Limit             | \$30,000  |     |            |
| Material Markup (Maximum) | 100%      |     |            |

Notes:

## HVAC and Plumbing Services - Blanket Agreements

|  |                |        |  |                           |           |     |            |
|--|----------------|--------|--|---------------------------|-----------|-----|------------|
| Alliance Mechanical                              |                |        |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Tom  |                | Mooney |  | Contract Number           | 37368     |     |            |
| Phone  | (802) 864-4000 | Fax    |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tomm@amvt.com">tomm@amvt.com</a> |                |        |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Building Automation                       |                |        |  |                           |           |     |            |

|  |                |          |  |                           |           |     |            |
|--|----------------|----------|--|---------------------------|-----------|-----|------------|
| Chuck's Heating & Air Conditioning                                   |                |          |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| David  |                | Langlais |  | Contract Number           | 37389     |     |            |
| Phone  | (802) 655-1489 | Fax      |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:davel@chucksheating.com">davel@chucksheating.com</a> |                |          |  | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |          |  |                           |           |     |            |

|  |                |          |                |                           |           |     |            |
|--|----------------|----------|----------------|---------------------------|-----------|-----|------------|
| Control Technologies   |                |          |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Mike   |                | Van Horn |                | Contract Number           | 37351     |     |            |
| Phone  | (802) 585-6180 | Fax      | (802) 764-2299 | Project Limit             | \$150,000 |     |            |
| <a href="mailto:mvanhorn@controltechinc.com">mvanhorn@controltechinc.com</a> |                |          |                | Material Markup (Maximum) | 10%       |     |            |
| Notes: Direct Equipment Replacement  |                |          |                |                           |           |     |            |

|  |                |          |  |                           |            |     |            |
|--|----------------|----------|--|---------------------------|------------|-----|------------|
| Postler & Jaeckle Corp.  |                |          |  | Contract Start            | 11/15/2018 | End | 10/31/2022 |
| Bart   |                | Callahan |  | Contract Number           | 37458      |     |            |
| Phone  | (518) 560-0062 | Fax      |  | Project Limit             | \$150,000  |     |            |
| <a href="mailto:bart.callahan@postler.com">bart.callahan@postler.com</a> |                |          |  | Material Markup (Maximum) | 10%        |     |            |
| Notes:   |                |          |  |                           |            |     |            |

|   |                |         |  |                           |           |     |            |
|---|----------------|---------|--|---------------------------|-----------|-----|------------|
| Trane US, Inc.  |                |         |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Bill  |                | Willows |  | Contract Number           | 37384     |     |            |
| Phone   | (802) 864-3816 | Fax     |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:wwillows@trane.com">wwillows@trane.com</a>                      |                |         |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Other: Complete Turnkey Contracting Services, Energy Efficiency Upgrades |                |         |  |                           |           |     |            |

|  |                |       |                |                           |           |     |            |
|--|----------------|-------|----------------|---------------------------|-----------|-----|------------|
| Vermont Mechanical   |                |       |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Thomas   |                | Ellis |                | Contract Number           | 37376     |     |            |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |       |                |                           |           |     |            |

## HVAC and Plumbing Services - Blanket Agreements

|  |                |     |  |
|--|----------------|-----|--|
| A. Cooper Mechanical   |                |     |  |
| Ray  | Myers          |     |  |
| Phone  | (802) 655-9191 | Fax |  |
| <a href="mailto:rmyers@coopervt.com">rmyers@coopervt.com</a> |                |     |  |

Notes:

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37369     |     |            |
| Project Limit             | \$30,000  |     |            |
| Material Markup (Maximum) | 100%      |     |            |

|  |                |     |  |
|--|----------------|-----|--|
| Alliance Mechanical                                |                |     |  |
| Tom  | Mooney         |     |  |
| Phone  | (802) 864-4000 | Fax |  |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |     |  |

Notes: Building Automation

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37368     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

|  |                |     |  |
|--|----------------|-----|--|
| Chuck's Heating & Air Conditioning                                   |                |     |  |
| David  | Langlais       |     |  |
| Phone  | (802) 655-1489 | Fax |  |
| <a href="mailto:davel@chucksheating.com">davel@chucksheating.com</a> |                |     |  |

Notes:

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37389     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

|  |                |     |                |
|--|----------------|-----|----------------|
| Control Technologies   |                |     |                |
| Mike   | Van Horn       |     |                |
| Phone  | (802) 585-6180 | Fax | (802) 764-2299 |
| <a href="mailto:mvanhorn@controltechinc.com">mvanhorn@controltechinc.com</a> |                |     |                |

Notes: Direct Equipment Replacement

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37351     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

|  |                |     |  |
|--|----------------|-----|--|
| NEVTEC Ltd   |                |     |  |
| Len  | Griffes        |     |  |
| Phone  | (802) 334-7800 | Fax |  |
| <a href="mailto:len@nevtecltd.com">len@nevtecltd.com</a> |                |     |  |

Notes:

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37350     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

|  |                |     |  |
|--|----------------|-----|--|
| Postler & Jaeckle Corp.  |                |     |  |
| Bart   | Callahan       |     |  |
| Phone  | (518) 560-0062 | Fax |  |
| <a href="mailto:bart.callahan@postler.com">bart.callahan@postler.com</a> |                |     |  |

Notes:

|                           |            |     |            |
|---------------------------|------------|-----|------------|
| Contract Start            | 11/15/2018 | End | 10/31/2022 |
| Contract Number           | 37458      |     |            |
| Project Limit             | \$150,000  |     |            |
| Material Markup (Maximum) | 10%        |     |            |

## HVAC and Plumbing Services - Blanket Agreements

|   |                |     |  |                           |           |     |            |
|---|----------------|-----|--|---------------------------|-----------|-----|------------|
| Trane US, Inc.  |                |     |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Bill  | Willows        |     |  | Contract Number           | 37384     |     |            |
| Phone   | (802) 864-3816 | Fax |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:wwillows@trane.com">wwillows@trane.com</a>                      |                |     |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Other: Complete Turnkey Contracting Services, Energy Efficiency Upgrades |                |     |  |                           |           |     |            |

|  |                |     |                |                           |           |     |            |
|--|----------------|-----|----------------|---------------------------|-----------|-----|------------|
| Vermont Mechanical   |                |     |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Thomas   | Ellis          |     |                | Contract Number           | 37376     |     |            |
| Phone  | (802) 862-5900 | Fax | (802) 264-1109 | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |     |                | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |     |                |                           |           |     |            |

### District 7 - W. Springfield, MA (VT Building at Eastern States Expo)

|  |                |     |  |                           |           |     |            |
|--|----------------|-----|--|---------------------------|-----------|-----|------------|
| Alliance Mechanical                                |                |     |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Tom  | Mooney         |     |  | Contract Number           | 37368     |     |            |
| Phone  | (802) 864-4000 | Fax |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |     |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Building Automation                         |                |     |  |                           |           |     |            |

|  |                |     |  |                           |           |     |            |
|--|----------------|-----|--|---------------------------|-----------|-----|------------|
| Chuck's Heating & Air Conditioning                                   |                |     |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| David  | Langlais       |     |  | Contract Number           | 37389     |     |            |
| Phone  | (802) 655-1489 | Fax |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:davel@chucksheating.com">davel@chucksheating.com</a> |                |     |  | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |     |  |                           |           |     |            |

|  |                |     |                |                           |           |     |            |
|--|----------------|-----|----------------|---------------------------|-----------|-----|------------|
| Control Technologies   |                |     |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Mike   | Van Horn       |     |                | Contract Number           | 37351     |     |            |
| Phone  | (802) 585-6180 | Fax | (802) 764-2299 | Project Limit             | \$150,000 |     |            |
| <a href="mailto:mvanhorn@controltechinc.com">mvanhorn@controltechinc.com</a> |                |     |                | Material Markup (Maximum) | 10%       |     |            |
| Notes: Direct Equipment Replacement  |                |     |                |                           |           |     |            |

|   |                |     |  |                           |           |     |            |
|---|----------------|-----|--|---------------------------|-----------|-----|------------|
| Trane US, Inc.  |                |     |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Bill  | Willows        |     |  | Contract Number           | 37384     |     |            |
| Phone   | (802) 864-3816 | Fax |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:wwillows@trane.com">wwillows@trane.com</a>                      |                |     |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Other: Complete Turnkey Contracting Services, Energy Efficiency Upgrades |                |     |  |                           |           |     |            |

# HVAC and Plumbing Services - Blanket Agreements

## Mechanical Insulation

### District 1 - Montpelier/Barre/Berlin

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Avonda Air Systems, Inc.                                   |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Rick   |                | Contract Number           | 37375     |     |            |
| Phone  | (802) 865-9900 | Fax                       |           |     |            |
| <a href="mailto:rick@avondaair.com">rick@avondaair.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes:   |                | Material MarkUp (Maximum) | 10%       |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| New England Air Systems, LLC                             |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Aaron  |                | Contract Number           | 37388     |     |            |
| Phone  | (802) 864-3800 | Fax                       |           |     |            |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes: Professional Mechanical Engineering               |                | Material MarkUp (Maximum) | 10%       |     |            |

|  |                |                           |                |     |            |
|--|----------------|---------------------------|----------------|-----|------------|
| Vermont Mechanical   |                | Contract Start            | 11/1/2018      | End | 10/31/2022 |
| Thomas   |                | Contract Number           | 37376          |     |            |
| Phone  | (802) 862-5900 | Fax                       | (802) 264-1109 |     |            |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                | Project Limit             | \$150,000      |     |            |
| Notes:   |                | Material MarkUp (Maximum) | 10%            |     |            |

### District 2 - Waterbury/Hyde Park/Middlesex

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Avonda Air Systems, Inc.                                   |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Rick   |                | Contract Number           | 37375     |     |            |
| Phone  | (802) 865-9900 | Fax                       |           |     |            |
| <a href="mailto:rick@avondaair.com">rick@avondaair.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes:   |                | Material MarkUp (Maximum) | 10%       |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| New England Air Systems, LLC                             |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Aaron  |                | Contract Number           | 37388     |     |            |
| Phone  | (802) 864-3800 | Fax                       |           |     |            |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes: Professional Mechanical Engineering               |                | Material MarkUp (Maximum) | 10%       |     |            |

# HVAC and Plumbing Services - Blanket Agreements

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

## District 3 - Northwest

|  |                |         |  |
|--|----------------|---------|--|
| Avonda Air Systems, Inc.                                   |                |         |  |
| Rick   |                | Hodgson |  |
| Phone  | (802) 865-9900 | Fax     |  |
| <a href="mailto:rick@avondaair.com">rick@avondaair.com</a> |                |         |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37375     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

|  |                |        |  |
|--|----------------|--------|--|
| New England Air Systems, LLC                             |                |        |  |
| Aaron  |                | Rabtoy |  |
| Phone  | (802) 864-3800 | Fax    |  |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37388     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Professional Mechanical Engineering

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

## District 4 - Northeast

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

## District 5 - Southwest

## HVAC and Plumbing Services - Blanket Agreements

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

### District 6 - Southeast

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

## Plumbing Emergency Repairs

### District 1 - Montpelier/Barre/Berlin

|  |                |         |                |
|--|----------------|---------|----------------|
| A-1 Sewer & Drain Service  |                |         |                |
| Dan  |                | Hammond |                |
| Phone  | (802) 438-5722 | Fax     | (802) 775-6116 |
| <a href="mailto:a1sewerdrain@comcast.net">a1sewerdrain@comcast.net</a> |                |         |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37347     |     |            |
| Project Limit             | \$30,000  |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Other: Drain Cleaning, Jetting, Pump Station Repairs/Installation

|  |                |        |  |
|--|----------------|--------|--|
| Alliance Mechanical                                |                |        |  |
| Tom  |                | Mooney |  |
| Phone  | (802) 864-4000 | Fax    |  |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37368     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Building Automation

|  |                |         |  |
|--|----------------|---------|--|
| Avonda Air Systems, Inc.                                   |                |         |  |
| Rick   |                | Hodgson |  |
| Phone  | (802) 865-9900 | Fax     |  |
| <a href="mailto:rick@avondaair.com">rick@avondaair.com</a> |                |         |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37375     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

## HVAC and Plumbing Services - Blanket Agreements

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| New England Air Systems, LLC                             |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Aaron  |                | Contract Number           | 37388     |     |            |
| Phone  | (802) 864-3800 | Fax                       |           |     |            |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes: Professional Mechanical Engineering               |                | Material Markup (Maximum) | 10%       |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Peak Mechanical  |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
|  |                | Contract Number           | 37371     |     |            |
| Phone  | (888) 771-8881 | Fax                       |           |     |            |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes:   |                | Material Markup (Maximum) | 10%       |     |            |

|  |                |                           |                |     |            |
|--|----------------|---------------------------|----------------|-----|------------|
| Vermont Mechanical   |                | Contract Start            | 11/1/2018      | End | 10/31/2022 |
| Thomas   |                | Contract Number           | 37376          |     |            |
| Phone  | (802) 862-5900 | Fax                       | (802) 264-1109 |     |            |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                | Project Limit             | \$150,000      |     |            |
| Notes:   |                | Material Markup (Maximum) | 10%            |     |            |

### District 2 - Waterbury/Hyde Park/Middlesex

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Alliance Mechanical                                |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Tom  |                | Contract Number           | 37368     |     |            |
| Phone  | (802) 864-4000 | Fax                       |           |     |            |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes: Building Automation                         |                | Material Markup (Maximum) | 10%       |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Avonda Air Systems, Inc.                                   |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Rick   |                | Contract Number           | 37375     |     |            |
| Phone  | (802) 865-9900 | Fax                       |           |     |            |
| <a href="mailto:rick@avondaair.com">rick@avondaair.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes:   |                | Material Markup (Maximum) | 10%       |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| New England Air Systems, LLC                             |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Aaron  |                | Contract Number           | 37388     |     |            |
| Phone  | (802) 864-3800 | Fax                       |           |     |            |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes: Professional Mechanical Engineering               |                | Material Markup (Maximum) | 10%       |     |            |



## HVAC and Plumbing Services - Blanket Agreements

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Peak Mechanical  |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
|  |                | Contract Number           | 37371     |     |            |
| Phone  | (888) 771-8881 | Fax                       |           |     |            |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes:   |                | Material Markup (Maximum) | 10%       |     |            |
|  |                |                           |           |     |            |

|  |                |                           |                |     |            |
|--|----------------|---------------------------|----------------|-----|------------|
| Vermont Mechanical   |                | Contract Start            | 11/1/2018      | End | 10/31/2022 |
| Thomas   |                | Contract Number           | 37376          |     |            |
| Phone  | (802) 862-5900 | Fax                       | (802) 264-1109 |     |            |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                | Project Limit             | \$150,000      |     |            |
| Notes:   |                | Material Markup (Maximum) | 10%            |     |            |
|  |                |                           |                |     |            |

### District 3 - Northwest

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Alliance Mechanical                                |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Tom  |                | Contract Number           | 37368     |     |            |
| Phone  | (802) 864-4000 | Fax                       |           |     |            |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes: Building Automation                         |                | Material Markup (Maximum) | 10%       |     |            |
|  |                |                           |           |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Avonda Air Systems, Inc.                                   |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Rick   |                | Contract Number           | 37375     |     |            |
| Phone  | (802) 865-9900 | Fax                       |           |     |            |
| <a href="mailto:rick@avondaair.com">rick@avondaair.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes:   |                | Material Markup (Maximum) | 10%       |     |            |
|  |                |                           |           |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| New England Air Systems, LLC                             |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Aaron  |                | Contract Number           | 37388     |     |            |
| Phone  | (802) 864-3800 | Fax                       |           |     |            |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes: Professional Mechanical Engineering               |                | Material Markup (Maximum) | 10%       |     |            |
|  |                |                           |           |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Peak Mechanical  |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
|  |                | Contract Number           | 37371     |     |            |
| Phone  | (888) 771-8881 | Fax                       |           |     |            |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes:   |                | Material Markup (Maximum) | 10%       |     |            |
|  |                |                           |           |     |            |

## HVAC and Plumbing Services - Blanket Agreements

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

### District 4 - Northeast

|  |                |        |  |
|--|----------------|--------|--|
| Alliance Mechanical                                |                |        |  |
| Tom  |                | Mooney |  |
| Phone  | (802) 864-4000 | Fax    |  |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37368     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Building Automation

|  |                |     |  |
|--|----------------|-----|--|
| Peak Mechanical  |                |     |  |
|  |                |     |  |
| Phone  | (888) 771-8881 | Fax |  |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                |     |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37371     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

### District 5 - Southwest

|  |                |         |                |
|--|----------------|---------|----------------|
| A-1 Sewer & Drain Service  |                |         |                |
| Dan  |                | Hammond |                |
| Phone  | (802) 438-5722 | Fax     | (802) 775-6116 |
| <a href="mailto:a1sewerdrain@comcast.net">a1sewerdrain@comcast.net</a> |                |         |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37347     |     |            |
| Project Limit             | \$30,000  |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Other: Drain Cleaning, Jetting, Pump Station Repairs/Installation

## HVAC and Plumbing Services - Blanket Agreements

|  |                |        |  |                           |           |     |            |
|--|----------------|--------|--|---------------------------|-----------|-----|------------|
| Alliance Mechanical                                |                |        |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Tom  |                | Mooney |  | Contract Number           | 37368     |     |            |
| Phone  | (802) 864-4000 | Fax    |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Building Automation                         |                |        |  |                           |           |     |            |

|  |                |       |                |                           |           |     |            |
|--|----------------|-------|----------------|---------------------------|-----------|-----|------------|
| Vermont Mechanical   |                |       |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Thomas   |                | Ellis |                | Contract Number           | 37376     |     |            |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |       |                |                           |           |     |            |

### District 6 - Southeast

|  |                |         |                |                           |           |     |            |
|--|----------------|---------|----------------|---------------------------|-----------|-----|------------|
| A-1 Sewer & Drain Service  |                |         |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Dan  |                | Hammond |                | Contract Number           | 37347     |     |            |
| Phone  | (802) 438-5722 | Fax     | (802) 775-6116 | Project Limit             | \$30,000  |     |            |
| <a href="mailto:a1sewerdrain@comcast.net">a1sewerdrain@comcast.net</a>   |                |         |                | Material Markup (Maximum) | 10%       |     |            |
| Notes: Other: Drain Cleaning, Jetting, Pump Station Repairs/Installation |                |         |                |                           |           |     |            |

|  |                |        |  |                           |           |     |            |
|--|----------------|--------|--|---------------------------|-----------|-----|------------|
| Alliance Mechanical                                |                |        |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Tom  |                | Mooney |  | Contract Number           | 37368     |     |            |
| Phone  | (802) 864-4000 | Fax    |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Building Automation                         |                |        |  |                           |           |     |            |

|  |                |       |                |                           |           |     |            |
|--|----------------|-------|----------------|---------------------------|-----------|-----|------------|
| Vermont Mechanical   |                |       |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Thomas   |                | Ellis |                | Contract Number           | 37376     |     |            |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |       |                |                           |           |     |            |

### District 7 - W. Springfield, MA (VT Building at Eastern States Expo)

## HVAC and Plumbing Services - Blanket Agreements

|  |                |        |  |                           |           |     |            |
|--|----------------|--------|--|---------------------------|-----------|-----|------------|
| Alliance Mechanical                                |                |        |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Tom  |                | Mooney |  | Contract Number           | 37368     |     |            |
| Phone  | (802) 864-4000 | Fax    |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Building Automation                         |                |        |  |                           |           |     |            |

### Plumbing Installation, Service & Repairs

#### District 1 - Montpelier/Barre/Berlin

|  |                |       |  |                           |           |     |            |
|--|----------------|-------|--|---------------------------|-----------|-----|------------|
| A. Cooper Mechanical   |                |       |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Ray  |                | Myers |  | Contract Number           | 37369     |     |            |
| Phone  | (802) 655-9191 | Fax   |  | Project Limit             | \$30,000  |     |            |
| <a href="mailto:rmyers@coopervt.com">rmyers@coopervt.com</a> |                |       |  | Material Markup (Maximum) | 100%      |     |            |
| Notes:   |                |       |  |                           |           |     |            |

|  |                |         |                |                           |           |     |            |
|--|----------------|---------|----------------|---------------------------|-----------|-----|------------|
| A-1 Sewer & Drain Service  |                |         |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Dan  |                | Hammond |                | Contract Number           | 37347     |     |            |
| Phone  | (802) 438-5722 | Fax     | (802) 775-6116 | Project Limit             | \$30,000  |     |            |
| <a href="mailto:a1sewerdrain@comcast.net">a1sewerdrain@comcast.net</a>   |                |         |                | Material Markup (Maximum) | 10%       |     |            |
| Notes: Other: Drain Cleaning, Jetting, Pump Station Repairs/Installation |                |         |                |                           |           |     |            |

|  |                |        |  |                           |           |     |            |
|--|----------------|--------|--|---------------------------|-----------|-----|------------|
| Alliance Mechanical                                |                |        |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Tom  |                | Mooney |  | Contract Number           | 37368     |     |            |
| Phone  | (802) 864-4000 | Fax    |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  | Material Markup (Maximum) | 10%       |     |            |
| Notes: Building Automation                         |                |        |  |                           |           |     |            |

|  |                |         |  |                           |           |     |            |
|--|----------------|---------|--|---------------------------|-----------|-----|------------|
| Avonda Air Systems, Inc.                                   |                |         |  | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Rick   |                | Hodgson |  | Contract Number           | 37375     |     |            |
| Phone  | (802) 865-9900 | Fax     |  | Project Limit             | \$150,000 |     |            |
| <a href="mailto:rick@avondaair.com">rick@avondaair.com</a> |                |         |  | Material Markup (Maximum) | 10%       |     |            |
| Notes:   |                |         |  |                           |           |     |            |

# HVAC and Plumbing Services - Blanket Agreements

|  |                |        |  |
|--|----------------|--------|--|
| New England Air Systems, LLC                             |                |        |  |
| Aaron  |                | Rabtoy |  |
| Phone  | (802) 864-3800 | Fax    |  |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37388     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Professional Mechanical Engineering

|  |                |     |  |
|--|----------------|-----|--|
| Peak Mechanical  |                |     |  |
|  |                |     |  |
| Phone  | (888) 771-8881 | Fax |  |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                |     |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37371     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

## District 2 - Waterbury/Hyde Park/Middlesex

|  |                |       |  |
|--|----------------|-------|--|
| A. Cooper Mechanical   |                |       |  |
| Ray  |                | Myers |  |
| Phone  | (802) 655-9191 | Fax   |  |
| <a href="mailto:rmyers@coopervt.com">rmyers@coopervt.com</a> |                |       |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37369     |     |            |
| Project Limit             | \$30,000  |     |            |
| Material Markup (Maximum) | 100%      |     |            |

Notes:

|  |                |        |  |
|--|----------------|--------|--|
| Alliance Mechanical                                |                |        |  |
| Tom  |                | Mooney |  |
| Phone  | (802) 864-4000 | Fax    |  |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37368     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Building Automation

|  |                |         |  |
|--|----------------|---------|--|
| Avonda Air Systems, Inc.                                   |                |         |  |
| Rick   |                | Hodgson |  |
| Phone  | (802) 865-9900 | Fax     |  |
| <a href="mailto:rick@avondaair.com">rick@avondaair.com</a> |                |         |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37375     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

# HVAC and Plumbing Services - Blanket Agreements

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| New England Air Systems, LLC                             |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Aaron  |                | Contract Number           | 37388     |     |            |
| Phone  | (802) 864-3800 | Fax                       |           |     |            |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes: Professional Mechanical Engineering               |                | Material Markup (Maximum) | 10%       |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Peak Mechanical  |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
|  |                | Contract Number           | 37371     |     |            |
| Phone  | (888) 771-8881 | Fax                       |           |     |            |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes:   |                | Material Markup (Maximum) | 10%       |     |            |

|  |                |                           |                |     |            |
|--|----------------|---------------------------|----------------|-----|------------|
| Vermont Mechanical   |                | Contract Start            | 11/1/2018      | End | 10/31/2022 |
| Thomas   |                | Contract Number           | 37376          |     |            |
| Phone  | (802) 862-5900 | Fax                       | (802) 264-1109 |     |            |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                | Project Limit             | \$150,000      |     |            |
| Notes:   |                | Material Markup (Maximum) | 10%            |     |            |

## District 3 - Northwest

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| A. Cooper Mechanical   |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Ray  |                | Contract Number           | 37369     |     |            |
| Phone  | (802) 655-9191 | Fax                       |           |     |            |
| <a href="mailto:rmyers@coopervt.com">rmyers@coopervt.com</a> |                | Project Limit             | \$30,000  |     |            |
| Notes:   |                | Material Markup (Maximum) | 100%      |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Alliance Mechanical                                |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Tom  |                | Contract Number           | 37368     |     |            |
| Phone  | (802) 864-4000 | Fax                       |           |     |            |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes: Building Automation                         |                | Material Markup (Maximum) | 10%       |     |            |

|  |                |                           |           |     |            |
|--|----------------|---------------------------|-----------|-----|------------|
| Avonda Air Systems, Inc.                                   |                | Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Rick   |                | Contract Number           | 37375     |     |            |
| Phone  | (802) 865-9900 | Fax                       |           |     |            |
| <a href="mailto:rick@avondaair.com">rick@avondaair.com</a> |                | Project Limit             | \$150,000 |     |            |
| Notes:   |                | Material Markup (Maximum) | 10%       |     |            |

# HVAC and Plumbing Services - Blanket Agreements

|  |                |        |  |
|--|----------------|--------|--|
| New England Air Systems, LLC                             |                |        |  |
| Aaron  |                | Rabtoy |  |
| Phone  | (802) 864-3800 | Fax    |  |
| <a href="mailto:arabtoy@neair.com">arabtoy@neair.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37388     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Professional Mechanical Engineering

|  |                |     |  |
|--|----------------|-----|--|
| Peak Mechanical  |                |     |  |
|  |                |     |  |
| Phone  | (888) 771-8881 | Fax |  |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                |     |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37371     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

## District 4 - Northeast

|  |                |       |  |
|--|----------------|-------|--|
| A. Cooper Mechanical   |                |       |  |
| Ray  |                | Myers |  |
| Phone  | (802) 655-9191 | Fax   |  |
| <a href="mailto:rmyers@coopervt.com">rmyers@coopervt.com</a> |                |       |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37369     |     |            |
| Project Limit             | \$30,000  |     |            |
| Material Markup (Maximum) | 100%      |     |            |

Notes:

|  |                |        |  |
|--|----------------|--------|--|
| Alliance Mechanical                                |                |        |  |
| Tom  |                | Mooney |  |
| Phone  | (802) 864-4000 | Fax    |  |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37368     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Building Automation

|  |                |     |  |
|--|----------------|-----|--|
| Peak Mechanical  |                |     |  |
|  |                |     |  |
| Phone  | (888) 771-8881 | Fax |  |
| <a href="mailto:sales@peakmechanicalvt.com">sales@peakmechanicalvt.com</a> |                |     |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37371     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

## HVAC and Plumbing Services - Blanket Agreements

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

### District 5 - Southwest

|  |                |       |  |
|--|----------------|-------|--|
| A. Cooper Mechanical   |                |       |  |
| Ray  |                | Myers |  |
| Phone  | (802) 655-9191 | Fax   |  |
| <a href="mailto:rmyers@coopervt.com">rmyers@coopervt.com</a> |                |       |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37369     |     |            |
| Project Limit             | \$30,000  |     |            |
| Material Markup (Maximum) | 100%      |     |            |

Notes:

|  |                |         |                |
|--|----------------|---------|----------------|
| A-1 Sewer & Drain Service  |                |         |                |
| Dan  |                | Hammond |                |
| Phone  | (802) 438-5722 | Fax     | (802) 775-6116 |
| <a href="mailto:a1sewerdrain@comcast.net">a1sewerdrain@comcast.net</a> |                |         |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37347     |     |            |
| Project Limit             | \$30,000  |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Other: Drain Cleaning, Jetting, Pump Station Repairs/Installation

|  |                |        |  |
|--|----------------|--------|--|
| Alliance Mechanical                                |                |        |  |
| Tom  |                | Mooney |  |
| Phone  | (802) 864-4000 | Fax    |  |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37368     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Building Automation

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

### District 6 - Southeast



## HVAC and Plumbing Services - Blanket Agreements

|  |                |       |  |
|--|----------------|-------|--|
| A. Cooper Mechanical   |                |       |  |
| Ray  |                | Myers |  |
| Phone  | (802) 655-9191 | Fax   |  |
| <a href="mailto:rmyers@coopervt.com">rmyers@coopervt.com</a> |                |       |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37369     |     |            |
| Project Limit             | \$30,000  |     |            |
| Material Markup (Maximum) | 100%      |     |            |

Notes:

|  |                |         |                |
|--|----------------|---------|----------------|
| A-1 Sewer & Drain Service  |                |         |                |
| Dan  |                | Hammond |                |
| Phone  | (802) 438-5722 | Fax     | (802) 775-6116 |
| <a href="mailto:a1sewerdrain@comcast.net">a1sewerdrain@comcast.net</a> |                |         |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37347     |     |            |
| Project Limit             | \$30,000  |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Other: Drain Cleaning, Jetting, Pump Station Repairs/Installation

|  |                |        |  |
|--|----------------|--------|--|
| Alliance Mechanical                                |                |        |  |
| Tom  |                | Mooney |  |
| Phone  | (802) 864-4000 | Fax    |  |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37368     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Building Automation

|  |                |       |                |
|--|----------------|-------|----------------|
| Vermont Mechanical   |                |       |                |
| Thomas   |                | Ellis |                |
| Phone  | (802) 862-5900 | Fax   | (802) 264-1109 |
| <a href="mailto:tom.ellis@vtmechanical.com">tom.ellis@vtmechanical.com</a> |                |       |                |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37376     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes:

### District 7 - W. Springfield, MA (VT Building at Eastern States Expo)

|  |                |        |  |
|--|----------------|--------|--|
| Alliance Mechanical                                |                |        |  |
| Tom  |                | Mooney |  |
| Phone  | (802) 864-4000 | Fax    |  |
| <a href="mailto:tomm@amivt.com">tomm@amivt.com</a> |                |        |  |

|                           |           |     |            |
|---------------------------|-----------|-----|------------|
| Contract Start            | 11/1/2018 | End | 10/31/2022 |
| Contract Number           | 37368     |     |            |
| Project Limit             | \$150,000 |     |            |
| Material Markup (Maximum) | 10%       |     |            |

Notes: Building Automation