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Amendment #1 

Revision Date: 12/12/2018 

STATE OF VERMONT 
CONTRACT AMENDMENT 

 
It is hereby agreed by and between the State of Vermont, Department of Buildings & General 
Services (the "State") and DeWolfe Engineering Associates, P.C., with a principal place of 
business in Montpelier, VT (the "Contractor") that the contract between them originally dated as 
of June 18, 2018, Contract # 36476, as amended to date, (the “Contract”) is hereby amended as 
follows: 

 
I. Contract Term.  The Contract end date, wherever such reference appears in the 

Contract, shall be changed from June 18, 2020 to June 18, 2021. The Contract Term may 
be renewed for one additional one-year period at the discretion of the State.  
 

Taxes Due to the State.  Contractor certifies under the pains and penalties of perjury that, as of 
the date this contract amendment is signed, the Contractor is in good standing with respect to, or 
in full compliance with a plan to pay, any and all taxes due the State of Vermont. 

 
Child Support (Applicable to natural persons only; not applicable to corporations, partnerships or 
LLCs). Contractor is under no obligation to pay child support or is in good standing with respect 
to or in full compliance with a plan to pay any and all child support payable under a support 
order as of the date of this amendment. 

 
Certification Regarding Suspension or Debarment.  Contractor certifies under the pains and 
penalties of perjury that, as of the date this contract amendment is signed, neither Contractor nor 
Contractor’s principals (officers, directors, owners, or partners) are presently debarred, 
suspended, proposed for debarment, declared ineligible or excluded from participation in federal 
programs, or programs supported in whole or in part by federal funds.  

Contractor further certifies under pains and penalties of perjury that, as of the date this contract 
amendment is signed, Contractor is not presently debarred, suspended, nor named on the State’s 
debarment list at: http://bgs.vermont.gov/purchasing-contracting/debarment  
 
This document consists of 2 pages. Except as modified by this Amendment No. 1, all provisions 
of the Contract remain in full force and effect. 
 
 

[Remainder of Page Intentionally Left Blank] 

http://bgs.vermont.gov/purchasing-contracting/debarment
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The signatures of the undersigned indicate that each has read and agrees to be bound by this 
Amendment to the Contract. 
 
 
STATE OF VERMONT   DEWOLFE ENGINEERING ASSOCIATES 
       
By: ________________________  By: ___________________________ 
 
Name: _____________________  Name: ________________________ 
 
Title: ______________________  Title: _________________________ 
 
Date: _______________________  Date: _________________________ 
 
 
 
 

kyle.emerson
Commisioner - Chris Cole
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 (Contractor, Accounting, Regional Director, Project Manager, DFM)   
DEPARTMENT OF BUILDINGS AND GENERAL SERVICES        
(Revised 03/2018)         
           
 
 
 
 
 
 
 
 THE STATE OF VERMONT 
 
 
______________________________________________________________________________________________________  
 
 STANDARD FORM OF AGREEMENT BETWEEN 
 STATE OF VERMONT OR ANY AGENCY 
 THEREOF AND ARCHITECT/ENGINEER 
______________________________________________________________________________________________________ 
 
 
 
AGREEMENT 
 
 
made this 18th day of June in the year 2018. 
 
 
BETWEEN Agency of Administration 
  Department of Buildings and General Services 
  Two Governor Aiken Avenue 
  Montpelier, Vermont 05633-5801               the State.  
   
 
 
 
  DeWolfe Engineering Associates, P.C.                                          
  317 River Street                                          
  Montpelier, Vermont 05601-1576              the ARCHITECT/ENGINEER. 
   
 
 
It is the intention of the State to utilize architectural and engineering services on a as needed basis. 
 
       
 
The State and the ARCHITECT/ENGINEER agree as set forth below: 
 
The period of performance under this contract shall commence on June 18th, 2018 and end on June 18th, 2020 with an 
option to renew for two additional one-year terms.   
 
MAXIMUM LIMITING AMOUNT $ 400,000.00  
 
 
PROJECT DESCRIPTION: 

This contract may be utilized for design of new construction and renovation projects, including any and all phases from 
feasibility/programming through construction administration; including but not limited to code analysis, studies, 
permitting, CAD drafting, surveying, and construction estimating, as required for the specific project. Projects are not 
to exceed $50,000.00, including all costs associated with the individual project, such as labor, material, equipment, etc. 
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1. The ARCHITECT/ENGINEER shall provide professional services for the Project in accordance with the Terms and Conditions 
of this Agreement. 

 
A. The ARCHITECT/ENGINEER shall provide the professional services for the Project utilizing his/ her requisite skills, 

ability, and judgment reasonably and without neglect.  Specifically, the ARCHITECT/ENGINEER shall: (1) be licensed 
by the State of Vermont as an ARCHITECT/ENGINEER; and (2) design the Project in compliance with all federal, 
state and local building codes in effect at the time including any and all permit conditions that may be imposed by 
authorities having jurisdiction. 

 
B. For purposes of this Agreement, the ARCHITECT/ENGINEER shall be licensed in Vermont before executing this 

contract and shall maintain his/her license for the duration of this project.  
 
 
TERMS AND CONDITIONS OF AGREEMENT BETWEEN STATE AND ARCHITECT/ENGINEER 
 
 
ARTICLE 1 -  ARCHITECT/ENGINEER'S SERVICES 
 
1.1. BASIC SERVICES:  INDICATE IN STATEMENT OF WORK “NOT APPLICABLE” IF SECTION IS NOT APPLICABLE 
 

1.1.1. The ARCHITECT/ENGINEER'S Basic Services consist of the phases described below.  Except as specifically 
provided for herein, the ARCHITECT/ENGINEER shall provide to the State all landscaping architectural services 
as well as civil, structural, mechanical and electrical engineering in connection with the Project. 

 
1.1.2. The ARCHITECT/ENGINEER shall ensure the project complies with all applicable codes and guidelines in effect 

at the time of the design, including but not limited to: 
 

1.1.2.1. Vermont Fire and Safety Building Code available online at http://firesafety.vermont.gov 
 

1.1.2.2. Vermont Commercial Building Energy Standards 
http://publicservice.vermont.gov/energy_efficiency/cbes 

 
1.1.2.3. The ARCHITECT/ENGINEER, as directed by the State, will be required to integrate State of Vermont 

Department of Buildings and General Services’ Design Guidelines into the development of the 
design for this project.  The latest version is available online http://bgs.vermont.gov/facilities/forms 

 
1.1.3. Written reports delivered under the terms of this contract shall be printed using both sides of the paper. 

 
 

1.1.4. PROGRAMMING PHASE:  INDICATE IN STATEMENT OF WORK “NOT APPLICABLE” IF SECTION IS NOT 
APPLICABLE 

 
1.1.4.1. The ARCHITECT shall consult with the Owner, together with building occupants and Agency 

administration, to develop a comprehensive space program for the project. The ARCHITECT shall 
advise best practices for each specialty as well as the common areas. The program should be 
complete and detailed, including equipment (fixed and movable) and furnishings throughout the 
building.  

 
1.1.4.2. The ARCHITECT shall consult with the Owner and Efficiency Vermont to establish the Basis of 

Design, based on BGS Design Guidelines, BGS Space Management Guidelines, LEED manuals, 
ASHRAE 90.1, Vermont Commercial Building Energy Standard, ASHRAE Advanced Energy Design 
Guide for Small to Medium Office Buildings, and other guides that are identified for the use of the 
building. 

 
1.1.5. SCHEMATIC DESIGN PHASE:  INDICATE IN STATEMENT OF WORK “NOT APPLICABLE” IF SECTION IS NOT 

APPLICABLE 
 

http://firesafety.vermont.gov/
http://publicservice.vermont.gov/energy_efficiency/cbes
http://bgs.vermont.gov/facilities/forms
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1.1.5.1. The ARCHITECT/ENGINEER shall consult with the State to ascertain the requirements of the Project, 
and the ARCHITECT/ENGINEER and the State shall confirm such requirements in writing. 

 
1.1.5.2. The ARCHITECT/ENGINEER shall prepare Schematic Design Studies consisting of drawings and other 

documents illustrating the scale and relationship of Project components for and until approved by 
the State. 

 
1.1.5.3. The ARCHITECT/ENGINEER shall conduct meetings with the State, Efficiency Vermont, and relevant 

members of the design team, to review the Project and elicit ideas for consideration in developing 
the most energy efficient project supportable by funding opportunities and consistent with 
program intent. 

 
1.1.5.4. The ARCHITECT/ENGINEER shall prepare for the State an initial accounting of how the Project may 

respond to LEED criteria considering available opportunities. 
 

1.1.5.5. The ARCHITECT/ENGINEER shall submit to the State a Statement of Probable Construction Cost 
based on current area, volume or other unit costs for and until approved by the State. 

 
 

1.1.6. DESIGN DEVELOPMENT PHASE:  INDICATE IN STATEMENT OF WORK “NOT APPLICABLE” IF SECTION IS NOT 
APPLICABLE 

 
1.1.6.1. The ARCHITECT/ENGINEER shall prepare from the approved Schematic Design Studies, the Design 

Development Documents consisting of drawings (including at least architectural, landscaping, civil, 
structural, mechanical and electrical plans, building sections; and finish schedule), outline 
specifications following the Construction Specification Institute "CSI" Format and other necessary 
documents to fix and describe the size and character of the entire Project as to its site, structural, 
mechanical, and electrical systems, materials and other such essentials as may be appropriate, for 
and until approved by the State. 

 
1.1.6.2. The ARCHITECT/ENGINEER shall conduct meetings with the State, Efficiency Vermont, and relevant 

members of the design team, to review the Design Development Documents for the purposes of 
furthering the energy efficiency objectives of the Project. 

 
1.1.6.3. The ARCHITECT/ENGINEER shall prepare for the State a revised accounting of how the Project is 

responding to LEED criteria. 
 

1.1.6.4. The ARCHITECT/ENGINEER shall submit to the State a revised Statement of Probable Construction 
Cost based thereon for and until approved by the State. 

 
1.1.7. CONSTRUCTION DOCUMENTS PHASE:  INDICATE IN STATEMENT OF WORK “NOT APPLICABLE” IF SECTION IS 

NOT APPLICABLE 
 

1.1.7.1. The ARCHITECT/ENGINEER shall prepare from the approved Design Development Documents, the 
Contract Documents consisting of the working drawings and specifications (following the CSI 
Format) setting forth in detail the requirements for the construction of the entire Project, and all 
necessary bidding information; and shall assist in the preparation of bidding forms, the Conditions 
of the Contract, and the form of the Agreement between the State and the Contractor, for and until 
approved by the State. 

 
1.1.7.2. The ARCHITECT/ENGINEER shall prepare for the State a revised accounting of how the Project 

responds to LEED criteria. 
 

1.1.7.3. The ARCHITECT/ENGINEER shall submit to the State in writing a Revised Statement of Probable 
Construction Cost based thereon, indicated by changes in requirements or general market 
conditions for and until approved by the State. 

 
1.1.7.4. The ARCHITECT/ENGINEER shall assist the State as requested in filing the required documents for 

the approval of governmental authorities having jurisdiction over the Project. 
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1.1.7.5. The ARCHITECT/ENGINEER shall submit the bid set, at 90% completion of the construction 

documents, to Efficiency Vermont for construction document review. 
 

1.1.7.6. The ARCHITECT/ENGINEER shall prepare and submit a complete set of contract bid documents; 
drawings to be stamped and signed in PDF format, and an unstamped set in DWG format, with a 
complete set of specifications in Microsoft Word, to the State at no additional cost.  
ARCHITECT/ENGINEER shall submit all DWGs documents to the State in AutoCAD 2004 format or 
newer with all items embedded including Xrefs and photos.  ARCHITECT/ENGINEER shall verify 
compatibility with the State’s CADD unit prior to using any AutoCAD specialty software suite or 
product (civil, mechanical, map, etc.).  ARCHITECT/ENGINEER shall furnish all custom support CAD 
files (fonts, line types, plot styles, etc.) to the State.  All drawings shall include a configured layout 
tab with sheet border and viewports for printing.  ARCHITECT/ENGINEER shall submit all electronic 
files to the State on an optical disc, CD, DVD or USB storage drive in a format suitable for use by the 
Department of Buildings and General Services.  These documents are to be provided by 
ARCHITECT/ENGINEER at no additional cost to the State.   

 
 

1.1.8. BIDDING OR NEGOTIATION PHASE:  INDICATE IN STATEMENT OF WORK “NOT APPLICABLE” IF SECTION IS NOT 
APPLICABLE 

 
1.1.8.1. The ARCHITECT/ENGINEER, following the State's approval of the Construction Documents and of 

the latest Statement of Probable Construction Cost, shall provide the State with any documents, 
assistance, or revised construction documents necessary for the State to:  obtain bids or negotiated 
proposals; and award and prepare construction contracts. 

 
1.1.9. CONSTRUCTION PHASE – ADMINISTRATION OF THE CONSTRUCTION CONTRACT:  INDICATE IN STATEMENT OF 

WORK “NOT APPLICABLE” IF SECTION IS NOT APPLICABLE 
 

1.1.9.1. The Construction Phase will commence with the award of the Construction Contract to a selected 
vendor (“Contractor”) and will terminate when final payment is made by the State to the 
Contractor. In any event, the construction phase will not extend 60 days beyond the substantial 
completion date unless extended by change order. If such extension occurs, additional costs due to 
the ARCHITECT/ENGINEER shall be negotiated with the State. 

 
1.1.9.2. The ARCHITECT/ENGINEER shall work with the State during the construction of the Project to 

provide the administration of the contract between the State and the Contractor in accordance 
with the terms herein and consistent with the contract between the State and the Contractor, and 
the extent of his/her duties and responsibilities and the limitations of his/her authority as assigned 
therein shall not be modified without his/her written consent. 

 
1.1.9.3. The ARCHITECT/ENGINEER shall advise and consult with the State, and all of the State's instructions 

to the Contractor shall be issued through the ARCHITECT/ENGINEER after authorization by the 
State. 

 
1.1.9.4. The ARCHITECT/ENGINEER shall, at all times, have access to the work wherever it is in preparation 

or progress. 
 

1.1.9.5. The ARCHITECT/ENGINEER shall make periodic visits to the Project site, at least biweekly, and shall 
make such further visits when reasonably requested by the State, as to familiarize himself/herself 
with the progress and quality of the work performed and as to determine, on the basis of such 
visits, if such progress and quality are in accordance with the Contract Documents.  The 
ARCHITECT/ENGINEER shall be responsible for project meeting minutes.  In addition to this, the 
ARCHITECT/ENGINEER shall periodically report his/her findings thereon to the State, at such times 
as in the exercise of his/her professional judgment such findings are appropriate and at least 
monthly, at the conference provided for in Section 1.1.9.6, and further at such times as the State 
may reasonably request.  The ARCHITECT/ENGINEER shall not be required to make exhaustive or 
continuous on-site inspections, except as required in the exercise of his/her professional judgment 
for said reports and, except in particular, to fulfill the commissioning requirements.  The 
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ARCHITECT/ENGINEER shall not be responsible for construction means, methods, techniques, 
sequences or procedures or for safety precautions and programs in connection with the work, and 
he/she shall not be responsible for the Contractor's failure to carry out the work in accordance with 
the Contract Documents except as provided for herein specifically between the State and the 
ARCHITECT/ENGINEER. 

 
1.1.9.6. In preparing the bid documents, to the extent that the ARCHITECT/ENGINEER utilizes sub-

consultants for their expertise, such as, but not limited to: Landscape Architects, Civil, Structural, 
Mechanical, and Electrical Engineers, these consultants, in effect, become an extension of the 
ARCHITECT/ENGINEER.  Where the term ARCHITECT/ENGINEER is used in Section 1.1.9.2 as well as 
1.1.9.5, it shall include those sub-consultants when work is being performed in their area of 
expertise.  For example, the Mechanical Engineer would inspect the under slab plumbing before it 
is backfilled, but then wouldn’t necessarily be needed on site until the rest of the mechanical 
systems are being installed.  The sub-consultant shall also be required to periodically inspect the 
progress of the “As-builts” and verify that they are up-to-date and verify such to the 
ARCHITECT/ENGINEER, before the ARCHITECT/ENGINEER issues the certificate of payment for that 
pay period. 

 
1.1.9.7. Based upon his/her determinations and reports made under Section 1.1.9.5 of this Agreement and 

upon the Contractor's applications for payment, the ARCHITECT/ENGINEER shall once every month, 
after an on-site conference between the State, the Contractor and the ARCHITECT/ENGINEER, 
determine the amount then owing to the Contractor and shall then issue a certificate of payment 
for the amount agreed upon.  The issuance of a Certificate for Payment shall constitute a 
representation by the ARCHITECT/ENGINEER to the State, based on such ARCHITECT/ENGINEER'S 
determination and report and the data supplied to him/her by the Contractor (without affecting 
his/her duties defined in Section 1.1.9.5.), that the work has progressed to the point indicated; that 
the quality of the work is in accordance with the Contract Documents (subject to the results of any 
specified subsequent tests required by the Contract Documents, to immaterial and insubstantial 
deviations from the Contract Documents, which will be corrected prior to completion, and to any 
further specific qualifications stated in the Certificate for Payment); and that the Contractor is 
entitled to such payment in the amount certified.  Provided, however, the issuance of such 
certificate will not affect any obligations of the Contractor to the State.  By issuing a certificate for 
payment, the ARCHITECT/ENGINEER shall not be deemed to represent that he/she has made any 
examination to ascertain how and for what purpose the Contractor has used the monies paid on 
account of the contract sum.  ARCHITECT/ENGINEER shall not accept any part of the work on behalf 
of the State; ARCHITECT/ENGINEER may only recommend acceptance.  Final acceptance is a right 
reserved solely to the State. 

 
1.1.9.8. The ARCHITECT/ENGINEER shall be, in the first instance, the interpreter of the requirements of all 

Construction Documents, and shall have all requisite authority relating thereto for the purposes of 
authorizing the Contractor to proceed or stop with any component of the project after consultation 
and agreement with the State.  The ARCHITECT/ENGINEER shall not be liable to the State for any 
loss or cost incurred by the State arising from delays in the construction schedule caused by any 
decision made by the ARCHITECT/ENGINEER in the reasonable exercise of professional judgment 
either to exercise or not to exercise his/her authority to stop the Work. 

 
1.1.9.9. The ARCHITECT/ENGINEER shall review and respond to shop drawings, samples, and other 

submissions of the Contractor as in conformance with the design concept and information in the 
Contract Documents and the designs and plans relating to the project until approved or not 
requiring re-submission.  The ARCHITECT/ENGINEER shall also review the submittal log at 
construction meetings and report to the State, on a monthly basis, their findings thereon. 

 
1.1.9.10. The ARCHITECT/ENGINEER shall prepare all change orders and supporting data for the State's 

approval. 
 

1.1.9.11. The ARCHITECT/ENGINEER shall conduct inspections to determine the Dates of Substantial 
Completion and Final Completion and shall receive written guarantees and related documents 
assembled by the Contractors and shall issue a final certificate of payment in accordance with 
Section 1.1.9.6. 
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1.1.9.12. The ARCHITECT/ENGINEER shall be responsible for system commissioning in accordance with the 

BGS Design Guidelines and as indicated in the BGS Commissioning Guidelines.  Please see the BGS 
website http://bgs.vermont.gov/facilities/forms .  The ARCHITECT/ENGINEER shall inspect, and 
document, each and every system to ensure that it complies with design intent, including but not 
limited to: system installation, system operation, and seasonal changeover.  

 
1.1.9.13. Except in the manner specifically provided for herein, the ARCHITECT/ENGINEER shall not be 

responsible to the State for the acts or omissions of the Contractor or any of the Contractor’s 
agents or employees, or any other person not an employee or agent of the ARCHITECT/ENGINEER 
performing work on the Project.  The ARCHITECT/ENGINEER shall be responsible for and shall pay 
the amount of any increase in the total Contract Price or the total Change Order(s) Price, which 
increase results from an error, inconsistency, or omission in the Contract Documents or 
instructions. 

 
1.1.9.14. ARCHITECT/ENGINEER shall furnish to the State, a complete set of marked-up drawings and 

specifications showing all the changes to the Construction Documents made by Addenda, Change 
Orders, Shop Drawings, RFIs and other information received from the Clerk; and General 
Contractor’s As-built markups.  The changes to the drawings are to be created on a separate layer 
in the DWG set and highlighted in a box, cloud or the like in the PDF set.  The specifications are also 
to differentiate the changes made by highlighting in a box, cloud, etc. and be provided in Microsoft 
Word. These drawings and specifications shall be supplied within three (3) months of the date of 
Substantial Completion and before final payment.   

 
1.1.9.15. Architect/Engineer (and design team members as required) shall conduct a one-year warranty 

inspection of the completed construction project between the eleventh and twelfth month from 
the date of substantial completion and shall issue a list of defective items needing correction to the 
Contractor. 

 
1.2. PROJECT REPRESENTATION BEYOND BASIC SERVICES 
 

1.2.1. The State may at its option secure the services of a person or persons known as a Clerk-of-the-Works, referred 
to herein as a "Clerk".   The Clerk(s) shall, for all purposes of this Agreement, report and be solely responsible 
to the State.  The State may at any time dismiss the Clerk(s) for cause or convenience; however, any such 
action shall not affect the State's and ARCHITECT/ENGINEER'S obligations under this Agreement.  In such 
event, the State shall use their best efforts to secure the services of a Clerk or Clerks under this paragraph as 
soon as is practicable if the State deems it necessary. 

 
1.2.2. The Clerk(s) shall make continuous and complete on-site inspections of the work performed on the Project, to 

the extent reasonable under all circumstances.  The on-site inspections of the work performed, and any 
reports prepared by the Clerk(s) will be made available to the ARCHITECT/ENGINEER for use in making his/her 
Determination and Report under this Agreement; however, the use of the Clerk’s on-site inspections or 
reports does not relieve the ARCHITECT/ENGINEER from his/her obligations under Paragraph 1.1.9.6. of this 
Agreement and it is solely the responsibility of the ARCHITECT/ENGINEER to ensure that the work has 
progressed to the point indicated and that the quality of the work is in accordance with the Contract 
Documents.  Further, through such on site observations by the Clerk(s), the ARCHITECT/ENGINEER shall 
endeavor to provide protection for the State against defects in the Work, but the furnishing of such Clerk(s) 
shall not:  (1) make the ARCHITECT/ENGINEER responsible for the Contractor's failure to perform the Work in 
accordance with the Contract Documents; or (2) Relieve the ARCHITECT/ENGINEER from his/her obligation  to 
exercise due diligence and ensure that the work has progressed to the point indicated and that the quality of 
the work is in accordance with the Contract Documents. 

 
1.3. ADDITIONAL SERVICES  
 

1.3.1. The following services are not covered in Paragraphs 1.1.4 through 1.1.9 If any of these Additional Services are 
authorized in writing by the State, they shall be provided by the ARCHITECT/ENGINEER and paid for by the 
State as hereinbefore provided. 

 
1.3.2. Providing special analyses of the State's needs, programming the requirements of the Project and assistance 

http://bgs.vermont.gov/facilities/forms


 
  CONTRACT 36476 
 

April 22, 2018  Page 7 of 16 
 

to the permitting process, except as otherwise herein provided. 
 

1.3.3. Providing financial feasibility or other special studies. 
 

1.3.4. Providing planning surveys, site evaluations, or comparative studies of prospective sites. 
 

1.3.5. Revising previously approved Drawings, Specifications or other documents to accomplish changes not initiated 
by the ARCHITECT/ENGINEER, except as provided in Paragraphs 1.1.9.14 and 3.5. 

 
1.3.6. Providing the required services to execute all State-initiated Change Orders. 

 
1.3.7. Preparing documents for alternate bids requested by the State. 

 
1.3.8. Providing Detailed Estimates of Construction Costs, except as otherwise herein provided. 

 
1.3.9. Providing consultation concerning replacement of any work damaged by fire or other cause during 

construction and furnishing professional services of the type set forth in Paragraphs 1.1 through 1.8 as may be 
required in connection with the replacement of such work. 

 
1.3.10. Providing professional services made necessary by the default of the Contractor in the performance of the 

Construction Contract. 
 

1.3.11. Providing Contract administration and observation of construction after the Contract Time has been exceeded 
by more than sixty (60) days through no fault of the ARCHITECT/ENGINEER. 

 
1.3.12. Providing services not caused by errors, inconsistency or an omission of the ARCHITECT/ENGINEER after final 

payment to the Contractor. 
 

1.3.13. Providing the services required for or in connection with the selection of furniture and furnishings. 
 

1.3.14. Providing services for planning tenant or rental spaces. 
 

1.3.15. Making measured drawings of existing construction when required for planning additions or alterations 
thereto, except as otherwise herein provided. 

 
1.3.16. Other services as may be required such as: LEED ratings, energy modeling, commissioning beyond that 

required by 1.1.9.12, audio visual design, floodway studies, laser scanning of buildings, and geotechnical 
investigations.   

 
ARTICLE 2 - THE STATE'S RESPONSIBILITIES 
 
2.1. The State shall provide full information regarding its requirements as identified in the SOW RFP. 
 

2.1.1. The State shall designate a representative authorized to act in its behalf with respect to the Project.  The State 
or its representative shall examine documents submitted by the ARCHITECT/ENGINEER and shall render 
decisions pertaining thereto promptly, to avoid unreasonable delay in the progress of the 
ARCHITECT/ENGINEER'S work. 

 
2.2. The State shall furnish structural, mechanical, chemical and other laboratory tests, inspections and reports as required 

by law or the Contract Documents. 
 
2.3. The State shall secure for itself such legal, accounting and insurance counseling services as may be necessary for the 

Project and such auditing services as may be required to ascertain how or for what purposes the Contractor has used 
the monies paid to him/her under the Construction Contract. 

 
2.4. The services, information, surveys and reports required by Paragraph 2.2 shall be furnished at the State's expense, and 

the ARCHITECT/ENGINEER shall be entitled to rely upon the accuracy of the reports related to the structural, 
mechanical, chemical and other laboratory tests, inspections and reports required by law or the Contract Documents.   
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2.5. If the representative appointed under Paragraph 2.1.1 observes or otherwise becomes aware of any fault or defect in 
the project or non-conformance with the Contract Documents, he/she shall give prompt written notice thereof to the 
ARCHITECT/ENGINEER. 

 
2.6. The State shall furnish information required of him/her as expeditiously as necessary for the orderly progress of the 

work. 
 
ARTICLE 3 - CONSTRUCTION COST 
 
3.1. Construction Cost does not include the fees of the ARCHITECT/ENGINEER and consultants, the cost of the land, rights-

of-way, or other costs, which is the responsibility of the State as provided in Paragraphs 2.2 through 2.3. or any of the 
contingencies available for the project unless specifically stated otherwise. 

 
3.2. Labor furnished by the State for the Project, however, with respect only to the construction of such components 

thereof as have been designed by the ARCHITECT/ENGINEER, shall be included in the Construction Cost at current 
market rates.  Materials and equipment furnished by the State shall be included at current market prices, except that 
used materials and equipment shall be included as if purchased new for the Project. 

 
3.3. Statements of Probable Construction Cost and Detailed Cost Estimates prepared by the ARCHITECT/ENGINEER 

represent his/her best judgment as a design professional familiar with the construction industry.  It is recognized; 
however, that neither the ARCHITECT/ENGINEER nor the State has any control over the cost of labor, materials, or 
equipment, over construction contractors' methods of determining bid prices, or over competitive bidding or market 
conditions.  Accordingly, the ARCHITECT/ENGINEER cannot and does not guarantee that bids will not vary from any 
Statement of Probable Construction Cost or other cost estimate prepared by him. 

 
3.4. When a fixed limit of Construction Cost is established as a condition of this Agreement, it shall include a bidding 

contingency of five (5%) percent unless another amount is agreed upon in writing.  When such a fixed limit is 
established, the ARCHITECT/ENGINEER in consultation with the State shall be permitted to determine what materials, 
equipment, component systems and types of construction are to be included in the Contract Documents, and to make 
reasonable adjustments in the scope of the Project to bring it within the fixed limit.  The ARCHITECT/ENGINEER with the 
approval of the State may also include in the Contract Documents alternate bids to adjust the Construction Cost to the 
fixed limit. 

 
3.5. If the lowest responsible bid or the Detailed Cost Estimate exceeds the latest statement of Probable Construction Cost, 

the State shall (1) give written approval of an increase in the construction cost, or (2) authorize rebidding the Project, or 
(3) cooperate in revising the Project scope and quality as required to reduce the probable construction cost, or (4) 
discontinue the project and pay the ARCHITECT/ENGINEER as specified in Paragraph 6.1.2 up to and through Bidding or 
Negotiation Phase.  In the case of (3), the ARCHITECT/ENGINEER, without additional charge, shall modify all drawings 
and specifications as necessary to bring the latest bona fide bid within the latest Statement of Probable Construction 
Cost; provided; however, that the ARCHITECT/ENGINEER will not be liable to the State for any loss or cost incurred by 
the State caused by the delay arising from the making of such modifications. 

 
ARTICLE 4 -  DIRECT PERSONNEL EXPENSE 
 
4.1. Direct Personnel Expense of employees engaged on the Project by the ARCHITECT/ENGINEER includes 

ARCHITECT/ENGINEERS, other engineers, designers, job captains, draftsmen, specification writers and typists, in 
consultation, research and design in producing Drawings, Specifications and other documents pertaining to the Project, 
and in services during construction at the site. 

 
4.2. Direct Personnel Expense includes actual cost and of mandatory and customary financial benefits paid. 
 
 
ARTICLE 5 -  REIMBURSABLE EXPENSES 
 
5.1. Expenses of transportation and living when traveling in connection with the Project for other than regular trips included 

in the contract requirements, and for long distance calls.  All travel outside of the State of Vermont must be approved 
by the State prior to the expense thereof becoming reimbursable. 

 
5.2. Expenses of reproduction, postage and handling of Drawings and Specifications, excluding copies for 
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ARCHITECT/ENGINEER'S office use and triplicate sets at each phase for the State's review, use and approval; and fees 
paid for securing approval of authorities having jurisdiction over the Project.  

 
5.3. If authorized in advance by the State in writing, the expense of overtime work requiring higher than regular rates; 

perspectives or models for the State's use; and fees of special consultants for other than the normal structural, 
mechanical and electrical engineering services. 

 
5.4. It is the intent of the State that the ARCHITECT/ENGINEER shall obtain, at the expense of the State, all necessary 

borings, soil engineering, and other information required in connection with the Project, but only after estimated costs 
thereof have been submitted and have been approved in writing by the State.  The ARCHITECT/ENGINEER shall provide 
to the State such detailed cost estimates required by either the State or the ARCHITECT/ENGINEER, at the State's 
expense, but only after estimated costs thereof have been submitted and have been approved in writing by the State. 

 
5.5. The ARCHITECT/ENGINEER shall furnish, at the request of the State and at the expense of the State, a satisfactory land 

survey of the site giving, as applicable, grades and lines of streets, alleys, pavements and adjoining property; rights-of-
way, restrictions, boundaries and contours of the site; locations, dimensions and complete data pertaining to existing 
buildings, other improvements and trees; and full information concerning available service and utility lines both public 
and private. 

 
5.6. The ARCHITECT/ENGINEER shall exercise his/her best judgment and selection in obtaining the information described in 

Paragraphs 5.4 and 5.5 and shall be entitled to rely on the accuracy of such information, survey and tests. 
 
ARTICLE 6 - PAYMENTS TO THE ARCHITECT/ENGINEER 
 
6.1. In all events, the ARCHITECT/ENGINEER shall submit his/her completed itemized accounting of all costs monthly to the 

State, and the State shall make all payments within 30 days of receipt of an error-free invoice. 
 

6.1.1. No deductions shall be made from the ARCHITECT/ENGINEER'S compensation on account of penalty, 
liquidated damages, or other sums withheld from payments to the Contractor. 

 
6.1.2. If the Project is suspended for more than three months or abandoned in whole or in part, the 

ARCHITECT/ENGINEER shall be paid his/her compensation for services performed prior to receipt of written 
notice from the State of such suspension or abandonment, together with Reimbursable Expenses then due 
and all terminal expenses resulting from such suspension or abandonment. 

 
6.1.3. The State has 30 days from the date the State receives an invoice with full and complete supporting documentation 

to exercise its right to bill or credit adjustments made necessary by internal audits and quality assurance checks. 
 
ARTICLE 7 - ARCHITECT/ENGINEER'S ACCOUNTING RECORDS 
 
7.1. Records of the ARCHITECT/ENGINEER'S Direct Personnel, Consultant and Reimbursable Expenses pertaining to the 

Project, and records of accounts between the State and the Contractor, shall be kept on a generally recognized 
accounting basis and shall be available to the State or its authorized representative at mutually convenient times, at no 
additional cost to the State. 

 
ARTICLE 8 - TERMINATION OF AGREEMENT 
 
8.1. This Agreement may be terminated by either party upon the giving of seven (7) days written notice to the other party.  

In the Event of termination by the State for any reason other than a failure to perform on the part of the 
ARCHITECT/ENGINEER, the ARCHITECT/ENGINEER shall be entitled to receive payment for the actual services rendered 
and for sums he/she irrevocably committed to the date of notice of termination.  In the event that the 
ARCHITECT/ENGINEER shall be irrevocably committed to purchase any materials, supplies, or other tangible articles, the 
State shall be entitled to receive all such materials, supplies, or tangible articles when paid for.  In the event of 
termination on the part of the ARCHITECT/ENGINEER, the ARCHITECT/ENGINEER shall be entitled to receive payment 
for services and disbursements actually rendered or paid to the date of notice of termination, less any expenses which 
the State may be put to as a result of the termination by the ARCHITECT/ENGINEER over and above the total sum 
agreed to herein.  In the event that the ARCHITECT/ENGINEER shall have been paid in full for services and expenses 
previously rendered or paid as of the date of notice of termination, the ARCHITECT/ENGINEER agrees to promptly pay 
the State the additional expense above referred to upon submission of statement of such expense to the 
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ARCHITECT/ENGINEER by the State. 
 
8.2. It is understood that a breach on the part of the State of this Agreement shall be sufficient reason for the 

ARCHITECT/ENGINEER to be relieved of the additional expense referred to in this paragraph. 
 
8.3. Notwithstanding any of the foregoing, the State's obligations under this Agreement shall cease when the funds 

appropriated for this Agreement are expended. 
 
ARTICLE 9 - OWNERSHIP OF DOCUMENTS 
 
9.1. Ownership of Documents:  All products of ARCHITECT/ENGINEER’S work, including all drawings, specifications, 

estimates, and all other documents, including shop drawings, calculations, etc., prepared at any time in connection with 
the Project, are the sole property of the State, whether the work is executed or not and may not be copyrighted or 
resold by ARCHITECT/ENGINEER.  ARCHITECT/ENGINEER hereby agrees to furnish drawings in DWG and PDF formats, 
final PDF drawings are to be stamped and signed; final DWG drawings do not need to be stamped or signed.  
Specifications estimates, and all other electronic documents are to be in or converted to Microsoft Office:  Word, Excel, 
Project, etc.  Any project documents that are not in or converted to one of the above electronic formats, 
ARCHITECT/ENGINEER shall provide three (3) copies of all such documents.  ARCHITECT/ENGINEER shall submit all 
DWGs documents to the State in AutoCAD 2004 format or newer with all items embedded including Xrefs and photos.  
ARCHITECT/ENGINEER shall verify compatibility with the State’s CADD unit prior to using any AutoCAD specialty 
software suite or product (civil, mechanical, map, etc.).  ARCHITECT/ENGINEER shall furnish all custom support CAD files 
(fonts, line types, plot styles, etc.) to the State.  All drawings shall include a configured layout tab with sheet border and 
viewports for printing.  ARCHITECT/ENGINEER shall submit all electronic files to the State on an optical disc, CD, DVD or 
USB storage drive in a format suitable for use by the Department of Buildings and General Services.  These documents 
are to be provided by ARCHITECT/ENGINEER at no additional cost to the State. 

 
9.2. PLAN SECURITY CERTIFICATION 
 

9.2.1. ARCHITECT/ENGINEER acknowledges that the plans pertaining to this project have been declared exempt from 
public record inspection for security reasons and have been disclosed to Contractor as per 1 V.S.A. §317(c)(32) 
for the performance of the Work specified herein. Contractor hereby expressly acknowledges and agrees to 
disclose plans only to a licensed architect, engineer, or Contractor who is bidding on or performing work on or 
related to buildings, facilities, infrastructures, systems, or other structures owned, operated, or leased by the 
State.  

 
9.2.2. Furthermore, ARCHITECT/ENGINEER agrees to abide by BGS Administrative Policy # 35 and any existing or 

future directives set forth by the State concerning the copying or distribution of the plans. Fraud, 
misrepresentation, falsification, or concealing or covering up material facts relating to compliance with these 
directives may result in one or more of the following actions: termination of the contract(s), suspension of 
bidding privileges, withholding, deducts, forfeiture of security bonds, and criminal prosecution punishable by 
imprisonment of up to five years and/or up to a $10,000 fine as per 13 V.S.A. §3016. 

 
ARTICLE 10 - SUCCESSORS AND ASSIGNS 
 
10.1. The ARCHITECT/ENGINEER hereby agrees that he/she will not assign the performance of this Agreement to any other 

ARCHITECT/ENGINEER not specifically mentioned herein without the prior written consent of the State, provided, 
however, that this Agreement will inure to the benefit of and be binding upon the partners, successors, assigns or legal 
representatives of the ARCHITECT/ENGINEER. 

 
10.2. The ARCHITECT/ENGINEER hereby agrees that he/she shall personally perform, or personally supervise, all of the 

services or work in connection with the Project as are designated as the duties and obligations of the 
ARCHITECT/ENGINEER under this Agreement, and further, the ARCHITECT/ENGINEER agrees that he/she is solely 
responsible for the performance of the services herein, designated as those of the ARCHITECT/ENGINEER. 

 
 
ARTICLE 11 - TAXES 
 
11.1. The State is exempt from all sales and federal excise taxes. ARCHITECT/ENGINEER will be responsible for the payment 

of any sales, consumer, use and other similar taxes for the Work or portions thereof provided by the 
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ARCHITECT/ENGINEER which are legally enacted at the time bids are received, whether or not yet effective.  
 
 
ARTICLE 12 - CHANGES TO ARCHITECT/ENGINEER AGREEMENT 
 
12.1. The State may increase, decrease, or alter the work or materials, or it may otherwise modify the specifications or 

conditions of the project to be furnished hereunder, and any changes occasioned thereby, including any changes in 
amounts to be paid hereunder, shall be in the form of a change order which shall be agreed to and approved in writing 
by the Commissioner of the Department of Buildings and General Services, and which shall become a part of this 
Contract.  Verbal instructions, from any source, shall not be valid.  No claim or defense may be made under the 
Contract with respect to such changes unless agreed to in writing.  

 
 
ARTICLE 13 - GENERAL 
 
13.1. This Agreement consists of ___ pages including the following attachments which are incorporated herein. 
 

13.1.1. ATTACHMENT A: Scope of Services 
 

13.1.2. ATTACHMENT B: Payment Provisions 
 

13.1.3. ATTACHMENT C: Standard State Provisions for Contracts and Grants, a preprinted form (revision dated 
12/15/2017). 

 
13.1.4. ATTACHMENT D: Standard State Provisions - Architect/Engineer Professional Service Agreement (dated 

04/12/2011) 
 

13.1.5. ATTACHMENT D1: Sample Statement of Work - Request for Proposal (SOW-RFP) 
 

13.1.6. ATTACHMENT D2: Sample Statement of Work Agreement 
 

13.1.7. ATTACHMENT D3: Sample Statement of Work Amendment 
 
13.2. ORDER OF PRECEDENCE 
 

13.2.1. Order of Precedence:  Any ambiguity, conflict or inconsistency in the Contract Documents shall be resolved 
according to the following order of precedence: 

 
13.2.1.1. Standard Contract 
 
13.2.1.2. Attachment D (Standard State Provisions - Architect/Engineer Professional Service Agreement) 

 
13.2.1.3. Attachment C (Standard Contract Provisions for Contracts and Grants) 

 
13.2.1.4. Attachment A 

 
13.2.1.5. Attachment B 

 
13.2.1.6. Attachment D2 

 
13.2.1.7. Attachment D3 

 
13.2.1.8. Attachment D1 

 
13.3. The obligations and duties contained in Articles, 4, 5, 11, of this Agreement shall apply to ARCHITECT/ENGINEER’S 

subcontractors as well as to the ARCHITECT/ENGINEER.  The ARCHITECT/ENGINEER agrees to include Articles 4, 5, 11 in 
all its subcontracts.  The ARCHITECT/ENGINEER has complied with and shall continue to comply with all requirements 
with respect to qualification to do business in Vermont and registration with the office of the Secretary of State.  In the 



CONTRACT 36476 

April 22, 2018 Page 12 of 16 

event that all or a portion of the project is to be subject to a subcontract of the ARCHITECT/ENGINEER, it shall be the 
responsibility of the ARCHITECT/ENGINEER to determine that the subcontractor has complied with the above 
requirements of registration and qualification. 

This Agreement executed the day and year first written above. 

STATE: DEWOLFE ENGINEERING ASSOCIATES, P.C.: 

By: By:  ___________________________________ 

Name: Name:  _________________________________ 

Title: Title:  _________________________________ 

Date: Date:  _________________________________ 

Christopher Cole

BGS Commissioner
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ATTACHMENT A – STATEMENT OF WORK 

Contractor shall provide all professional services necessary to satisfactorily complete design services as identified below. 

The Project shall be in accordance with the work described in Attachment A. The following represents a summary 
description of the Project. 

1. DESCRIPTION OF WORK: 

1.1. This contract may be utilized for design of new construction and renovation projects, including any and all 
phases from feasibility/programming through construction administration; including but not limited to code 
analysis, studies, permitting, CAD drafting, surveying, and construction estimating, as required for the specific 
project. Projects are not to exceed $50,000.00, including all costs associated with the individual project, such as 
labor, material, equipment, etc. 

 
2. CONTRACTOR SHALL PROVIDE: 

2.1. All contractor work performed under this contract shall be planned and scheduled by Agency/Department 
Project Managers. The Project Manager will work closely with both the contractor and the Agency/Department 
requiring the work and will approve all invoices for work completed under this contract.  

2.1.1. When an Agency/Department has a need for services under this agreement, the Project Manager shall 
prepare and deliver a Statement of Work Request for Proposals (SOW-RFP) to the pre-qualified contractors 
on the list.   

2.1.2. Contractors shall then submit proposals within the date and time established by the Project Manager. 

2.1.3. Following proposal evaluation, in the best interest of the State, the Agency/Department will issue a 
Statement of Work Agreement and the Project Manager shall provide a PO number to the contractor to 
reference on their invoices for services completed under that specific work assignment.   

2.1.4. The resultant Purchase Order will be administered by the issuing Agency/Department. 

2.1.5. Typical working hours on site will range between 7:00 AM and 5:00 PM, Monday through Friday. The 
typical working hours may vary by the type of facility or the operational needs of the Agency/Department 
where work is being performed and will be established at the beginning of each project. 

 
2.1.6.   Professional Consulting Services contractor shall provide: 
 

☐ Architectural Design                            ☐ Mechanical Engineering                       ☐ Electrical Engineering 
☐ Surveying                                               ☐ Geotechnical Engineering                    ☐ Fire Protection Engineering 
X Civil Engineering (site)                          X  Civil Engineering (structural)  
☐ Other (Please Describe): Topographic and construction layout survey 

 

2.1.7.  Maintenance Districts contractor shall provide service in: 

X District 1 – Montpelier/Barre/Berlin   X District 2 – Waterbury/Hyde Park/Middlesex  
X District 3 - Northwest    X District 4 – Northeast 
X District 5 - Southwest    X District 6 – Southeast 
X District 7 - W. Springfield, MA (VT Building at Eastern States Exposition)     
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2.2. Workmanship and Materials: 

2.2.1. Where required by the State, consultants must have a current professional license or registration issued by 
the State of Vermont. It is the responsibility of the consultant to keep this licensure current and to notify 
the State if any conditions to practice are restricted during the period of the contract. 

2.2.2. CAD plans must be in DWG format, AutoCAD 2004 format or newer with all items embedded including 
Xrefs and photos.   

3. ELECTRONIC SUBMITTALS:   
 

3.1. Submittal Exchange® (www.submittalexchange.com) shall be used to provide an on-line database and 
repository, which shall be used to transmit and track project-related documents.  The intent for using this 
service is to expedite the construction process by reducing paperwork, improving information flow, and 
decreasing submittal review turnaround time. 

 
3.1.1. Project submittals (shop drawing, product data and quality assurance submittals) shall be transmitted by 

the Contractor in PDF to Submittal Exchange®, where it will be tracked and stored for retrieval for 
review.  After the submittal is reviewed it shall be uploaded back to Submittal Exchange® for action and 
use by the Contractor. 

 
3.1.2. The service also tracks, and stores documents related to the project such as Request for Information 

(RFI’s), Architect/Engineer's Supplemental Instructions (ASI), Information Bulletins (IB’s), CAD 
Coordination, Commission, Construction Change Directive (CCD), Contractor’s Daily Reports, Minutes, 
Photos, Quality Control, Shop Drawings, Testing, Closeout Documents including As-Built Drawings, 
Operations and Maintenance Manuals and other project related documents. 

 
3.1.3. The electronic submittal process shall not be used for color samples, color charts, or physical material 

samples. 
 

3.2. The Project Manager will coordinate the initial training between the Contractor and Submittal Exchange®. 

http://www.submittalexchange.com/
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ATTACHMENT B – PAYMENT PROVISIONS 
 
The maximum dollar amount payable under this contract is not intended as any form of a guaranteed amount. Contractor 
will be paid for products or services actually delivered or performed, as specified in Attachment A, up to the maximum 
allowable amount specified on page 1 of this contract.  
 

1. Prior to commencement of work and release of any payments, Contractor shall submit to the State: 

a. A certificate of insurance consistent with the requirements set forth in Attachment C, Section 8 
(Insurance), and with any additional requirements for insurance as may be set forth elsewhere in this 
contract; and 

b. A current IRS Form W-9 (signed within the last six months). 

2. Payment terms are Net 30 days from the date the State receives an error-free invoice with all necessary and 
complete supporting documentation.  

3. In consideration of the services performed by Contractor, the State shall pay Contractor in accordance with the 
following schedule of rates.  These rates are inclusive of all fees and expenses including mileage and travel time:   

 

Job Title Hourly Rate 

Principal Engineer  $ 147.00 
Senior Engineer  $ 126.00 
Project Engineer  $ 105.00 
Staff Engineer  $ 84.00 
Senior Technician  $ 84.00 
Technician  $ 73.50 
Administration  $ 63.00 
2-Person Survey Crew  $ 168.00 
   $  

 
 

4. Contractor shall submit detailed invoices itemizing all work performed during the invoice period, including the 
dates of service, rates of pay, hours of work performed, and any other information and/or documentation 
appropriate and sufficient to substantiate the amount invoiced for payment by the State.   

a. Work required during weekends, holidays, or outside of the typical working hours described in 
Attachment A section 2.1.5 shall be entitled to a rate increase. Any rate increase shall be identified on the 
Price Schedule. 

b. Services may be issued on a time and materials basis or a fixed price.  The following information is 
required on all invoices: 

• All invoices must be numbered, and include the Master Contract # and SOW Agreement # for this 
contract; 

• Time frame indicated of when work was performed; 
• The agreed to markup for profit and overhead unless a previously agreed to billing schedule was 

approved in the contract; 
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• Certification that the contractor has no ownership (majority or minority) in any subcontractor they 
claim for profit and overhead; 

• Provide supporting documentation of material costs, in accordance with the percentage specified in 
the contract. This supporting documentation is required for verification. 

c. For projects billed on a Time & Materials basis, the following additional information must be included: 

• Invoices shall include description of work, # of hours worked if applicable, including copies of time 
sheets and a certified payroll following the USDOL form (or comparable); 

• Copies of original receipts for all materials purchased or costs incurred as a result of the scope of 
work. 

 
5. Contractor shall submit invoices to the State in accordance with the schedule set forth in this Attachment B.  

Unless a more particular schedule is provided herein, invoices shall be submitted not more frequently than 
monthly.  Invoices shall be submitted to the State at the following address:  
 

State of Vermont, Agency/Dept. 
Attn: (Name of the Project Manager)   
Address of Agency/Department requiring work 
 

6. This agreement represents the entire agreement between the parties; No changes, modifications, or amendments 
in the terms and conditions of this contract shall be effective unless reduced to writing, numbered and signed by 
the duly authorized representative of the State and Contractor.  

 
7. Work Product Ownership:  All products of the Contractor’s work, including outlines, reports, charts, sketches, 

drawings, art work, plans, photographs, specifications, estimates, computer programs, or similar documents 
become the sole property of the State of Vermont and may not be copyrighted or resold by Contractor. 
 

8. The State shall not pay for any unauthorized labor, materials, equipment or expenses of Contractor.  
 

9. Any services outside of agreement shall not be allowed. 
 

10. The amount of compensation paid to the undersigned for extra work and change orders in the following manner as 
directed by the State. 

 
a. A price agreed upon between the State and the Contractor. 

 
11. Mark-up: 

a. Consultant Mark-up on sub-consultant work: Not-to-Exceed 5% 

b. The State will not consider any mark-up on consultant’s reimbursable expenses. 

c. The State will not consider any mark-up on subconsultant’s reimbursable expenses. 

 
 

 
 
 



ATTACHMENT C: STANDARD STATE PROVISIONS 
FOR CONTRACTS AND GRANTS 

REVISED DECEMBER 15, 2017 

1. Definitions: For purposes of this Attachment, “Party” shall mean the Contractor, Grantee or 
Subrecipient, with whom the State of Vermont is executing this Agreement and consistent with the form of 
the Agreement.  “Agreement” shall mean the specific contract or grant to which this form is attached. 

2. Entire Agreement: This Agreement, whether in the form of a contract, State-funded grant, or Federally-
funded grant, represents the entire agreement between the parties on the subject matter. All prior 
agreements, representations, statements, negotiations, and understandings shall have no effect.   

3.  Governing Law, Jurisdiction and Venue; No Waiver of Jury Trial: This Agreement will be governed 
by the laws of the State of Vermont. Any action or proceeding brought by either the State or the Party in 
connection with this Agreement shall be brought and enforced in the Superior Court of the State of Vermont, 
Civil Division, Washington Unit.  The Party irrevocably submits to the jurisdiction of this court for any 
action or proceeding regarding this Agreement.  The Party agrees that it must first exhaust any applicable 
administrative remedies with respect to any cause of action that it may have against the State with regard 
to its performance under this Agreement. Party agrees that the State shall not be required to submit to 
binding arbitration or waive its right to a jury trial. 

4. Sovereign Immunity: The State reserves all immunities, defenses, rights or actions arising out of the 
State’s sovereign status or under the Eleventh Amendment to the United States Constitution. No waiver of 
the State’s immunities, defenses, rights or actions shall be implied or otherwise deemed to exist by reason 
of the State’s entry into this Agreement.  

5. No Employee Benefits For Party: The Party understands that the State will not provide any individual 
retirement benefits, group life insurance, group health and dental insurance, vacation or sick leave, workers 
compensation or other benefits or services available to State employees, nor will the State withhold any 
state or Federal taxes except as required under applicable tax laws, which shall be determined in advance 
of execution of the Agreement. The Party understands that all tax returns required by the Internal Revenue 
Code and the State of Vermont, including but not limited to income, withholding, sales and use, and rooms 
and meals, must be filed by the Party, and information as to Agreement income will be provided by the 
State of Vermont to the Internal Revenue Service and the Vermont Department of Taxes.  

6. Independence: The Party will act in an independent capacity and not as officers or employees of the 
State. 

7. Defense and Indemnity: The Party shall defend the State and its officers and employees against all third 
party claims or suits arising in whole or in part from any act or omission of the Party or of any agent of the 
Party in connection with the performance of this Agreement. The State shall notify the Party in the event 
of any such claim or suit, and the Party shall immediately retain counsel and otherwise provide a complete 
defense against the entire claim or suit.  The State retains the right to participate at its own expense in the 
defense of any claim.  The State shall have the right to approve all proposed settlements of such claims or 
suits.   
After a final judgment or settlement, the Party may request recoupment of specific defense costs and may 
file suit in Washington Superior Court requesting recoupment. The Party shall be entitled to recoup costs 
only upon a showing that such costs were entirely unrelated to the defense of any claim arising from an act 
or omission of the Party in connection with the performance of this Agreement.  



The Party shall indemnify the State and its officers and employees if the State, its officers or employees 
become legally obligated to pay any damages or losses arising from any act or omission of the Party or an 
agent of the Party in connection with the performance of this Agreement.   
Notwithstanding any contrary language anywhere, in no event shall the terms of this Agreement or any 
document furnished by the Party in connection with its performance under this Agreement obligate the 
State to (1) defend or indemnify the Party or any third party, or (2) otherwise be liable for the expenses or 
reimbursement, including attorneys’ fees, collection costs or other costs of the Party or any third party. 

8. Insurance: Before commencing work on this Agreement the Party must provide certificates of insurance 
to show that the following minimum coverages are in effect. It is the responsibility of the Party to maintain 
current certificates of insurance on file with the State through the term of this Agreement. No warranty is 
made that the coverages and limits listed herein are adequate to cover and protect the interests of the Party 
for the Party’s operations. These are solely minimums that have been established to protect the interests of 
the State.  
Workers Compensation: With respect to all operations performed, the Party shall carry workers’ 
compensation insurance in accordance with the laws of the State of Vermont. Vermont will accept an out-
of-state employer's workers’ compensation coverage while operating in Vermont provided that the 
insurance carrier is licensed to write insurance in Vermont and an amendatory endorsement is added to the 
policy adding Vermont for coverage purposes. Otherwise, the party shall secure a Vermont workers’ 
compensation policy, if necessary to comply with Vermont law.   
General Liability and Property Damage: With respect to all operations performed under this Agreement, 
the Party shall carry general liability insurance having all major divisions of coverage including, but not 
limited to:  

Premises - Operations  
Products and Completed Operations  
Personal Injury Liability  
Contractual Liability  
The policy shall be on an occurrence form and limits shall not be less than:  

$1,000,000 Each Occurrence  
$2,000,000 General Aggregate  
$1,000,000 Products/Completed Operations Aggregate  
$1,000,000 Personal & Advertising Injury 

Automotive Liability: The Party shall carry automotive liability insurance covering all motor vehicles, 
including hired and non-owned coverage, used in connection with the Agreement. Limits of coverage shall 
not be less than $500,000 combined single limit.  If performance of this Agreement involves construction, 
or the transport of persons or hazardous materials, limits of coverage shall not be less than $1,000,000 
combined single limit.  
Additional Insured. The General Liability and Property Damage coverages required for performance of this 
Agreement shall include the State of Vermont and its agencies, departments, officers and employees as 
Additional Insureds.  If performance of this Agreement involves construction, or the transport of persons 
or hazardous materials, then the required Automotive Liability coverage shall include the State of Vermont 
and its agencies, departments, officers and employees as Additional Insureds.  Coverage shall be primary 
and non-contributory with any other insurance and self-insurance.   
Notice of Cancellation or Change. There shall be no cancellation, change, potential exhaustion of aggregate 
limits or non-renewal of insurance coverage(s) without thirty (30) days written prior written notice to the 
State.   



9. Reliance by the State on Representations: All payments by the State under this Agreement will be 
made in reliance upon the accuracy of all representations made by the Party in accordance with this 
Agreement, including but not limited to bills, invoices, progress reports and other proofs of work.  

10. False Claims Act: The Party acknowledges that it is subject to the Vermont False Claims Act 
as set forth in 32 V.S.A. § 630 et seq.  If the Party violates the Vermont False Claims Act it shall 
be liable to the State for civil penalties, treble damages and the costs of the investigation and 
prosecution of such violation, including attorney’s fees, except as the same may be reduced by a 
court of competent jurisdiction. The Party’s liability to the State under the False Claims Act shall 
not be limited notwithstanding any agreement of the State to otherwise limit Party’s liability.  

11. Whistleblower Protections: The Party shall not discriminate or retaliate against one of its 
employees or agents for disclosing information concerning a violation of law, fraud, waste, abuse 
of authority or acts threatening health or safety, including but not limited to allegations concerning 
the False Claims Act.  Further, the Party shall not require such employees or agents to forego 
monetary awards as a result of such disclosures, nor should they be required to report misconduct 
to the Party or its agents prior to reporting to any governmental entity and/or the public. 

12. Location of State Data: No State data received, obtained, or generated by the Party in connection with 
performance under this Agreement shall be processed, transmitted, stored, or transferred by any means 
outside the continental United States, except with the express written permission of the State.  
13. Records Available for Audit: The Party shall maintain all records pertaining to performance under 
this agreement. “Records” means any written or recorded information, regardless of physical form or 
characteristics, which is produced or acquired by the Party in the performance of this agreement. Records 
produced or acquired in a machine readable electronic format shall be maintained in that format. The 
records described shall be made available at reasonable times during the period of the Agreement and for 
three years thereafter or for any period required by law for inspection by any authorized representatives of 
the State or Federal Government. If any litigation, claim, or audit is started before the expiration of the 
three-year period, the records shall be retained until all litigation, claims or audit findings involving the 
records have been resolved.  

14. Fair Employment Practices and Americans with Disabilities Act: Party agrees to comply with the 
requirement of 21 V.S.A. Chapter 5, Subchapter 6, relating to fair employment practices, to the full extent 
applicable. Party shall also ensure, to the full extent required by the Americans with Disabilities Act of 
1990, as amended, that qualified individuals with disabilities receive equitable access to the services, 
programs, and activities provided by the Party under this Agreement.  

15. Set Off: The State may set off any sums which the Party owes the State against any sums due the Party 
under this Agreement; provided, however, that any set off of amounts due the State of Vermont as taxes 
shall be in accordance with the procedures more specifically provided hereinafter.  

16. Taxes Due to the State:  
A. Party understands and acknowledges responsibility, if applicable, for compliance with State tax 

laws, including income tax withholding for employees performing services within the State, 
payment of use tax on property used within the State, corporate and/or personal income tax on 
income earned within the State.  

B. Party certifies under the pains and penalties of perjury that, as of the date this Agreement is signed, 
the Party is in good standing with respect to, or in full compliance with, a plan to pay any and all 
taxes due the State of Vermont.  



C. Party understands that final payment under this Agreement may be withheld if the Commissioner 
of Taxes determines that the Party is not in good standing with respect to or in full compliance with 
a plan to pay any and all taxes due to the State of Vermont.  

D. Party also understands the State may set off taxes (and related penalties, interest and fees) due to 
the State of Vermont, but only if the Party has failed to make an appeal within the time allowed by 
law, or an appeal has been taken and finally determined and the Party has no further legal recourse 
to contest the amounts due.  

17. Taxation of Purchases: All State purchases must be invoiced tax free.  An exemption certificate will 
be furnished upon request with respect to otherwise taxable items. 

18. Child Support: (Only applicable if the Party is a natural person, not a corporation or partnership.) Party 
states that, as of the date this Agreement is signed, he/she:  

A. is not under any obligation to pay child support; or  
B. is under such an obligation and is in good standing with respect to that obligation; or  
C. has agreed to a payment plan with the Vermont Office of Child Support Services and is in full 

compliance with that plan.  
Party makes this statement with regard to support owed to any and all children residing in Vermont. In 
addition, if the Party is a resident of Vermont, Party makes this statement with regard to support owed to 
any and all children residing in any other state or territory of the United States.  

19. Sub-Agreements: Party shall not assign, subcontract or subgrant the performance of this Agreement 
or any portion thereof to any other Party without the prior written approval of the State. Party shall be 
responsible and liable to the State for all acts or omissions of subcontractors and any other person 
performing work under this Agreement pursuant to an agreement with Party or any subcontractor. 
In the case this Agreement is a contract with a total cost in excess of $250,000, the Party shall provide to 
the State a list of all proposed subcontractors and subcontractors’ subcontractors, together with the identity 
of those subcontractors’ workers compensation insurance providers, and additional required or requested 
information, as applicable, in accordance with Section 32 of The Vermont Recovery and Reinvestment Act 
of 2009 (Act No. 54).   
Party shall include the following provisions of this Attachment C in all subcontracts for work performed 
solely for the State of Vermont and subcontracts for work performed in the State of Vermont:  Section 10 
(“False Claims Act”); Section 11 (“Whistleblower Protections”); Section 12 (“Location of State Data”); 
Section 14 (“Fair Employment Practices and Americans with Disabilities Act”); Section 16 (“Taxes Due 
the State”); Section 18 (“Child Support”); Section 20 (“No Gifts or Gratuities”); Section 22 (“Certification 
Regarding Debarment”); Section 30 (“State Facilities”); and Section 32.A (“Certification Regarding Use 
of State Funds”). 

20. No Gifts or Gratuities: Party shall not give title or possession of anything of substantial value 
(including property, currency, travel and/or education programs) to any officer or employee of the State 
during the term of this Agreement.  

21. Copies: Party shall use reasonable best efforts to ensure that all written reports prepared under this 
Agreement are printed using both sides of the paper.  

22. Certification Regarding Debarment: Party certifies under pains and penalties of perjury that, as of 
the date that this Agreement is signed, neither Party nor Party’s principals (officers, directors, owners, or 
partners) are presently debarred, suspended, proposed for debarment, declared ineligible or excluded from 
participation in Federal programs, or programs supported in whole or in part by Federal funds.  



Party further certifies under pains and penalties of perjury that, as of the date that this Agreement is signed, 
Party is not presently debarred, suspended, nor named on the State’s debarment list at: 
http://bgs.vermont.gov/purchasing/debarment  

23. Conflict of Interest: Party shall fully disclose, in writing, any conflicts of interest or potential 
conflicts of interest.   

24. Confidentiality: Party acknowledges and agrees that this Agreement and any and all 
information obtained by the State from the Party in connection with this Agreement are subject to 
the State of Vermont Access to Public Records Act, 1 V.S.A. § 315 et seq.   

25. Force Majeure: Neither the State nor the Party shall be liable to the other for any failure or 
delay of performance of any obligations under this Agreement to the extent such failure or delay 
shall have been wholly or principally caused by acts or events beyond its reasonable control 
rendering performance illegal or impossible (excluding strikes or lock-outs) (“Force Majeure”). 
Where Force Majeure is asserted, the nonperforming party must prove that it made all reasonable 
efforts to remove, eliminate or minimize such cause of delay or damages, diligently pursued 
performance of its obligations under this Agreement, substantially fulfilled all non-excused 
obligations, and timely notified the other party of the likelihood or actual occurrence of an event 
described in this paragraph.  

26. Marketing: Party shall not refer to the State in any publicity materials, information pamphlets, 
press releases, research reports, advertising, sales promotions, trade shows, or marketing materials 
or similar communications to third parties except with the prior written consent of the State. 

27. Termination:  
A. Non-Appropriation: If this Agreement extends into more than one fiscal year of the State (July 1 

to June 30), and if appropriations are insufficient to support this Agreement, the State may cancel 
at the end of the fiscal year, or otherwise upon the expiration of existing appropriation authority. 
In the case that this Agreement is a Grant that is funded in whole or in part by Federal funds, and 
in the event Federal funds become unavailable or reduced, the State may suspend or cancel this 
Grant immediately, and the State shall have no obligation to pay Subrecipient from State revenues. 

B. Termination for Cause: Either party may terminate this Agreement if a party materially breaches 
its obligations under this Agreement, and such breach is not cured within thirty (30) days after 
delivery of the non-breaching party’s notice or such longer time as the non-breaching party may 
specify in the notice.   

C. Termination Assistance: Upon nearing the end of the final term or termination of this Agreement, 
without respect to cause, the Party shall take all reasonable and prudent measures to facilitate any 
transition required by the State.  All State property, tangible and intangible, shall be returned to the 
State upon demand at no additional cost to the State in a format acceptable to the State. 

28. Continuity of Performance: In the event of a dispute between the Party and the State, each 
party will continue to perform its obligations under this Agreement during the resolution of the 
dispute until this Agreement is terminated in accordance with its terms. 

29. No Implied Waiver of Remedies: Either party’s delay or failure to exercise any right, power 
or remedy under this Agreement shall not impair any such right, power or remedy, or be construed 
as a waiver of any such right, power or remedy.  All waivers must be in writing. 



30. State Facilities: If the State makes space available to the Party in any State facility during the 
term of this Agreement for purposes of the Party’s performance under this Agreement, the Party 
shall only use the space in accordance with all policies and procedures governing access to and 
use of State facilities which shall be made available upon request.  State facilities will be made 
available to Party on an “AS IS, WHERE IS” basis, with no warranties whatsoever. 

31. Requirements Pertaining Only to Federal Grants and Subrecipient Agreements: If this Agreement 
is a grant that is funded in whole or in part by Federal funds:  

A. Requirement to Have a Single Audit: The Subrecipient will complete the Subrecipient Annual 
Report annually within 45 days after its fiscal year end, informing the State of Vermont whether or 
not a Single Audit is required for the prior fiscal year. If a Single Audit is required, the Subrecipient 
will submit a copy of the audit report to the granting Party within 9 months. If a single audit is not 
required, only the Subrecipient Annual Report is required.  
For fiscal years ending before December 25, 2015, a Single Audit is required if the subrecipient 
expends $500,000 or more in Federal assistance during its fiscal year and must be conducted in 
accordance with OMB Circular A-133. For fiscal years ending on or after December 25, 2015, a 
Single Audit is required if the subrecipient expends $750,000 or more in Federal assistance during 
its fiscal year and must be conducted in accordance with 2 CFR Chapter I, Chapter II, Part 200, 
Subpart F. The Subrecipient Annual Report is required to be submitted within 45 days, whether or 
not a Single Audit is required.  

B. Internal Controls: In accordance with 2 CFR Part II, §200.303, the Party must establish and 
maintain effective internal control over the Federal award to provide reasonable assurance that the 
Party is managing the Federal award in compliance with Federal statutes, regulations, and the terms 
and conditions of the award. These internal controls should be in compliance with guidance in 
“Standards for Internal Control in the Federal Government” issued by the Comptroller General of 
the United States and the “Internal Control Integrated Framework”, issued by the Committee of 
Sponsoring Organizations of the Treadway Commission (COSO). 

C. Mandatory Disclosures: In accordance with 2 CFR Part II, §200.113, Party must disclose, in a 
timely manner, in writing to the State, all violations of Federal criminal law involving fraud, 
bribery, or gratuity violations potentially affecting the Federal award. Failure to make required 
disclosures may result in the imposition of sanctions which may include disallowance of costs 
incurred, withholding of payments, termination of the Agreement, suspension/debarment, etc. 

32. Requirements Pertaining Only to State-Funded Grants: 
A. Certification Regarding Use of State Funds: If Party is an employer and this Agreement is a 

State-funded grant in excess of $1,001, Party certifies that none of these State funds will be used to 
interfere with or restrain the exercise of Party’s employee’s rights with respect to unionization. 

B. Good Standing Certification (Act 154 of 2016): If this Agreement is a State-funded grant, Party 
hereby represents: (i) that it has signed and provided to the State the form prescribed by the 
Secretary of Administration for purposes of certifying that it is in good standing (as provided in 
Section 13(a)(2) of Act 154) with the Agency of Natural Resources and the Agency of Agriculture, 
Food and Markets, or otherwise explaining the circumstances surrounding the inability to so certify, 
and (ii) that it will comply with the requirements stated therein. 

 
(End of Standard Provisions) 

 
 



ATTACHMENT D: STANDARD STATE PROVISIONS 
Architect/Engineer Professional Service Agreement 

 
Attachment C, Paragraphs 6 and 7 are deleted in its entirety and replaced with the following:  
 
6. Independence, Liability, Indemnity:  
 

A. The Party will act in an independent capacity and not as officers or employees of the State.  
 

B. This Agreement requires the Party to provide professional services in the design and/or 
engineering of all or a part of the Project to which this Agreement relates.    This is not an 
Agreement for construction services.  However, construction administration, observation or 
certification services may be required on the part of the Party if this Agreement so provides.  
Before commencing work on this Agreement and throughout the term of this Agreement, the 
Party shall procure and maintain professional liability insurance for all services performed under 
this Agreement, with minimum coverage as required by the Agency of Administration but not 
less than $1,000,000 per claim and $2,000,000 policy aggregate.  

 
C. The Party shall defend the State and its officers and employees against all claims or suits arising 

in whole or in part from any act or omission of the Party or of any agent of the Party in providing 
“non-professional services” under this Agreement.  As used herein, “non-professional services” 
means services provided under this Agreement other than professional services relating to the 
design and/or engineering of all or part of the project. The State shall notify the Party in the event 
of any such claim or suit covered by this Subsection C, and the Party shall immediately retain 
counsel and otherwise provide a complete defense against the entire claim or suit arising out of 
“non-professional services” provided under this Agreement.  

 
D. Notwithstanding anything to the contrary set forth in Subsection C above, the Party shall not be 

obligated to defend the State and its officers and employees against claims or suits arising from 
the Party’s provision of engineering design services or architectural/engineering design services.  
However, the Party’s obligation to defend the State and its officers and employees against all 
claims or suits arising out of “non-professional services” provided under this Agreement as 
provided in Subsection C above and the Party’s other obligations under Attachment C shall 
remain in effect.  

 
E. The Party agrees to indemnify and hold the State, its officers and employees, harmless from and 

against monetary damages to third parties, together with reasonable costs, expenses and 
attorney’s fees incurred and paid by the State in defending claims by third parties (collectively 
“Damages”) but only in the event and to the extent such Damages are incurred and paid by the 
State as the proximate cause of negligent acts, errors or omissions (“Professional Negligence”) by 
the Party, its employees, agents, consultants and subcontractors, in providing the professional 
services required under this Agreement. 

 
F. As used herein, “Professional Negligence” or “negligent acts, errors or omissions” means a 

failure by the Party to exercise that degree of skill and care ordinarily possessed by a reasonably 
prudent design professional practicing in the same or similar locality providing such services 
under like or similar conditions and circumstances. 

 
G.  The Party shall indemnify the State and its officers and employees in the event that the State, its 

officers or employees become legally obligated to pay any damages or losses arising from any act 
or omission of the Party arising from the provision of “non-professional services” (as defined 



herein) under this Agreement. 
 

H.  The Party shall not be obligated to indemnify the State for any Damages incurred by the State 
attributable to the State’s own negligent acts, errors or omissions or the negligent acts, errors or 
omissions of its officers, agents or employees, or the acts, errors, omissions or breach of 
Agreement by persons or entities other than the Party, its employees, agents, consultants and 
subcontractors. 

 
I.  After a final judgment or settlement the Party may request recoupment of specific defense costs 

and may file suit in Washington Superior Court requesting recoupment. The Party shall be 
entitled to recoup costs only upon a showing that such costs were entirely unrelated to the defense 
of any claim arising from an act or omission of the Party. 



ATTACHMENT D1 
 

STATE OF VERMONT 
STATEMENT OF WORK (SOW) Request for Proposal (RFP) 

 

(NOTE: Text that appears in orange letters is instructive only and should be deleted from the final RFP. 
Text in yellow highlighting must be updated or deleted. Utilize or delete paragraphs as appropriate to 
the RFP. Text that appears in black letters should be included in the RFP as is.) 
                                                                                                
Architect/Engineer Professional Service Category:  PROJECT NAME 
  
Request for Proposal 
Month DD, YYYY 

1. ADMINISTRATIVE INFORMATION 

1.1. AGENCY/DEPT RESPONSIBILE FOR SOW-RFP AND SOW AGREEMENT 
 

1.1.1. Name of the person/s, Agency/Dept. 
 

1.2. This SOW RFP is being issued in accordance with the Master Agreement between the 
Contractor and the State of Vermont, Department of Buildings and General Services, Office of 
Purchasing and Contracting.  After an evaluation of Contractor’s response to this SOW RFP, the 
Contracting Agency may elect to enter into a specific SOW Agreement which will outline all 
SOW Agreement requirements and payment provisions.  

2. SOW PROPOSAL SUBMISSIONS 
 

2.1. All SOW Proposals are due no later than: (Date) and Time 
 

2.2. Proposals must be submitted by email to: EMAIL ADDRESS OF PROJECT MANAGER.  The email 
submission must reference the project name “SOW-RFP Project Name”. 

 
2.3. The SOW RFP Response is to be submitted to the contact set forth above via e-mail in Word 

and pdf formats.  The “subject” line in the e-mail submission shall state the SOW-RFP Project 
Name.   

 
2.4. There is an attachment size limit of 25 MB. It is the Bidder’s responsibility to compress the PDF 

file containing its bid if necessary in order to meet this size limitation. 
 

2.5. All SOW RFP Responses become the property of the State and, once the resulting SOW 
Agreement is finalized, are subject to disclosure under the State’s Public Records Act, 1 V.S.A. 
§§ 315-320. If a SOW RFP Response includes material that is considered by the Contractor to 
be a trade secret under 1 V.S.A. § 317(c)(9), the Contractor shall clearly designate the material 
as such in its submission. In accordance therewith, the State will not disclose information for 
which a reasonable claim of trade secret can be made pursuant to 1 VSA § 317(c)(9).  
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2.6. In the cover letter to any SOW RFP Response, the Contractor must identify each page or 
section of the response that it believes is a trade secret and provide a written explanation 
relating to each marked portion to justify the denial of a public record request should the 
State receive such a request. 

3. PRE-BID MEETING: 

3.1. The contracting Agency/Department will hold a pre-bid meeting at LOCATION on DAY, DATE 
and TIME 

4. STATEMENT OF RIGHTS 
 

4.1. The State of Vermont reserves the right to obtain clarification or additional information 
necessary to properly evaluate a proposal. The Contractor may be asked to give a verbal 
presentation of its proposal after submission.  Failure of Contractor to respond to a request for 
additional information or clarification could result in rejection of the Contractor’s proposal.  To 
secure a project that is deemed to be in the best interest of the State, the State reserves the 
right to accept or reject any and all bids, in whole or in part, with or without cause, and to 
waive technicalities in submissions. The State also reserves the right to make purchases outside 
of the awarded contracts where it is deemed in the best interest of the State. 

5. METHOD OF AWARD AND PROCEDURE FOR AWARDING A SOW AGREEMENT 
 

5.1. Contractor selection, or the determination to terminate the SOW-RFP without award, shall be 
done in the best interest of the State.  

5.2. EVALUATION CRITERIA: 

5.2.1. The responses will be evaluated based on the following: (edit evaluation criteria below 
as appropriate for your project) 

5.2.1.1. Cost 
5.2.1.2. Ability to meet completion dates in proposed project schedule 
5.2.1.3. Minimum Qualifications/Prior Experience with this type of work (optional, if 

specialized) 
5.2.1.4. References (optional, if specialized) 

5.3. ORAL PRESENTATIONS/INTERVIEWS: (optional) 
 

5.3.1. Prior to making a final selection, the Contracting Agency will determine whether to 
conduct oral presentations.  The decision will be based on the quality and quantity of 
responses received.  If it is determined that oral presentations are needed they will be 
conducted at no expense to the State.  Oral presentation may be by phone or in person.  
In-person presentations will take place as directed by the Contracting Agency on a yet 
to be determined date at no expense to the State. 
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5.3.2. As part of the selection process, the State reserves the right to interview, either in 

person or via phone, all candidates for on-site staff that are proposed to perform the 
work defined within this SOW RFP. The State may also request a change to vendor 
staffing after a vendor has been selected if upon on-site efforts the State deems the 
relationship to not be acceptable. Replacement staff will be subject to additional 
interviewing and approval by the State at no additional cost to the State.   

6. STATEMENT OF WORK 

6.1. PROJECT BACKGROUND 

6.1.1. Brief description of Contracting Agency’s project background and/or situation leading 
to this Project 

 
6.2. STATEMENT OF WORK DESCRIPTION, REQUIRED PHASES AND SCHEDULE: (Under no 

circumstance should a SOW be developed, or an SOW RFP be released, where the deliverables 
are not quantified or the criteria for acceptance are not defined. Be clear and concise. The 
deliverables identified here should be directly tied to payment provisions) 

6.2.1. STATEMENT OF WORK: Describe in detail the scope of work and what deliverables are 
required for each phase. (Indicate “not applicable” next to phases listed below that do 
not apply) 

6.2.1.1. Programming Phase: 

6.2.1.2. Permitting Phase: 

6.2.1.3. Schematic Design Phase: 

6.2.1.4. Design Development Phase: 

6.2.1.5. Construction Documents Phase: 

6.2.1.6. Bidding or Negotiation Phase: 

6.2.1.7. Additional Services: 

6.3. PROPOSED PROJECT SCHEDULE: (edit schedule below as appropriate)  
 

Project Event Completion Date 
Pre-bid Meeting  
Questions Due  
Proposals Due  
Begin Work  
Programming Phase   
Permitting Phase  
Schematic Design Phase  
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Design Development Phase  
Construction Documents Phase  
Bidding or Negotiation Phase  
Construction Administration  
1-Year Warranty  

7. SOW AMENDMENTS 

7.1. Change orders are not anticipated, however, if one becomes necessary, such work must be 
authorized by the State in writing before such work can proceed and requires an SOW 
Amendment to the SOW Agreement. Reference Attachment D3. 

8. SOW PROPOSAL FORMAT 
 

8.1. Email PDF’s or Microsoft Office documents as set forth above under SOW PROPOSAL 
SUBMISSIONS 

 
8.2. A SOW RFP Proposal shall provide the following: (must match evaluation criteria) 

8.2.1. MINIMUM QUALIFICATIONS (Delete if not required for the project. If required, modify list 
as appropriate) 

8.2.1.1. Identify whether firm has the years and type of experience required for this 
project.  

8.2.1.2. Identify key personnel, including subconsultants, by name and role who will be 
working on the project, include resumes. 

8.2.1.3. List 3 previous projects showing experience with similar work. 

8.2.2. SUBCONTRACTORS (if being used) 

8.2.2.1. Identify all proposed subcontractors and their full roles that may be involved 
completing the Scope of Work. No work shall be subcontracted without 
knowledge of and approval by the State. 

 
8.2.3. REFERENCES (optional for specialized projects) 

8.2.3.1. Provide the names, email addresses and/or phone numbers of at least three 
companies or State Agencies with whom you have transacted similar business 
in the last 12 months.  You must include contact names who can talk 
knowledgeable about performance and deliverables. 

 
8.2.4. PROJECT COST AND COMPLETION DATE 

8.2.4.1. Complete table for Fixed-Cost or Time & Materials agreement. 
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9. REQUIRED PRICE PROPOSAL RESPONSE  
 

9.1. All pricing must be fixed cost, inclusive of all expenses and fees if this Statement of Work 
proposal is for a fixed price agreement. (Remove if Time and Materials agreement) 

 
9.2. For Time and Materials the pricing proposal must include estimated effort hours, NTE amount 

and completion date for each deliverable. (Remove if not Time and Materials agreement) 

10. INVOICING AND PAYMENT 
 

10.1. All work performed by the Contractor must be approved in advance by the State. Once work 
has been completed, delivered and accepted by the State, invoicing can occur.  The State’s 
payment terms are net 30 days. 
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STATE OF VERMONT 

PRICE PROPOSAL FOR SOW-RFP FOR  
PROJECT NAME, TOWN, VERMONT 

(The Price Proposal must request information to match the evaluation criteria identified in the 
Method of Award of this SOW-RFP and use the same deliverables as outlined in the Scope of Work 
of this SOW-RFP. Adjust formatting accordingly to ensure appropriate page breaks.)  
 

1. Minimum Qualifications (if specialized work and prior experience is required, as outlined in the 
Evaluation Criteria of the SOW-RFP): 
 
1.1. Does the firm have experience working in TYPE OF FACILITY within the last XX (##) years? 

 
    ☐ Yes ☐  No 

 
1.2. If yes to 1.1., list name, title and role of proposed team members: (including sub-consultants, if 

applicable, attach additional sheets if necessary) 

1.2.1. _________________________________________________________________________ 

1.2.2. _________________________________________________________________________ 

1.2.3. _________________________________________________________________________ 

1.2.4. _________________________________________________________________________ 

 
1.3. If yes to #1, list 3 previous projects of similar experience: (attach additional sheets if necessary) 

1.3.1. _________________________________________________________________________ 

1.3.2. _________________________________________________________________________ 

1.3.3. _________________________________________________________________________ 

2. Complete the attached table in accordance with requirements identified in the Statement of Work 
(remove if Time & Materials agreement) 
 

Description Price Completion  Date 
Programming $  
Permitting $  
Schematic Design $  
Design Development $  
Construction Documents $  
Bidding or Negotiation $  
Construction Administration $  
Additional Services $  
Reimbursable Expenses $  
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Total Project Cost $   
 
3. Complete the attached table in accordance with requirements identified in the Statement of 

Work (remove if Fixed Price agreement) 
 

Description 
Hours 

(hourly rates as 
established in the Master 

Contract) 

NTE Amount 
Completion 

Date 

Programming    
Permitting  $  
Schematic Design  $  
Design Development  $  
Construction Documents  $  
Bidding or Negotiation  $  
Construction Administration  $  
Additional Services  $  
Reimbursable Expenses  $  

Totals  $  
 

4. References: (If required, as outlined in the Evaluation Criteria of the SOW-RFP) 
 

4.1. Name: ____________________________ Company: _____________________________ 

Email/phone: ________________________________ 

4.2. Name: ____________________________ Company: _____________________________ 

Email/phone: ________________________________ 

4.3. Name: ____________________________ Company: _____________________________ 

Email/phone: ________________________________ 

5. COMMENCEMENT OF WORK UNDER A SOW AGREEMENT 

5.1. Commencement of work as a result of the SOW-RFP process shall be initiated only upon 
issuance of a fully executed SOW Agreement and Purchase Order.  

 
6. SOW AGREEMENTS 

6.1. If selected, the Contractor will sign an SOW Agreement with the Contracting Agency to provide 
the deliverables set forth in its response and at prices agreed by the Contracting Agency.  
Minimum support levels set forth in this SOW RFP and terms, and conditions from the Master 
Agreement, including Attachment C thereto, will become part of each SOW Agreement. Each 
SOW Agreement will be subject to review throughout its term. The Contracting Agency will 
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consider cancellation of each SOW Agreement, as well as the Master Agreement, upon 
discovery that the Contractor is in violation of any portion of the Master Agreement or an SOW 
Agreement, including an inability by the Contractor to provide the products, support, and/or 
service offered in its response.  Each SOW Agreement shall specify the term of the Agreement. 

 
 
 
ACKNOWLEDGEMENT OF ADDENDUMS (IF APPLICABLE) 
 

1. _________________________________ 

2. _________________________________ 

3. _________________________________ 

 
COMPANY NAME:                                         

 
NAME:         
 
SIGNATURE:                                
 
DATE:         
 
 
 



ATTACHMENT D2 
 

STATE OF VERMONT 
STATEMENT OF WORK AGREEMENT 

(NOTE: Text that appears in orange letters is instructive only and should be deleted from the final 
SOW-Agreement. Text in yellow highlighting must be updated or deleted. Utilize or delete paragraphs 
as appropriate to the agreement. Text that appears in black letters should be included in the 
agreement as is.) 
 
SOW-AGREEMENT #_ _____________  
SOW-RFP PROJECT TITLE _______________. 
PRE-QUALIFICATION CONTRACT # _______________ (“Master Agreement”) 
 
This is a Statement of Work Agreement (“SOW Agreement”) between the State of Vermont, 
[CONTRACTING AGENCY] (hereafter called “State”) and _____________., with principal place of 
business at ____________________, (hereafter called “Contractor”).  This SOW Agreement is entered 
into in accordance with the above-identified Master Agreement.  The parties acknowledge and agree 
that all of the terms and conditions of the Master Agreement are hereby incorporated by reference 
into this SOW Agreement.  This SOW Agreement supplements the Master Agreement only as to the 
below provisions that define project scope of work.  Any other provisions, including those purporting 
to create any additional State obligation, or those that would in any way alter or qualify any term or 
condition of the Master Contract, shall be deemed null and void. This SOW Agreement shall 
supplement the Master Agreement and any provisions of this SOW Agreement which purport to 
amend, conflict or supersede the Master Agreement shall be void and have no effect.  For purposes of 
this SOW Agreement, the terms and conditions of the Master Agreement shall take precedence and 
supersede in the event of any ambiguity, conflict or inconsistency with the provisions in this SOW 
Agreement, including any attachments hereto.   
 
 
1. Time for Performance 
 

1.1. The term of this SOW Agreement shall begin on _________ and end on __________ (the 
“Initial Term”).  The Initial Term may be extended as the parties may agree. The State may 
terminate this SOW for convenience upon thirty days prior written notice to the Contractor. If 
the Master Agreement should expire or otherwise terminate prior to the end of the term of 
this SOW Agreement, this SOW Agreement shall continue to the end of its existing term, unless 
or until terminated in accordance with the terms of this SOW Agreement, and the Parties 
acknowledge and agree that the terms of the Master Agreement shall survive and apply to this 
SOW Agreement.   

 
2. Statement of Work 
 

2.1. The Contractor shall, in full satisfaction of the specific requirements of this SOW Agreement, 
provide the services set forth herein.  These services shall be provided in accordance with the 
Master Agreement and this SOW Agreement.  

 
2.2. In Scope: (Copy and Paste Statement of Work Description and Deliverables from Attachment 
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D1) 
 
2.2.1. Basic Services:   

2.2.1.1. Programming Phase:   
2.2.1.2. Schematic Design Phase:  
2.2.1.3. Design Development Phase:  
2.2.1.4. Construction Documents Phase:  
2.2.1.5. Bidding or Negotiation Phase:   
2.2.1.6. Construction Administration Phase 

2.2.2. Additional Services 
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PAYMENT PROVISIONS 
 

1. The maximum amount payable under this SOW Agreement is $_______________. Payments of 
invoices shall be made in accordance with the payment provisions in the Master Agreement as 
further supplemented herein.  

 
2. Contractor shall submit invoices to:  

 
State of Vermont, Agency/Dept. 
Attn: (Name of the Project Manager)   
Address of Agency/Department requiring work 

 
3. Invoices shall include the SOW Agreement # and Master Agreement # which appear atop the first 

page of this SOW Agreement. 
 
4. (Delete section if Time & Materials agreement, or revise table as needed) For fixed price 

deliverables, Contractor shall be paid in accordance with the payment schedule included below.  
 

Description Price Delivery Date 
Programming $  
Permitting $  
Schematic Design $  
Design Development $  
Construction Documents $  
Bidding or Negotiation $  
Construction Administration $  
Additional Services $  
Reimbursable Expenses $  

Total Project Cost $   
 
5. (Delete section if Fixed-Price agreement, or revise table as needed) For services performed on a 

time and materials basis, Contractor shall be paid in accordance with the payment schedule below, 
and in accordance with the schedule of rates set forth in the Master Agreement, which may be set 
forth herein for reference.   

Description NTE Amount Completion 
Date 

Programming $  
Permitting $  
Schematic Design $  
Design Development $  
Construction Documents $  
Bidding or Negotiation $  
Construction Administration $  
Additional Services $  
Reimbursable Expenses $  

Totals $  
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5.1. INSERT RATES FROM MASTER AGREEMENT 

 
6. (Delete or revise as needed) The State shall withhold 10% of each payment as retainage. Upon 

completion of the SOW Project in accordance with the prescribed project timeline, and to the 
satisfaction of the State, Contractor may submit a single invoice for the amount of retainage. 

7. REQUIRED CONTRACTOR CERTIFICATIONS 
 

7.1. Taxes Due to the State.  Contractor certifies under the pains and penalties of perjury that, as of 
the date this SOW Agreement is signed, the Contractor is in good standing with respect to, or in 
full compliance with a plan to pay, any and all taxes due the State of Vermont. 

 
7.2. Certification Regarding Suspension or Debarment.  Contractor certifies under the pains and 

penalties of perjury that, as of the date this SOW Agreement is signed, neither Contractor nor 
Contractor’s principals (officers, directors, owners, or partners) are presently debarred, 
suspended, proposed for debarment, declared ineligible or excluded from participation in 
federal programs, or programs supported in whole or in part by federal funds. 

 
Contractor further certifies under pains and penalties of perjury that, as of the date this SOW 
Agreement is signed, Contractor is not presently debarred, suspended, nor named on the State’s 
debarment list at: http://bgs.vermont.gov/purchasing/debarment.  

 
7.3. Child Support (Applicable to natural persons only; not applicable to corporations, partnerships 

or LLCs). Contractor certifies that it is under no obligation to pay child support or is in good 
standing with respect to or in full compliance with a plan to pay any and all child support payable 
under a support order as of the date of this amendment. 

 
 
 
WE THE UNDERSIGNED PARTIES AGREE TO BE BOUND BY THIS SOW AGREEMENT. 

 
Insert SOW contractor Name 
 
 
_____________________________________       ____________________________ 
Signature                                                                      Date 
 
 
 
STATE OF VERMONT, Insert Requesting Agency or Department name 
 
 
_____________________________________      ____________________________ 

Signature                                                                      Date 
 

http://bgs.vermont.gov/purchasing/debarment


ATTACHMENT D3 
 

STATE OF VERMONT 
STATEMENT OF WORK AMENDMENT 

(NOTE: Text that appears in orange letters is instructive only and should be deleted from the final 
SOW-Amendment. Text in yellow highlighting must be updated or deleted. Utilize or delete paragraphs 
as appropriate to the amendment. Text that appears in black letters should be included in the 
amendment as is.) 

 
SOW-AGREEMENT #_ _____________ Amendment No. ___ 
PRE-QUALIFICATION CONTRACT # _____________ (“Master Agreement”) 
 
 

This is a Statement of Work Agreement Amendment between the State of Vermont, 
[CONTRACTING AGENCY] (“State”) and _____________., with principal place of business at 
____________________, (“Contractor”).  This SOW Agreement Amendment is entered into in 
accordance with the above-identified Master Agreement and the SOW Agreement, as well as any 
amendment(s) thereto.   The parties acknowledge and agree that all of the terms and conditions of 
the Master Agreement are hereby incorporated by reference into this SOW Agreement 
Amendment.  This SOW Agreement Amendment supplements the Master Agreement only as to 
the below provisions that define project scope of work.  Any other provisions, including those 
purporting to create any additional State obligation, or those that would in any way alter or qualify 
any term or condition of the Master Contract, shall be deemed null and void.  This SOW 
Agreement Amendment shall supplement the Master Agreement and any provisions of this SOW 
Agreement Amendment which purport to amend, conflict or supersede the Master Agreement 
shall be void and have no effect.  For purposes of this SOW Agreement Amendment, the terms and 
conditions of the Master Agreement shall take precedence and supersede in the event of any 
ambiguity, conflict or inconsistency with the provisions in this SOW Agreement Amendment, 
including any attachments hereto.  Pursuant to this SOW Agreement Amendment, the SOW 
Agreement is amended as follows: 

 
(remove/expand/revise the below amendment items, as applicable) 

 
1. Time of Performance.  The SOW Agreement end date, wherever such reference appears in the SOW 

Agreement, shall be changed from OLD SOW END DATE to NEW SOW END DATE.  
 

2. Maximum Amount.  The maximum amount payable under the SOW Agreement, wherever such 
reference appears in the SOW Agreement, shall be changed from $____ to $____, representing an 
increase / a decrease of $____.   

 
3. Scope of Work.  The scope of work is amended as follows:  

 
3.1. EXAMPLE: Section ## is amended by the addition of the following requirements [OR] Section ## 

is hereby deleted in its entirety and replaced as set forth below: 
 

4. Payment Provisions.  The payment provisions are amended as follows: 
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4.1. EXAMPLE: Section ## is amended by the addition of the following requirements [OR] Section ## 
is hereby deleted in its entirety and replaced as set forth below: 

 
5. REQUIRED CONTRACTOR CERTIFICATIONS 
 

5.1. Taxes Due to the State.  Contractor certifies under the pains and penalties of perjury that, as 
of the date this SOW Amendment is signed, the Contractor is in good standing with respect to, 
or in full compliance with a plan to pay, any and all taxes due the State of Vermont. 

 
5.2. Certification Regarding Suspension or Debarment.  Contractor certifies under the pains and 

penalties of perjury that, as of the date this SOW Amendment is signed, neither Contractor nor 
Contractor’s principals (officers, directors, owners, or partners) are presently debarred, 
suspended, proposed for debarment, declared ineligible or excluded from participation in 
federal programs, or programs supported in whole or in part by federal funds. 

 
Contractor further certifies under pains and penalties of perjury that, as of the date this SOW 
Amendment is signed, Contractor is not presently debarred, suspended, nor named on the 
State’s debarment list at: http://bgs.vermont.gov/purchasing/debarment.  

 
5.3. Child Support (Applicable to natural persons only; not applicable to corporations, 

partnerships or LLCs). Contractor certifies that it is under no obligation to pay child support or 
is in good standing with respect to or in full compliance with a plan to pay any and all child 
support payable under a support order as of the date of this amendment. 

 
This document consists of ___ pages. Except as modified by this SOW Amendment No. ___, all 
provisions of the SOW Agreement remain in full force and effect. 
 
WE THE UNDERSIGNED PARTIES AGREE TO BE BOUND BY THIS AMENDMENT TO THE SOW 
AGREEMENT. 
 
Insert Contractor Name 
 
 
_____________________________________       ____________________________ 
Signature                                                                      Date 
 
 
 
STATE OF VERMONT, Insert Requesting Agency/Dept 
 
 
_____________________________________       ____________________________ 
Signature                                                                      Date 
 
 
 
 

http://bgs.vermont.gov/purchasing/debarment
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