CONTRACT
State of Vermont
Buildings and General Services
Office of Purchasing & Contracting
109 State St
Montpelier VT 05609-3001

USA Contract ID Page
0000000000000000000039049 lof 2
Supplier 0000378548 Contract Dates Origin
Apex Solar Power, LLC. 09/01/2019 to 08/31/2021 CPS
64 Main Street Description: Contract Maximum
Queensbury NY 12804 Statewide EV Charging Stations $3,000,000.00
USA Buyer Name Buyer Phone Contract Status
Erin Marie Collier Approved
Phone #:
Unit Max Max
Line # Item ID Item Desc UoM Price Qty Amt
1 Statewide Electric Vehicle Charging JOB 0.01000 0.00 3,000,000.00

Station Services

1. Parties. This is a contract for services between the State of Vermont, through its Department of Buildings & General Services (hereinafter called
"State"), and Apex Solar Power, LLC., with a principal place of business in Queensbury, NY (hereinafter called "Contractor"). Contractor's form of
business organization is a New York limited liability company. It is Contractor's responsibility to contact the Vermont Department of Taxes to
determine if, by law, Contractor is required to have a Vermont Department of Taxes Business Account Number.

2. Subject Matter. This contract establishes master terms and conditions for the purchase of Electric Vehicle Charging Station equipment and
installation services from Contractor, pursuant to any one or more Statement of Work (SOW) agreements executed under, as further described in
Attachment A hereto. All SOW agreements shall be performed by the Contractor subject to and in accordance with all terms and conditions
established under this contract.

3. Maximum Amount. Equipment and services provided by Contractor pursuant to any one or more Statement of Work (SOW) agreements
executed under this contract will be paid for by the eligible purchasing entity in accordance with the payment provisions specified in Attachment B
hereto and the specific SOW agreement. Total aggregate payments made by state purchasers through SOW agreements executed under this
contract shall not exceed $3,000,000.00.

4. Contract Term. The period of contractor's performance shall begin on September 1, 2019 and end on August 31, 2021 with an option to renew
for one additional (2) two-year period.

5. Prior Approvals. This Contract shall not be binding unless and until all requisite prior approvals have been obtained in accordance with current
State law, bulletins, and interpretations.

6. Amendment. No changes, modifications, or amendments in the terms and conditions of this contract shall be effective unless reduced to
writing, numbered and signed by the duly authorized representative of the State and Contractor.

7. Termination for Convenience. This contract may be terminated by the State at any time by giving written notice at least thirty (30) days in
advance. In such event, Contractor shall be paid under the terms of this contract for all services provided to and accepted by the State prior to the
effective date of termination.

8. Attachments. This contract consists of 73 pages including the following attachments which are incorporated herein:

Attachment A - Scope of Services

Attachment B - Payment Provisions

Attachment B1 - Price Schedule

Attachment C - "Standard State Provisions for Contracts and Grants" a preprinted form (12/15/17)

Attachment D - General Conditions for Design/Build Contracts (05/22/2019)

Attachment E - Security Requirements for Correctional Facilities, Courthouses, and Public Safety Buildings and Sample Background
Clearance Forms

Attachment F - BGS Maintenance District Map

Attachment G - End User Agreement

9. Order of Precedence. Any ambiguity, conflict or inconsistency between the documents comprising this contract shall be resolved according to
the following order of precedence:

(1) Standard Contract

(2) Attachment C - (Standard Contract Provisions for Contracts and Grants)

(3) Attachment D - General Conditions for Design/Build Contracts (05/22/2019)

(4) Attachment E - Security Requirements for Correctional Facilities, Courthouses, and Public Safety Buildings and Sample
Background Clearance Forms

(5) Attachment A - Scope of Services

(6) Attachment B - Payment Provisions

(7) Attachment B1 - Price Schedule

(8) Attachment F - BGS Maintenance District Map

(9) Attachment G - End User Agreement
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ATTACHMENT A — SCOPE OF SERVICES

1. Asrequired by any SOW agreement executed under this contract (each a “Project”), the Contractor shall
provide the charging station equipment and installation services. The following equipment and services may
be purchased under this contract: charging stations, electrical services, transformers, utility poles, panels,
breakers, disconnects, conduit, conductors, concrete pads and footings, mounting hardware, safety bollards,
new pavement, sidewalk replacement, curbs and landscaping.

2. The Contractor shall:
2.1.0btain all required permits and coordinate with the electric distribution utility company.

2.2.Coordinate with BGS, Energy Office regarding all aspects of the design and installation. Provide a
preliminary design with plan view, panel frame details and one-line power diagram and options specified in
the Statement of Work RFP (SOW-RFP) as identified below in 2.21. Process. Provide a detailed engineered
design of complete system with complete submittals of specified components within a maximum of 14 days
after review and approval of preliminary design. Design shall be stamped by a Vermont licensed electrical
engineer if required by code or requested by users of this contract.

2.3.Provide Level 2 charging stations with network connectivity (networked station) capable of providing point
of sale service to electric vehicle motorists, optional multiple charging ports and optional retractable
cord(s). The networked station manufacturer must have an online reporting platform with multiple user
account accessibility and associated energy and dollar tracking capability. Adjustable charging rate (cost) is
preferred but is not mandatory.

2.4.Contractor’s typical working hours under this Contract will range between 6:00 AM and 5:00 PM, Monday
through Friday, but occasions may arise which would require work to be performed before or after these
hours, on weekends, or Federal government observed holidays. The typical working hours may vary by the
type of facility or the operational needs of the Purchaser where work is being performed and, if typical
work hours vary from the above, such hours will be established at the beginning of each project.

2.5.Contractor shall notify the BGS Energy Office of any maintenance related issues that are discovered while
performing work.

2.6.All unclaimed work articles found in or about the work area by the Contractor shall be turned in
immediately to the BGS Energy Office, with the location where the article was found.

2.7.Contractor acknowledges that security procedures in some State buildings require a background clearance
be performed on any contractor working inside the building, prior to beginning work. Projects at
Correctional Facilities, Courthouses, and Public Safety buildings may all require clearances.

2.8.Contractor shall secure and pay for any permits and inspections required by the authorities having
jurisdiction, or for warranty purposes. Contractor shall ensure that any inspections are made by the
appropriate State or local authority having jurisdiction, or manufacturer from which the warranty will be
issued.

2.9.Subcontractors, if required, shall be approved in writing by the BGS Energy Office prior to performing work
as part of the contract.

2.10. WARRANTY: The Contractor shall include with their SOW-RFP a written manufacturer warranty for each
product that the manufacturer intends to furnish. Warrantees must be based on commercial use and
shall extend for a minimum term of one (1) year from the date a Product is available for use by the
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2.11.

2.12.

2.13.

2.14.

2.15.

2.16.

2.17.

purchaser; however, longer term warranties are desirable and will be given favorable consideration, all
else being equal.

REPORTING REQUIREMENTS: Contractor will be required to submit quarterly product sales report to the
Purchasing Agent pursuant to the schedule below. Each report must contain the following information:
Contract Number; Using Department's Address, Contact Name, and Telephone Number; Product Ordered;
Quantity Ordered; Quantity Shipped; and Price Charged, with totals for each product for each reporting
period. We reserve the right to request additional information or to modify the reporting periods.
Reporting Periods: Quarterly Reports must be submitted in accordance with the following schedule:

Reporting Period: January 1 to March 31 - Report Due April 15

Reporting Period: April 1, to June 30 - Report Due July 15

Reporting Period: July 1 to September 30 - Report Due October 15

Reporting Period: October 1 to December 31 - Report Due January 15

DELIVERY: All pricing is to include F.O.B. delivery to the ordering facility. Responsibility for product
delivery remains with the contractor until the product is properly delivered and signed for. Shipments
shall be securely and properly packed, according to accepted commercial practices, without extra charge
for packing cases or other containers. Upon delivery, all packaging and containers shall become the
property of the State, unless otherwise stated. Delivered goods that do not conform to the specifications
or are not in good condition upon receipt shall be replaced promptly by the contractor.

QUALITY: All products will be new and unused. All products provided by the contractor must meet all
federal, state, and local standards for quality and safety requirements. Products not meeting the
requirements of this section will be deemed unacceptable and returned to the contractor for credit at no
charge to the State.

DEFAULT: In case of default of the contractor, the State may procure the materials or supplies from other
sources and hold the contractor responsible for any excess cost occasioned thereby, provided, that if
public necessity requires the use of materials or supplies not conforming to the specifications they may be
accepted and payment therefore shall be made at a proper reduction in price.

STATE OF VERMONT CYBERSECURITY STANDARD 19-01:

All products and service provided to or for the use of the State under this Contract shall be in compliance
with State of Vermont Cybersecurity Standard 19-01, which Contractor acknowledges has been provided
to it, and is available on-line at the following URL:
https://digitalservices.vermont.gov/cybersecurity/cybersecurity-standards-and-directives

ADDITIONAL PURCHASERS: Towns, Schools, Political Subdivisions and Independent Colleges of the State
may participate in the awarded contract at the same prices, terms and conditions. Financial obligations of
the State are limited to the orders placed by the departments and agencies of the State having legally
available funds. The State incurs no financial obligations on behalf of its political subdivisions or other
eligible entities.

SITE SUPERVISION:

2.17.1. Contractor shall provide adequate supervision of his employees to ensure complete and
satisfactory performance of all work in accordance with the terms of the contract.
Contractor shall have a responsible supervisor on the job at all times when the work of
the contract is being carried out.
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2.17.2.

2.17.3.

2.17.4.

Contractor's site supervisor shall be responsible for communication with the State's
representatives and shall meet with the BGS Energy Office at the site on a weekly basis to
discuss project status, including any problems, ideas, or concerns related to the project
work.

Contractor and its employees shall be subject to all applicable State and Federal statutes
and regulations for the conduct of personnel.

The Contractor shall provide adequate supervision of his/her subcontractors and their
employees at all times.

2.18.  WORKMANSHIP AND MATERIALS:

2.18.1.

2.18.2.

2.18.3.

2.18.4.

2.18.5.

2.18.6.

Contractor shall furnish all supervision, labor, transportation, materials, tools and
equipment necessary to satisfactorily complete the service in a manner consistent with
the Purchaser’s plan and schedule. Contractor’s equipment shall be of the size and type
appropriate for completing the various types of work described in the contract or any
associating Purchase Order. Contractor shall ensure that any equipment considered by
the State to be improper or inadequate for this purpose is removed from the site and
replaced with satisfactory equipment.

All work performed under this contract shall be completed in accordance with local, state,
and national codes and standards, and other recognized industry standards associated
with the work.

The Contractor guarantees that all materials shall be of the best quality, that all work
shall be done in a professional manner, and that all aspects of the project will be delivered
in good working order, complete and perfect in every respect, and that all systems and
materials necessary to make the project completely operational as contemplated by the
above description of the project, even if those systems and materials are not specifically
described in this Contract, shall be included in the contract price.

Contractor shall ensure that all supplies, equipment and machines shall be kept free of
traffic lanes or other areas that may be hazardous. Contractor shall further ensure that all
dirt and debris resulting from the work under this contract shall be disposed of at the end
of each day or at the completion of work in each building.

Contractor shall, at no additional cost to the State, repair furnishings, equipment, facilities
or other property of the State damaged by Contractor, its officers, employees, agents,
contractors, subcontractors and invitees. Contractor acknowledges that the
determination of the need for, and extent of, any repair work shall be made at the sole
discretion of the State.

It is the contractor’s responsibility to contact Dig-Safe prior to beginning any excavation
work. For private complexes, such as prisons, the contractor will need to contact a private
underground utility locator prior to beginning work.

2.19. FUNDING SOURCE:

2.19.1.

These projects may be funded, in whole or in part, through the state’s capital construction
act(s) and would require compliance with the Vermont Prevailing Wage and Fringe Benefit
Rate requirements (reference Instructions to Bidders, Prevailing Wage Rate
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2.19.2.

2.19.3.

2.19.4.

2.19.5.

2.19.6.

2.19.7.

Requirements). A complete list of occupations and associated wage rates are available on
the internet at: http://www.vtimi.info/Imipub.htm. If applicable, this requirement shall be
identified in the SOW-RFP of the individual project.

Vermont Prevailing Wage Rate Requirements. \ermont law requires that projects comply
with the prevailing wage rate requirements set forth in 29 V.S.A. §161. The full text of 29
V.S.A. §161 is available at:
https://legislature.vermont.gov/statutes/section/29/005/00161

For projects using Special Experimental Projects (SEP) funds, the following shall apply and
be identified in the SOW-RFP of the individual project.

These projects may be funded using federal monies and would require compliance with
the Davis-Bacon Act. Wages shall be paid using rates no less than those established under
the Davis-Bacon prevailing wage rates. Complete information related to Davis-Bacon and
Related Acts is available at: http://www.dol.gov/whd/contracts/dbra.htm . If applicable,
this requirement shall be identified in the SOW-RFP of the individual project.

Disadvantaged Business Enterprises (DBEs): Certified DBE's are encouraged to submit
proposals for the work being bid. If Certified DBE’s are unable to bid the project directly,
and only want to bid on portions of the work, then you are encouraged to seek out a
current plan holder. Plan holder lists are posted weekly at:
http://bgs.vermont.gov/purchasing, and then click on Construction Bid Tabulations/Plan
Holder Lists on the right hand column of the screen. For more information on the DBE
Certification application process visit: http://vtrans.vermont.gov/civil-rights/doing-
business/dbe-center or contact Sonya Boisvert, 802-828-2644, email:
sonya.boisvert@vermont.gov.

Contractors and Subcontractors are required to follow the requirements of 46 CFR 381.7
(a)-(b). For guidance on requirements of Part 381 — Cargo Preference — U.S. Flag Vessels
please go to the following web

link: https://www.fhwa.dot.gov/construction/cgit/cargo.cfm

Additional requirements associated with this project shall require Contractor compliance
with the following:

2.19.7.1. FHWA 1273: http://vtrans.vermont.gov/civil-rights/doing-
business/contractors-center/davis-bacon

2.19.7.2. USDOL Vermont Highway Wage Decisions: :
http://vtrans.vermont.gov/civil-rights/doing-business/contractors-center/davis-
bacon

2.19.7.3. USDOL Building Wage Decisions: http://www.wdol.gov/dba.aspx, click on:
State, County then Construction Type (would be Building), then hit search.

2.19.7.4. VTrans CR Contractor and Labor Compliance website:
http://vtrans.vermont.gov/civil-rights.
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2.19.8. Jobsite Posters: Contractor shall coordinate with VTrans and BGS and ensure that all
required federal posters meet FHWA postering requirements on site. When a job office is
not established due to the nature of the work and/or the length of the contract, the
contractor and subcontractors must display all notices or posters at their home offices
where hiring is conducted, and each employee must be provided copies of all the notices
or posters and sign a statement acknowledging they received and understood the content
of all the notices or posters. The signed statement must be included with all invoices. A
link to the federal poster package on VTrans website at: Required Federal Poster Package:
http://vtrans.vermont.gov/civil-rights/doing-business/contractors-center/poster-
packages

2.20. PLAN SECURITY CERTIFICATION: Contractor acknowledges that the plans pertaining to this project have

2.21.

been declared exempt from public record inspection for security reasons and have been disclosed to
Contractor as per 1 V.S.A. §317(c)(32) for the performance of the Work specified herein. Contractor
hereby expressly acknowledges and agrees to disclose plans only to a licensed architect, engineer, or
Contractor who is bidding on or performing work on or related to buildings, facilities, infrastructures,
system s, or other structures owned, operated, or leased by the state.

Furthermore, Contractor agrees to abide by BGS Administrative Policy # 35 and any existing or future
directives set forth by the State concerning the copying or distribution of the plans. Fraud,
misrepresentation, falsification, or concealing or covering up material facts relating to compliance with
these directives may result in one or more of the following actions: termination of the contract(s),
suspension of bidding privileges, withholding, deducts, forfeiture of security bonds, and criminal
prosecution punishable by imprisonment of up to five years and/or up to a $10,000 fine as per 13 V.S.A.
§3016.

PROCESS:

2.21.1. This Contract may be utilized for the purchase of charging stations and installation
services including but, not limited to furnish and install charging stations, electrical
service, transformers, utility poles, panels, breakers, disconnects, conduit, conductors,
concrete pads and footings, mounting hardware, safety bollards, new pavement, sidewalk
replacement, curbs and landscaping. Projects are not to exceed $500,000,00.

2.21.2. When a Purchasing Entity has a need for services, it will prepare a Statement of Work
(SOW)-RFP. The SOW-RFP may be issued to the Contractors who are pre-qualified to
provide the desired service(s). Those pre-qualified contractors may then submit bids
within the date and time established by the SOW-RFP.

2.21.3. Following SOW-RFP evaluation, the Purchasing Entity may enter into a SOW Agreement
with a Contractor selected in the best interest of the State. Projects are not to exceed
$500,000.00 including all cost associated with the Project such as labor, materials and
equipment, etc. All SOW forms can be found on the Office of Purchasing & Contracting’s
website under the Electric Vehicle Charging Station Services category.

2.21.4. If the Contractor is selected to perform work on a project, the Purchasing Entity will issue
a Purchase Order (PO) with a project Statement of Work as necessary to meet the
Purchasing Entity’s requirements. POs funded by federal funds may include additional
terms as necessary to comply with federal requirements.
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2.21.5. Purchasing Entities must follow the procedures of the State Contract Administrator to
execute POs against this Contract, which shall include, as applicable, obtaining approval
from the Department of Buildings and General Services (BGS), Energy Office, prior to
making purchases under this Contract.

2.21.6. All POs placed under this Contract must include the Contract Number on the Purchase
Order. The Purchasing Entity shall provide a PO number to the Contractor to reference on
their invoice for services completed under that specific Statement of Work assignment.

2.21.7. All references to “The Contract Documents” and “The Contract” outlined in Attachment D,
General Conditions for Design/Build Contracts will apply to the SOW — RFP, SOW —
Agreement and PO described in and completed under this Contract as follows:

2.21.7.1. The Contract Documents —include the SOW-RFP and the Contractor’s
response to the SOW — RFP.
2.21.7.2. The Contract — represents the SOW-Agreement and may only be

amended by a SOW-Amendment.

2.21.8. Each SOW Agreement will be subjected to the terms of Attachment G as such terms are
modified by this Master Contract.

2.21.9. Attachment F— BGS Maintenance District Map is included to show towns/cities within
BGS Districts.

3. SECURITY OF STATE INFORMATION.

3.1. SECURITY STANDARDS. To the extent Contractor has access to, processes, handles, collects,
transmits, stores or otherwise deals with State Data, the Contractor represents and warrants that it has
implemented and it shall maintain during the term of this Contract the highest industry standard
administrative, technical, and physical safeguards and controls consistent with NIST Special Publication
800-53 (version 4 or higher) and Federal Information Processing Standards Publication 200 and designed
to (i) ensure the security and confidentiality of State Data; (ii) protect against any anticipated security
threats or hazards to the security or integrity of the State Data; and (iii) protect against unauthorized
access to or use of State Data. Such measures shall include at a minimum: (1) access controls on
information systems, including controls to authenticate and permit access to State Data only to
authorized individuals and controls to prevent the Contractor employees from providing State Data to
unauthorized individuals who may seek to obtain this information (whether through fraudulent means or
otherwise); (2) industry-standard firewall protection; (3) encryption of electronic State Data while in
transit from the Contractor networks to external networks; (4) measures to store in a secure fashion all
State Data which shall include multiple levels of authentication; (5) dual control procedures, segregation
of duties, and pre-employment criminal background checks for employees with responsibilities for or
access to State Data; (6) measures to ensure that the State Data shall not be altered or corrupted without
the prior written consent of the State; (7) measures to protect against destruction, loss or damage of
State Data due to potential environmental hazards, such as fire and water damage; (8) staff training to
implement the information security measures; and (9) monitoring of the security of any portions of the
Contractor systems that are used in the provision of the services against intrusion on a twenty-four (24)
hour a day basis.
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3.2. ACCESS TO STATE DATA: The State may import or export State Materials in part or in whole at its sole
discretion at any time (24 hours a day, seven (7) days a week, 365 days a year), during the term of this
Contract or for up to [three (3) months] after the Term (so long as the State Materials remain in the
Contractor’s possession) without interference from the Contractor in a format usable without the Service
and in an agreed-upon file format and medium at no additional cost to the State.

3.2.1. The Contractor must allow the State access to information such as system logs and latency
statistics that affect its State Materials and or processes.

3.2.3. The Contractor’s policies regarding the retrieval of data upon the termination of services
have been made available to the State upon execution of this Contract under separate
cover. The Contractor shall provide the State with not less than thirty (30) days advance
written notice of any material amendment or modification of such policies.

3.3. DESTRUCTION OF STATE DATA: At any time during the term of this Contract within (i) thirty days of the
State’s written request or (ii) [three (3) months] of termination or expiration of this Contract for any reason,
and in any event after the State has had an opportunity to export and recover the State Materials,
Contractor shall at its own expense securely destroy and erase from all systems it directly or indirectly uses
or controls all tangible or intangible forms of the State Materials, in whole or in part, and all copies thereof
except such records as are required by law. The destruction of State Data and State Intellectual Property
shall be performed according to National Institute of Standards and Technology (NIST) approved
methods. Contractor shall certify in writing to the State that such State Data has been disposed of
securely. To the extent that any applicable law prevents Contractor from destroying or erasing State
Materials as set forth herein, Contractor shall retain, in its then current state, all such State Materials then
within its right of control or possession in accordance with the confidentiality, security and other
requirements of this Contract, and perform its obligations under this section as soon as such law no longer
prevents it from doing so.

3.3.1. Further, upon the relocation of State Data, Contractor shall securely dispose of such copies
from the former data location and certify in writing to the State that such State Data has
been disposed of securely. Contractor shall comply with all reasonable directions provided
by the State with respect to the disposal of State Data.

3.4. SECURITY BREACH NOTICE AND REPORTING: The Contractor shall have policies and procedures in
place for the effective management of Security Breaches, as defined below, which shall be made available
to the State upon request.

3.4.1. Inthe event of any actual security breach or reasonable belief of an actual security breach
the Contractor either suffers or learns of that either compromises or could compromise
State Data (a “Security Breach”), the Contractor shall notify the State within 24 hours of
its discovery. Contractor shall immediately determine the nature and extent of the
Security Breach, contain the incident by stopping the unauthorized practice, recover
records, shut down the system that was breached, revoke access and/or correct
weaknesses in physical security. Contractor shall report to the State: (i) the nature of the
Security Breach; (ii) the State Data used or disclosed; (iii) who made the unauthorized use
or received the unauthorized disclosure; (iv) what the Contractor has done or shall do to
mitigate any deleterious effect of the unauthorized use or disclosure; and (v) what
corrective action the Contractor has taken or shall take to prevent future similar
unauthorized use or disclosure. The Contractor shall provide such other information,
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including a written report, as reasonably requested by the State. Contractor shall analyze
and document the incident and provide all notices required by applicable law.

3.4.2. In accordance with Section 9 V.S.A. §2435(b)(3), the Contractor shall notify the Office of
the Attorney General, or, if applicable, Vermont Department of Financial Regulation
(“DFR”), within fourteen (14) business days of the Contractor’s discovery of the Security
Breach. The notice shall provide a preliminary description of the breach. The foregoing
notice requirement shall be included in the subcontracts of any of Contractor’s
subcontractors, affiliates or agents which may be “data collectors” hereunder.

3.4.3. The Contractor agrees to fully cooperate with the State and assume responsibility at its
own expense for the following, to be determined in the sole discretion of the State: (i)
notice to affected consumers if the State determines it to be appropriate under the
circumstances of any particular Security Breach, in a form recommended by the AGO; and
(i) investigation and remediation associated with a Security Breach, including but not
limited to, outside investigation, forensics, counsel, crisis management and credit
monitoring, in the sole determination of the State.

3.4.4. The Contractor agrees to comply with all applicable laws, as such laws may be amended
from time to time (including, but not limited to, Chapter 62 of Title 9 of the Vermont
Statutes and all applicable State and federal laws, rules or regulations) that require
notification in the event of unauthorized release of personally-identifiable information or
other event requiring notification.

3.4.5. In addition to any other indemnification obligations in this Contract, the Contractor shall
fully indemnify and save harmless the State from any costs, loss or damage to the State
resulting from a Security Breach or the unauthorized disclosure of State Data by the
Contractor, its officers, agents, employees, and subcontractors.

4. AUDIT RIGHTS:

4.1. Contractor will maintain and cause its permitted contractors to maintain a complete audit trail of all
transactions and activities, financial and non-financial, in connection with this Contract. Contractor will
provide to the State, its internal or external auditors, clients, inspectors, regulators and other designated
representatives, at reasonable times (and in the case of State or federal regulators, at any time required by
such regulators) access to Contractor personnel and to any and all Contractor facilities or where the
required information, data and records are maintained, for the purpose of performing audits and
inspections (including unannounced and random audits) of Contractor and/or Contractor personnel and/or
any or all of the records, data and information applicable to this Contract.

4.2. At a minimum, such audits, inspections and access shall be conducted to the extent permitted or
required by any laws applicable to the State or Contractor (or such higher or more rigorous standards, if
any, as State or Contractor applies to its own similar businesses, operations or activities), to (i) verify the
accuracy of charges and invoices; (ii) verify the integrity of State Data and examine the systems that process,
store, maintain, support and transmit that data; (iii) examine and verify Contractor’s and/or its permitted
contractors’ operations and security procedures and controls; (iv) examine and verify Contractor’s and/or
its permitted contractors’ disaster recovery planning and testing, business resumption and continuity
planning and testing, contingency arrangements and insurance coverage; and (v) examine Contractor’s
and/or its permitted contractors’ performance of the Services including audits of: (1) practices and
procedures; (2) systems, communications and information technology; (3) general controls and physical and
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data/information security practices and procedures; (4) quality initiatives and quality assurance, (5)
contingency and continuity planning, disaster recovery and back-up procedures for processes resources and
data; (6) Contractor’s and/or its permitted contractors’ efficiency and costs in performing Services; (7)
compliance with the terms of this Contract and applicable laws, and (9) any other matters reasonably
requested by the State. Contractor shall provide and cause its permitted contractors to provide full
cooperation to such auditors, inspectors, regulators and representatives in connection with audit functions
and with regard to examinations by regulatory authorities, including the installation and operation of audit
software.

5. PROFESSIONAL LIABILITY AND CYBER LIABILITY INSURANCE COVERAGE:

6.

5.1. In addition to the insurance required in Attachment C to this Contract, before commencing work on
this Contract and throughout the term of this Contract, Contractor agrees to procure and maintain (a)
Technology Professional Liability insurance for any and all services performed under this Contract, with
minimum third party coverage of $1, 000,000 per claim, $3,000,000 aggregate. To the extent Contractor
has access to, processes, handles, collects, transmits, stores or otherwise deals with State Data,
Contractor shall maintain first party Breach Notification Coverage of not less than $1,000,000.

5.2. Before commencing work on this Contract, the Contractor must provide certificates of insurance to
show that the foregoing minimum coverages are in effect.

5.3. With respect to the first party Breach Notification Coverage, Contractor shall name the State of
Vermont and its officers and employees as additional insureds for liability arising out of this Contract.

LIMITATION OF LIABILITY:

6.1. CONTRACTOR’S LIABILITY FOR DAMAGES TO THE PURCHASING ENTITY AUTHORIZED TO PURCHASE
HERUNDER ARISING OUT OF THE SUBJECT MATTER OF THIS CONTRACT SHALL NOT EXCEED THREE TIMES
THE MAXIMUM AMOUNT PAYABLE UNDER THE PURCHASING ENTITY’S SOW AGREEMENT, OR ONE MILLION
U.S. DOLLARS, WHICHEVER IS GREATER. LIMITS OF LIABILITY FOR STATE CLAIMS SHALL NOT APPLY TO
STATE CLAIMS ARISING OUT OF: (A) CONTRACTOR’S DEFENSE OR INDEMNITY OBLIGATIONS; (B)
CONTRACTOR’S CONFIDENTIALITY OBLIGATIONS; (C) PERSONAL INJURY OR DAMAGE TO REAL OR
PERSONAL PROPERTY; (D) CONTRACTOR’S GROSS NEGLIGENCE, FRAUD OR INTENTIONAL MISCONDUCT; OR
(E) VIOLATIONS OF THE STATE OF VERMONT FALSE CLAIMS ACT. IN NO EVENT SHALL THIS LIMIT OF
LIABILITY BE CONSTRUED TO LIMIT CONTRACTOR'’S LIABILITY FOR THIRD PARTY CLAIMS AGAINST THE
CONTRACTOR WHICH MAY ARISE OUT OF CONTRACTOR’S ACTS OR OMISSIONS IN THE PERFORMANCE OF
THIS CONTRACT.

6.2. NEITHER PARTY SHALL BE LIABLETO THE OTHER FOR ANY INDIRECT, INCIDENTAL OR SPECIAL DAMAGES,
DAMAGES WHICH ARE UNFORESEEABLE TO THE PARTIES AT THE TIME OF CONTRACTING, DAMAGES WHICH
ARE NOT PROXIMATELY CAUSED BY A PARTY, SUCH AS LOSS OF ANTICIPATED BUSINESS, OR LOST PROFITS,
INCOME, GOODWILL, OR REVENUE IN CONNECTION WITH OR ARISING OUT OF THE SUBJECT MATTER OF
THIS CONTRACT.
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ATTACHMENT B — PAYMENT PROVISIONS

The maximum dollar amount payable under this contract is not intended as any form of a guaranteed amount.

Contractor will be paid for products or services actually delivered or performed, as specified in Attachment A, up to

the maximum allowable amount specified on page 1 of this contract.

1.

Prior to commencement of work and release of any payments, Contractor shall submit to the State:

1.1. acertificate of insurance consistent with the requirements set forth in Attachment C, Section 8 (Insurance),
and with any additional requirements for insurance as may be set forth elsewhere in this contract; and

1.2. acurrent IRS Form W-9 (signed within the last six months).

All invoices are to be rendered by the Contractor on the Contractor’s standard billhead and forwarded directly
to the institution or agency ordering materials or services and shall specify the address to which payments will
be sent. Payment terms are Net 30 days from the date the Purchasing Entity receives an error-free invoice with
all necessary and complete supporting documentation.

In consideration of the services performed by Contractor, the Purchasing Entity shall pay Contractor in
accordance with the pricing specified on the attached Price Schedule. These rates are inclusive of all fees and
expenses including mileage and travel time.

The State will not consider any contractor’s installation construction material mark-up exceeding 10% over the
Contractor’s actual cost. Installation construction material shall mean all materials required to prepare a site
so that electric vehicle charging stations can be satisfactorily installed and operable per the scope of work.

4.1. The State will not consider any mark-up exceeding 5%, by the contractor, on any work performed by
subcontractors.

4.2. The State will not consider any subcontractor’s material mark-up exceeding 10% over the subcontractor’s
actual cost.

The State Purchasing Card may be used by State Purchasers for the payment of invoices. Use of the Purchasing
Card requires all required documentation applicable to the purchase. The Purchasing Card is a payment
mechanism, not a procurement approach and, therefore, does not relieve State Purchasers from adhering to
all procurement laws, regulations, policies, procedures, and best practices.

Contractor shall submit detailed invoices, to the address identified on the SOW-Agreement, itemizing all work
performed during the invoice period, including the dates of service, rates of pay, hours of work performed, and
any other information and/or documentation appropriate and sufficient to substantiate the amount invoiced
for payment by the Purchasing Entity.

6.1. Services may be issued on a time and materials basis or a fixed price. The following information is
required on all invoices:

6.1.1.All invoices under this contract must include the Contract # and numbered invoice pursuant to the
SOW Agreement;

6.1.2.Time frame indicated of when work was performed;
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6.1.3.Copy of quote originally submitted;

6.1.4.The agreed to markup for profit and overhead unless a previously agreed to billing schedule was
approved in the contract;

6.1.5.Certification that the contractor has no ownership (majority or minority) in any subcontractor they
claim for profit and overhead;

6.1.6.Provide supporting documentation of material costs, in accordance with the percentage specified in
the contract. This supporting documentation is required for verification.

6.2. For projects billed on a Time & Materials basis, the following additional information must be included:

6.2.1.Invoices shall include description of work, # of hours worked if applicable, including copies of time
sheets and a certified payroll following the USDOL form (or comparable);

6.2.2.Copies of original receipts for all materials purchased or costs incurred as a result of the scope of
work;

7. Contractor shall submit invoices to the State in accordance with the schedule set forth in the SOW Agreement.
8. If the option to renew this Master Contract is agreed upon by both parties, the Price Schedule shall be

increased or decreased per the Consumer Price Index for All Urban Consumers (CPI-U) for the previous
twenty-four (24) months and adjusted through an executed contract amendment.
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Apex Solar Power, LLC.
ATTACHMENT B1

Electric Vehicle Charging Stations Services Price Schedule

1. Product Pricing

Manufacturer Model Charging Retractable Cord Additional Cost for Cost for station
Number Station Price | Option Price (indicate | Gateway or similar activation,
if already "included" in type station if configuration
charging station price) applicable. and/or validation.

Network Connected Pedestal Chargepoint CT4011 $3876 included S444 $340
Mounted Single Port with holster

and cord management with 18
feet minimum cord

Network Connected Pedestal Evo Charge EvO-1 Single $2850 included S162 $245
Mounted Single Port with holster Port Pedastal

and cord management with 18

feet minimum cord

Network Connected Pedestal Chargepoint CT4021 S5774 Included S444 $340
Mounted dual Port with holster

and cord management with 18

feet minimum cord

Network Connected Pedestal Evo Charge Evoretract iEVSE S4794 Included $162 $245
Mounted dual Port with holster

and cord management with 18

feet minimum cord
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ATTACHMENT B1
Electric Vehicle Charging Stations Services Price Schedule

Manufacturer

Model Number

Charging Station

Retractable Cord Option

Additional Cost for

Cost for station

Pedestal Mounted Single Port
with holster and cord
management with 18 feet
minimum cord

1A

Price Price (indicate if already| Gateway or similar activation,
“included” in charging type station if configuration and/or
station price). applicable. validation.

Network Connected Wall Chargepoint CT4013 $3441 Included S444 $340
Mounted Single Port with holster
and cord management with 18
feet minimum cord
Network Connected Wall Evo Charge 10A Evoreel iEVSE $2190 Included $162 $245
Mounted Single Port with holster
and cord management with 18
feet minimum cord
Network Connected Wall Chargepoint CT4023 $5338 Included S444 $340
Mounted Dual Port with holster
and cord management with 18
feet minimum cord
Non-Network Connected Evo Charge EV072-300-00- $750 Included N/A N/A
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ATTACHMENT B1
Electric Vehicle Charging Stations Services Price Schedule

Manufacturer Model Charging Retractable Cord
Number Station Price Option Price (indicate
if already "included"
in
charging station
price)
Non-Network Connected Pedestal Mounted Evo Charge Two 30A Evocharge $1750 Included
Dual Port with holster and cord management EVSE units mounted
with 18 feet minimum cord on a single Wooden
post.
Non-Network Connected Wall Mounted Single Evo Charge 30A Evocharge EVSE $745 Included
Port with holster and cord management with 18
feet minimum cord
Non-Network Connected Wall Mounted Dual Evo Charge Two 30A Evocharge $1490 Included
Port with holster and cord management with EVSE units mounted
18 feet minimum cord side by side are most
cost effective
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2. Network Connection Service Plan

Electric Vehicle Charging Stations Services Price Schedule

ATTACHMENT B1

Description of service included. For example, Secure
Network Connection, Software Updates, Electric
Vehicle Operator Support, Point of Sale Pricing and
Fund Collection, Data Collection and
Analytics, etc.

Name of Provider

1-year
Price (S)

2 years
Price (S)

3 years
Price (S)

4 years
Price (S)

5 years
Price (S)

Network
Connection
Plan

This plan includes Secure Network Connection, On-
going Station Software updates, Station Inventory, 24x7
Driver Support, Host Support, Session Data and
Analytics, Fleet Vehicle Management and Integration,
Fleet Access Control, Valet Dashboard, Power
Management (Circuit, Panel, Site Sharing), Scheduled
Charging, Driver Access Control, Pricing and Automatic
Funds Collection, Waitlist, Videos (on support
hardware). The price is per

port.

Chargepoint

$273.00

$488.00

$689.00

$889.00

$1080.00

Network
Connection
Plan

Secure network connection, 24x7x365 driver
support, on-site payment reimbursement, EVSE
owner admin portal, EVSE usage reports and
statistics, Analytics of usage, network activation.

EV connect

$298.00

$597.00

$895.00

$1194.00

$1493.00
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ATTACHMENT B1
Electric Vehicle Charging Stations Services Price Schedule

Description of Services Contractor Rate

Installation Services Apex Solar Power $65.00/Hr. Pricing is for installation of EVSE only, does not include site specific adders or
equipment costs including: Trenching, backfill, installation equipment
(excavators, trenching equipment, concrete forms, etc..) additional site-specific
work, landscaping, cement/blacktop patching,
etc. Does not include electrical upgrades or modifications which may be
required on-site to complete and interconnect the EVSE installation. See
Service Adders below.

Administrative Services Apex Solar Power $45.00/Hr. Pricing includes permitting and inspection acquisition, project
management, scheduling.
Electrical Design & Engineering Apex Solar Power $450 Pricing includes full site plan, design, and electrical engineering for proposed
installation and site conditions.

Technical site analysis Apex Solar Power $350 Pricing includes a technical site inspection and analysis used to determine the
current site conditions and gather required information to generate an accurate
system design and electrical diagram for the installation. This site analysis will
also provide the information needed to determine what additional site work,
labor, and equipment is necessary to complete the EVSE installation as
requested.

3. Installation Services
SERVICE ADDERS QTYy PRICE

New Subpanel N/A $960.00

Subpanel Swap (100A to 100A) N/A $1,020.00
Main Service Panel Swap (100A to 100A) N/A $1,440.00
Main Service Panel Swap (150A to 150A) N/A $1,800.00
Main Service Panel Swap (200A to 200A) N/A $2,160.00
Service Upgrade/Replacement (To 100A) N/A $2,160.00
Service Upgrade/Replacement (To 150A) N/A $2,520.00
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ATTACHMENT B1
Electric Vehicle Charging Stations Services Price Schedule

SERVICE ADDERS

QrTy PRICE
Trenching: includes backfill, but not surface patching
Trenching, conduit, wire 12KW grass/foot $35.00
Trenching, conduit, wire 150KW grass/foot $75.00
Trenching, conduit, wire 12KW asphalt/foot $50.00
Trenching, conduit, wire 150KW asphalt/foot $105.00
Trenching, conduit, wire 12KW concrete/foot $65.00
Trenching, conduit, wire 150KW concrete/foot $130.00
Excavator rental N/A $1950.00 per week
Excavator rental N/A $3900.00 per month

* Note these Service Adders listed above pertain to Level 2 installations. Installations that involve a DC Fast Charger would need to be quoted on a per-site basis, based on

the DCFC specifications and the existing utility infrastructure.
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ATTACHMENT C: STANDARD STATE PROVISIONS
FOR CONTRACTS AND GRANTS
REVISED DECEMBER 15, 2017

1. Definitions: For purposes of this Attachment, “Party” shall mean the Contractor, Grantee or Subrecipient, with whom
the State of Vermont is executing this Agreement and consistent with the form of the Agreement. “Agreement” shall mean
the specific contract or grant to which this form is attached.

2. Entire Agreement: This Agreement, whether in the form of a contract, State-funded grant, or Federally-funded grant,
represents the entire agreement between the parties on the subject matter. All prior agreements, representations, statements,
negotiations, and understandings shall have no effect.

3. Governing Law, Jurisdiction and Venue; No Waiver of Jury Trial: This Agreement will be governed by the laws of
the State of Vermont. Any action or proceeding brought by either the State or the Party in connection with this Agreement
shall be brought and enforced in the Superior Court of the State of Vermont, Civil Division, Washington Unit. The Party
irrevocably submits to the jurisdiction of this court for any action or proceeding regarding this Agreement. The Party agrees
that it must first exhaust any applicable administrative remedies with respect to any cause of action that it may have against
the State with regard to its performance under this Agreement. Party agrees that the State shall not be required to submit to
binding arbitration or waive its right to a jury trial.

4. Sovereign Immunity: The State reserves all immunities, defenses, rights or actions arising out of the State’s sovereign
status or under the Eleventh Amendment to the United States Constitution. No waiver of the State’s immunities, defenses,
rights or actions shall be implied or otherwise deemed to exist by reason of the State’s entry into this Agreement.

5. No Employee Benefits For Party: The Party understands that the State will not provide any individual retirement
benefits, group life insurance, group health and dental insurance, vacation or sick leave, workers compensation or other
benefits or services available to State employees, nor will the State withhold any state or Federal taxes except as required
under applicable tax laws, which shall be determined in advance of execution of the Agreement. The Party understands that
all tax returns required by the Internal Revenue Code and the State of Vermont, including but not limited to income,
withholding, sales and use, and rooms and meals, must be filed by the Party, and information as to Agreement income will
be provided by the State of Vermont to the Internal Revenue Service and the Vermont Department of Taxes.

6. Independence: The Party will act in an independent capacity and not as officers or employees of the State.

7. Defense and Indemnity: The Party shall defend the State and its officers and employees against all third party claims or
suits arising in whole or in part from any act or omission of the Party or of any agent of the Party in connection with the
performance of this Agreement. The State shall notify the Party in the event of any such claim or suit, and the Party shall
immediately retain counsel and otherwise provide a complete defense against the entire claim or suit. The State retains the
right to participate at its own expense in the defense of any claim. The State shall have the right to approve all proposed
settlements of such claims or suits.

After a final judgment or settlement, the Party may request recoupment of specific defense costs and may file suit in
Washington Superior Court requesting recoupment. The Party shall be entitled to recoup costs only upon a showing that
such costs were entirely unrelated to the defense of any claim arising from an act or omission of the Party in connection
with the performance of this Agreement.

The Party shall indemnify the State and its officers and employees if the State, its officers or employees become legally
obligated to pay any damages or losses arising from any act or omission of the Party or an agent of the Party in connection
with the performance of this Agreement.

Notwithstanding any contrary language anywhere, in no event shall the terms of this Agreement or any document furnished
by the Party in connection with its performance under this Agreement obligate the State to (1) defend or indemnify the Party
or any third party, or (2) otherwise be liable for the expenses or reimbursement, including attorneys’ fees, collection costs
or other costs of the Party or any third party.

8. Insurance: Before commencing work on this Agreement the Party must provide certificates of insurance to show that
the following minimum coverages are in effect. It is the responsibility of the Party to maintain current certificates of
insurance on file with the State through the term of this Agreement. No warranty is made that the coverages and limits listed
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herein are adequate to cover and protect the interests of the Party for the Party’s operations. These are solely minimums that
have been established to protect the interests of the State.

Workers Compensation: With respect to all operations performed, the Party shall carry workers’ compensation insurance in
accordance with the laws of the State of Vermont. Vermont will accept an out-of-state employer's workers’ compensation
coverage while operating in Vermont provided that the insurance carrier is licensed to write insurance in Vermont and an
amendatory endorsement is added to the policy adding VVermont for coverage purposes. Otherwise, the party shall secure a
Vermont workers’ compensation policy, if necessary to comply with Vermont law.

General Liability and Property Damage: With respect to all operations performed under this Agreement, the Party shall
carry general liability insurance having all major divisions of coverage including, but not limited to:

Premises - Operations
Products and Completed Operations
Personal Injury Liability
Contractual Liability
The policy shall be on an occurrence form and limits shall not be less than:
$1,000,000 Each Occurrence
$2,000,000 General Aggregate
$1,000,000 Products/Completed Operations Aggregate
$1,000,000 Personal & Advertising Injury
Automotive Liability: The Party shall carry automotive liability insurance covering all motor vehicles, including hired and
non-owned coverage, used in connection with the Agreement. Limits of coverage shall not be less than $500,000 combined
single limit. If performance of this Agreement involves construction, or the transport of persons or hazardous materials,
limits of coverage shall not be less than $1,000,000 combined single limit.
Additional Insured. The General Liability and Property Damage coverages required for performance of this Agreement shall
include the State of Vermont and its agencies, departments, officers and employees as Additional Insureds. If performance
of this Agreement involves construction, or the transport of persons or hazardous materials, then the required Automotive
Liability coverage shall include the State of Vermont and its agencies, departments, officers and employees as Additional
Insureds. Coverage shall be primary and non-contributory with any other insurance and self-insurance.

Notice of Cancellation or Change. There shall be no cancellation, change, potential exhaustion of aggregate limits or non-
renewal of insurance coverage(s) without thirty (30) days written prior written notice to the State.

9. Reliance by the State on Representations: All payments by the State under this Agreement will be made in reliance
upon the accuracy of all representations made by the Party in accordance with this Agreement, including but not limited to
bills, invoices, progress reports and other proofs of work.

10. False Claims Act: The Party acknowledges that it is subject to the Vermont False Claims Act as set forth in 32 V.S.A.
8 630 et seq. If the Party violates the Vermont False Claims Act it shall be liable to the State for civil penalties, treble
damages and the costs of the investigation and prosecution of such violation, including attorney’s fees, except as the same
may be reduced by a court of competent jurisdiction. The Party’s liability to the State under the False Claims Act shall not
be limited notwithstanding any agreement of the State to otherwise limit Party’s liability.

11. Whistleblower Protections: The Party shall not discriminate or retaliate against one of its employees or agents for
disclosing information concerning a violation of law, fraud, waste, abuse of authority or acts threatening health or safety,
including but not limited to allegations concerning the False Claims Act. Further, the Party shall not require such employees
or agents to forego monetary awards as a result of such disclosures, nor should they be required to report misconduct to the
Party or its agents prior to reporting to any governmental entity and/or the public.

12. Location of State Data: No State data received, obtained, or generated by the Party in connection with performance
under this Agreement shall be processed, transmitted, stored, or transferred by any means outside the continental United
States, except with the express written permission of the State.

13. Records Available for Audit: The Party shall maintain all records pertaining to performance under this agreement.
“Records” means any written or recorded information, regardless of physical form or characteristics, which is produced or
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acquired by the Party in the performance of this agreement. Records produced or acquired in a machine readable electronic
format shall be maintained in that format. The records described shall be made available at reasonable times during the
period of the Agreement and for three years thereafter or for any period required by law for inspection by any authorized
representatives of the State or Federal Government. If any litigation, claim, or audit is started before the expiration of the
three-year period, the records shall be retained until all litigation, claims or audit findings involving the records have been
resolved.

14. Fair Employment Practices and Americans with Disabilities Act: Party agrees to comply with the requirement of 21
V.S.A. Chapter 5, Subchapter 6, relating to fair employment practices, to the full extent applicable. Party shall also ensure,
to the full extent required by the Americans with Disabilities Act of 1990, as amended, that qualified individuals with
disabilities receive equitable access to the services, programs, and activities provided by the Party under this Agreement.

15. Set Off: The State may set off any sums which the Party owes the State against any sums due the Party under this
Agreement; provided, however, that any set off of amounts due the State of Vermont as taxes shall be in accordance with
the procedures more specifically provided hereinafter.

16. Taxes Due to the State:

A. Party understands and acknowledges responsibility, if applicable, for compliance with State tax laws, including
income tax withholding for employees performing services within the State, payment of use tax on property used
within the State, corporate and/or personal income tax on income earned within the State.

B. Party certifies under the pains and penalties of perjury that, as of the date this Agreement is signed, the Party is in
good standing with respect to, or in full compliance with, a plan to pay any and all taxes due the State of Vermont.

C. Party understands that final payment under this Agreement may be withheld if the Commissioner of Taxes
determines that the Party is not in good standing with respect to or in full compliance with a plan to pay any and all
taxes due to the State of Vermont.

D. Party also understands the State may set off taxes (and related penalties, interest and fees) due to the State of
Vermont, but only if the Party has failed to make an appeal within the time allowed by law, or an appeal has been
taken and finally determined and the Party has no further legal recourse to contest the amounts due.

17. Taxation of Purchases: All State purchases must be invoiced tax free. An exemption certificate will be furnished upon
request with respect to otherwise taxable items.

18. Child Support: (Only applicable if the Party is a natural person, not a corporation or partnership.) Party states that, as
of the date this Agreement is signed, he/she:

A. is not under any obligation to pay child support; or
B. is under such an obligation and is in good standing with respect to that obligation; or

C. has agreed to a payment plan with the Vermont Office of Child Support Services and is in full compliance with that
plan.

Party makes this statement with regard to support owed to any and all children residing in Vermont. In addition, if the Party
is a resident of Vermont, Party makes this statement with regard to support owed to any and all children residing in any
other state or territory of the United States.

19. Sub-Agreements: Party shall not assign, subcontract or subgrant the performance of this Agreement or any portion
thereof to any other Party without the prior written approval of the State. Party shall be responsible and liable to the State
for all acts or omissions of subcontractors and any other person performing work under this Agreement pursuant to an
agreement with Party or any subcontractor.

In the case this Agreement is a contract with a total cost in excess of $250,000, the Party shall provide to the State a list of
all proposed subcontractors and subcontractors’ subcontractors, together with the identity of those subcontractors’ workers
compensation insurance providers, and additional required or requested information, as applicable, in accordance with
Section 32 of The Vermont Recovery and Reinvestment Act of 2009 (Act No. 54).

Party shall include the following provisions of this Attachment C in all subcontracts for work performed solely for the State

of Vermont and subcontracts for work performed in the State of Vermont: Section 10 (“False Claims Act”); Section 11

(“Whistleblower Protections™); Section 12 (“Location of State Data”); Section 14 (“Fair Employment Practices and
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Americans with Disabilities Act”); Section 16 (“Taxes Due the State”); Section 18 (“Child Support”); Section 20 (“No Gifts
or Gratuities”); Section 22 (“Certification Regarding Debarment™); Section 30 (“State Facilities”); and Section 32.A
(“Certification Regarding Use of State Funds”).

20. No Gifts or Gratuities: Party shall not give title or possession of anything of substantial value (including property,
currency, travel and/or education programs) to any officer or employee of the State during the term of this Agreement.

21. Copies: Party shall use reasonable best efforts to ensure that all written reports prepared under this Agreement are
printed using both sides of the paper.

22. Certification Regarding Debarment: Party certifies under pains and penalties of perjury that, as of the date that this
Agreement is signed, neither Party nor Party’s principals (officers, directors, owners, or partners) are presently debarred,
suspended, proposed for debarment, declared ineligible or excluded from participation in Federal programs, or programs
supported in whole or in part by Federal funds.

Party further certifies under pains and penalties of perjury that, as of the date that this Agreement is signed, Party is not
presently debarred, suspended, nor named on the State’s debarment list at: http://bgs.vermont.gov/purchasing/debarment

23. Conflict of Interest: Party shall fully disclose, in writing, any conflicts of interest or potential conflicts of interest.

24. Confidentiality: Party acknowledges and agrees that this Agreement and any and all information obtained by the State
from the Party in connection with this Agreement are subject to the State of Vermont Access to Public Records Act, 1
V.S.A. § 315 et seq.

25. Force Majeure: Neither the State nor the Party shall be liable to the other for any failure or delay of performance of
any obligations under this Agreement to the extent such failure or delay shall have been wholly or principally caused by
acts or events beyond its reasonable control rendering performance illegal or impossible (excluding strikes or lock-outs)
(“Force Majeure”). Where Force Majeure is asserted, the nonperforming party must prove that it made all reasonable efforts
to remove, eliminate or minimize such cause of delay or damages, diligently pursued performance of its obligations under
this Agreement, substantially fulfilled all non-excused obligations, and timely notified the other party of the likelihood or
actual occurrence of an event described in this paragraph.

26. Marketing: Party shall not refer to the State in any publicity materials, information pamphlets, press releases, research
reports, advertising, sales promotions, trade shows, or marketing materials or similar communications to third parties except
with the prior written consent of the State.

27. Termination:

A. Non-Appropriation: If this Agreement extends into more than one fiscal year of the State (July 1 to June 30), and
if appropriations are insufficient to support this Agreement, the State may cancel at the end of the fiscal year, or
otherwise upon the expiration of existing appropriation authority. In the case that this Agreement is a Grant that is
funded in whole or in part by Federal funds, and in the event Federal funds become unavailable or reduced, the
State may suspend or cancel this Grant immediately, and the State shall have no obligation to pay Subrecipient from
State revenues.

B. Termination for Cause: Either party may terminate this Agreement if a party materially breaches its obligations
under this Agreement, and such breach is not cured within thirty (30) days after delivery of the non-breaching
party’s notice or such longer time as the non-breaching party may specify in the notice.

C. Termination Assistance: Upon nearing the end of the final term or termination of this Agreement, without respect
to cause, the Party shall take all reasonable and prudent measures to facilitate any transition required by the State.
All State property, tangible and intangible, shall be returned to the State upon demand at no additional cost to the
State in a format acceptable to the State.

28. Continuity of Performance: In the event of a dispute between the Party and the State, each party will continue to
perform its obligations under this Agreement during the resolution of the dispute until this Agreement is terminated in
accordance with its terms.
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29. No Implied Waiver of Remedies: Either party’s delay or failure to exercise any right, power or remedy under this
Agreement shall not impair any such right, power or remedy, or be construed as a waiver of any such right, power or remedy.
All waivers must be in writing.

30. State Facilities: If the State makes space available to the Party in any State facility during the term of this Agreement
for purposes of the Party’s performance under this Agreement, the Party shall only use the space in accordance with all
policies and procedures governing access to and use of State facilities which shall be made available upon request. State
facilities will be made available to Party on an “AS IS, WHERE IS” basis, with no warranties whatsoever.

31. Requirements Pertaining Only to Federal Grants and Subrecipient Agreements: If this Agreement is a grant that
is funded in whole or in part by Federal funds:

A. Requirement to Have a Single Audit: The Subrecipient will complete the Subrecipient Annual Report annually
within 45 days after its fiscal year end, informing the State of Vermont whether or not a Single Audit is required
for the prior fiscal year. If a Single Audit is required, the Subrecipient will submit a copy of the audit report to the
granting Party within 9 months. If a single audit is not required, only the Subrecipient Annual Report is required.

For fiscal years ending before December 25, 2015, a Single Audit is required if the subrecipient expends $500,000
or more in Federal assistance during its fiscal year and must be conducted in accordance with OMB Circular A-
133. For fiscal years ending on or after December 25, 2015, a Single Audit is required if the subrecipient expends
$750,000 or more in Federal assistance during its fiscal year and must be conducted in accordance with 2 CFR
Chapter I, Chapter Il, Part 200, Subpart F. The Subrecipient Annual Report is required to be submitted within 45
days, whether or not a Single Audit is required.

B. Internal Controls: In accordance with 2 CFR Part 1l, 8200.303, the Party must establish and maintain effective
internal control over the Federal award to provide reasonable assurance that the Party is managing the Federal award
in compliance with Federal statutes, regulations, and the terms and conditions of the award. These internal controls
should be in compliance with guidance in “Standards for Internal Control in the Federal Government” issued by the
Comptroller General of the United States and the “Internal Control Integrated Framework™, issued by the
Committee of Sponsoring Organizations of the Treadway Commission (COSO).

C. Mandatory Disclosures: In accordance with 2 CFR Part 11, §200.113, Party must disclose, in a timely manner, in
writing to the State, all violations of Federal criminal law involving fraud, bribery, or gratuity violations potentially
affecting the Federal award. Failure to make required disclosures may result in the imposition of sanctions which
may include disallowance of costs incurred, withholding of payments, termination of the Agreement,
suspension/debarment, etc.

32. Requirements Pertaining Only to State-Funded Grants:

A. Certification Regarding Use of State Funds: If Party is an employer and this Agreement is a State-funded grant
in excess of $1,001, Party certifies that none of these State funds will be used to interfere with or restrain the exercise
of Party’s employee’s rights with respect to unionization.

B. Good Standing Certification (Act 154 of 2016): If this Agreement is a State-funded grant, Party hereby represents:
(i) that it has signed and provided to the State the form prescribed by the Secretary of Administration for purposes
of certifying that it is in good standing (as provided in Section 13(a)(2) of Act 154) with the Agency of Natural
Resources and the Agency of Agriculture, Food and Markets, or otherwise explaining the circumstances
surrounding the inability to so certify, and (ii) that it will comply with the requirements stated therein.

(End of Standard Provisions)
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ATTACHMENT D

STATE OF VERMONT
STANDARD FORM

GENERALCONDITIONSFORDESIGNBUILD CONTRACTS (May 22, 2019)
The following general conditions are for use with DESIGN BUILD construction contracts
with the State of Vermont, administered through the Department of Buildings and General
Services.
These general conditions will be attached to, and become part of, the Contract Documents.
If there is a conflict between the terms and conditions stated in these general conditions and
the terms and conditions contained in the CONTRACT FORM FOR DESIGN-BUILD

SERVICES, the terms of the CONTRACT FORM FOR DESIGN-BUILD SERVICES
control.

ARTICLE 1: CONTRACT DOCUMENTS

1.1 DEFINITIONS

1.1.1 The term “CONTRACT FORM FOR DESIGN-BUILD SERVICES” refers to the specific
agreement between the State of Vermontand a particular contractor whereby the State and
the Contractor identify, explain and agree to the specific contractual obligations of each party
and identify the nature and scope of a particular project.

1.1.2 THE CONTRACT DOCUMENTS

The Contract Documents consist of the CONTRACT FORM FOR DESIGN-BUILD SERVICES,
the Conditions of the Contract (General, Supplementary and other Conditions), performance
documents including: Drawings, Specifications, and all Addenda issued prior to bid opening and
any change orders after execution of the Contract. The Contract Documents include the Request
for Proposals (RFP) and the selected Contractor’s response to the State’s RFP.

1.1.3 THE CONTRACT
The Contract Documents form the contract for design and construction. This contract represents

the entire and integrated agreement between the parties and supersedes all prior negotiations,
representations, or agreements, either written or oral. The contract may only be amended by
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change order. The Contract Documents shall not be construed to create any contractual relationship
of any kind between any consultant and the Contractor; the Contractor is responsible for any
and all consultants including Engineers, Architects, or otherwise, all of whom shall be
obligated to comply with the Contract Documents. Nothing contained in the Contract Documents
shall create any contractual relationship between the State and any Design Professional or any
Subcontractor or Sub-Subcontractor, including the Contractor’s designer(s) and consultant(s).

1.1.4 THE WORK

The Work comprises the completed design, permitting and supporting documentation,
construction, and commissioning required by the Contract Documents and includes all labor
necessary to produce such construction and commissioning, and all materials and equipment
incorporated or to be incorporated in such construction.

1.1.5 THE PROJECT

The Project is the total design, construction, and commissioning of which the Work performed
under the Contract Documents may be the whole or a part.

1.2 EXECUTION & INTENT

1.2.1 The CONTRACT FORM FOR DESIGN-BUILD SERVICES will be signed in duplicate
by the State and Contractor.

1.2.2 By executing the Contract, the Contractor represents that it has visited the site,
familiarized itself with the local conditions under which the Work is to be performed, and
correlated its observations with the requirements of the Contract Documents.

1.2.3 The intent of the Contract Documents isto include all items necessary for the proper
execution and completion of the Work. The Contract Documents are complementary, and what
is required by any one shall be as binding as, if required by all. Work not covered in the
Contract Documents will not be required unless it is consistent with the Contract Documents and
is reasonably inferable from the Contract Documents as being necessary to produce the
intended results. Words and abbreviations which have well-known technical or trade meanings
are used in the Contract Documents in accordance with such recognized meanings.

1.2.4 The organization of the Specifications into divisions, sections and articles, and the
arrangement of Drawings shall not control the Contractor in dividing the Work among
Subcontractors or in establishing the extent of Work to be performed by any trade.

1.3 OWNERSHIP AND USE OF DOCUMENTS
A | | drawings, specifications, and all other project-related documents, including shop drawings
and calculations, prepared at any time in connection with the Project, shall, upon payment for

those particular services, become the sole property of the State and may not be copyrighted or
resold by the Contractor.
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ARTICLE 2: DESIGN PROFESSIONAL

2.1 DEFINITION

The term “Design Professional,” as used in this contract means a person, or entity, lawfully licensed
to practice architecture or a person or entity lawfully licensed to provide professional engineering
services who has either been retained by the Contractor or works as an employee of the Contractor
to perform services detailed in the CONTRACT FORM FOR DESIGN-BUILD SERVICES. The
term “ Design Professional” means the architect or engineer, or their authorized representative.
Architects may not be used to perform engineering services, and engineers may not be used to
practice architecture under this contract.

2.2 RESPONSIBILITIES
The Contractor acknowledges and agrees that:

2.2.1 All Design Professionals shall provide professional services for the Project utilizing their
requisite skills, abilities, and judgment reasonably and without neglect. Specifically, each firm or
individual employed by the Contractor must be registered with the Secretary of State and properly
licensed to practice in Vermont. These firms and individuals must design the Project in compliance
with all federal, state, and local building codes in effect at the time including any and all permit
conditions that may be imposed by authorities having jurisdiction.

2.2.2 The Contractor shall retain the Design Professionals set forth in its proposal, in agreement
with the State. Any change of Design Professional must be approved by the State at least thirty
days in advance of the requested change.

2.2.3 All Design Professionals shall act with a reasonable and professional standard of care.
Additional costs to the Project caused by inconsistencies, errors, or omissions outside this standard
of care shall be subject to the provisions of Subparagraph 4.2.5.

2.2.4 The Design Professionals, in collaboration with the Contractor, shall work with jurisdictional

authorities required to approve the Construction Documents and the entities providing utilities to
the project. The Design Professionals shall respond to authorities’ requirements as well as notify
the Contractor and the Project Manager of potential conflicts.

2.3 ADMINISTRATION OF THE CONTRACT
The Contractor acknowledges and agrees that:

2.3.1 Design Professionals will not be responsible for the administration of the Contract unless
designated to do so by the Contractor.

2.3.2 As part of the obligations of the Contractor, all Design Professionals will visit the site at
intervals appropriate to the stage of construction to familiarize themselves generally with the
progress and quality of the Work and to determine in general if the Work is proceeding in
accordance with the Contract Documents. Determining the frequency, duration, and type of
on-site inspections shall be the responsibility of the Contractor; however, all Design
Professionals are obligated on the basis of their professional expertise to keep the Contractor

3
27



informed of the progress of the Work and to ensure all Work conforms to the Contract
Documents. The Contractor recognizes and understands that all its Design
Professionals have an obligation to assist the Contractor to identify deficiencies in design,
construction, and commissioning.

2.3.3 T he Design Professional will review and approve or take other appropriate action uponthe
Contractor's submittals such as Shop Drawings, Product Data and Samples, for conformance with
the design concept of the Work and with the information given in the Contract Documents. Such
action shall be taken with reasonable promptness so as to cause no delay.

2.3.4 The Contractor shall prepare Proposed Change Orders in accordance with the Contract
Documents and forward to the Project Manager for approval.

ARTICLE 3: OWNER (“STATE”)

3.1 DEFINITION

3.1.1 The State of Vermont, by and through the Department of Buildings and General Services,
is the Owner and is the entity identified as “State” in the CONTRACT FORM FOR DESIGN-
BUILD SERVICES and throughout the Contract Documents.

3.1.2 The term “Project Manager” refers to the employee of the State who has been
assigned responsibility for overseeing and managing the proper and timely implementation of
the project. The State will identify a Project Manager for the Project. The Project Manager will
be the sole point of contact between the Contractor and the State. The Project Manager will be
the State’s representative authorized to communicate the State’s position and directions related
to all contract work and to coordinate all change orders with the Commissioner of Buildings and
General Services as deemed necessary.

3.1.3 The term “Clerk of the Works” refers to an individual retained by the State to provide
inspection and monitoring work on behalf of the State and is solely responsible to the State.
The Project Manager may secure a Clerk of the Works at the State’s discretion.

3.2 RESPONSIBILITIES

3.2.1 The Project Manager will determine the initial dates of Substantial Completion, Final
Completion, and Contract Completion. These dates may thereafter be adjusted only by Change
Order.

3.2.2 The State shall furnish all available surveys describing the physical characteristics,
legal limitations and known utility locations for the site of the Project, and a legal description of
the site. The Contractor shall be responsible for verifying any and all utility locations.

3.2.3 For projects with existing buildings, the State shall furnish all available plans and reports of
existing conditions. The Contractor shall be responsible for verifying all existing conditions.

3.2.4 For projects involving existing buildings, the State may, at its discretion, continue to provide
existing heat, electricity, water, and sewer services during construction.
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3.2.5 Except as provided in Subparagraph 4.10.1, the State shall secure and pay for necessary
approvals, easements, assessments, and charges required for the construction, use or occupancy
of permanent structures or for permanent changes in existing facilities. In all cases, the Contractor
shall provide all professional design, documentation, and form completion required for these
approvals, easements, assessments, and charges except for legal counsel.

3.2.6 The Contractor and its Design Professionals shall be entitled to rely upon the accuracy of
reports and tests provided by the State.

3.2.7 The State shall secure for itself such legal, accounting, and insurance counseling services as
may be necessary for the Project and such auditing services as the State may require.

3.2.8 Information or services under the State's control shall be furnished by the State with
reasonable promptness to avoid delay in the orderly progress of the Work.

3.2.9 The State shall coordinate the services of its own consultants. Upon the Contractor’s request,
the State shall provide copies of the contracts between the State and its consultants. The State shall
require its consultants to maintain professional liability insurance and/or other insurance
appropriate to the service provided.

3.2.10 The foregoing are in addition to any other duties and responsibilities of the State
enumerated in the Contract Documents including those responsibilities described in Articles 7, 9
and 11 of this agreement.

3.3 ADMINISTRATION OF THE CONTRACT
3.3.1 The Project Manager is responsible for the administration of the Contract.

3.3.2 If a Clerk is used for the Project, the Clerk shall make continuous and complete on-site
inspections of the work performed on the Project, to the extent reasonable under all the
circumstances. The on-site inspection of the work performed and any reports prepared by the
Clerk(s) will be made available to the Contractor, however the use of the Clerk’s reports does not
relieve the Contractor from its obligations. The services of the Clerk shall not relieve the Contractor
or its Design Professionals from their obligation to exercise due diligence and ensure that the Work
has progressed to the point indicated and that the quality of work is in accordance with the Contract
Documents.

3.3.3 The State shall review and approve all of the Contractor’s work in a timely fashion.

ARTICLE 4: CONTRACTOR

4.1 DEFINITION

The Contractor is the person or entity identified as such in the CONTRACT FORM FOR
DESIGN-BUILD SERVICES and is referred to throughout the Contract Documents as
Contractor. The Term Contractor means the Contractor or its authorized representative.

4.2 GENERAL RESPONSIBILITIES
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4.2.1 Contractor and its employees, consultants, and subcontractors shall comply with any
applicable professional licensing requirements for this project’s location.

4.2.2 At the initiation of this contract, the Contractor shall designate in writing its representative
who is authorized to act on the Contractor’s behalf with respect to this Project.

4.2.3 Contractor shall supervise and direct the Work, using its best skill and attention. The
Contractor shall be solely responsible for all construction means, methods, techniques, sequences
and procedures and for coordinating all portions of the Work under the Contract. All aspects of the
Project shall be subject to the inspection and approval of the State.

4.2.4 Contractor shall employ a competent superintendent and necessary assistants who shall be
in attendance at the Project site during the progress of the Work. The superintendent shall
represent the Contractor and all communications given to the superintendent shall be as binding
as if given to the Contractor. All communications shall be in writing when made or shall be
confirmed in writing, by the Contractor, within twenty-four (24) hours of the communication.

4.2.5 Contractor shall be responsible to the State for the acts and omissions of its employees,
design professionals, consultants, Subcontractors and their agents and employees, and other
persons performing any of the Work under a contract with the Contractor.

4.2.6 Contractor shall not be relieved from its obligations to perform the Work in accordance
with the Contract Documents by inspections, tests or approvals required or performed under
Paragraph 15.7 by persons other than the Contractor.

4.2.7 Contractor shall adequately protect the project, adjacent property, and the public, shall be
responsible for any damage or injury due to the Contractor’s act or neglect, and shall hold the State
harmless in respect thereto.

4.2.8 Contractor shall keep the premises free from liens arising out of or from the Project.

4.2.9 Contractor’s superintendent, consultants, subcontractors, and key personnel may not be
changed on the project without approval of the State.

4.3 PROGRESS SCHEDULE AND REPORTS

4.3.1 The Contractor, immediately after being awarded the contract, shall prepare and submit
for the State’s information an estimated progress schedule for the Work. The progress
schedule shall be related to the entire Project to the extent required by the Contract
Documents, and shall provide for expeditious and practicable execution of the Work. This
information shall be submitted in a Gantt chart format and shall include Substantial Completion,
Final Completion, and End of Contract Term milestones. This schedule shall identify periods of
time allowed for the State’s and jurisdictional authorities’ review.

4.3.2 The Contractor shall update the State monthly on the progress of the Work by submitting
an updated Gantt chart for the Project, an updated list of issues not on the chart requiring action,
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and an updated Schedule of Values with percentages of work completed.
44  COMMUNICATIONS

The State uses an information management system called Submittal Exchange, at the discretion of
the State. If Submittal Exchange is used for this project, the Contractor is responsible for training
its consultants, employees, and subcontractors for the system’s use. The Contractor and its
consultants, employees, and subcontractors are responsible for submitting, reviewing, and
approving all required items in a timely manner.

45 DESIGN OF THE WORK

4.5.1 Atthe beginning of the project, the Contractor shall confirm that the State’s criteria comply
with applicable laws, statutes, codes, and ordinances. The Contractor shall promptly notify the
State of any conflicts.

4.5.2 The Contractor shall coordinate and conduct meetings with the State and its Design
Professionals to review and evaluate the State’s criteria for design, including its program of
functions and spaces. The preliminary evaluation shall include possible alternatives to design and
construction of the Project and include the Contractor’s recommendations, if any, for accelerated
construction including phased construction. The preliminary evaluation shall consider cost
information, constructability, and procurement and construction scheduling issues.

4.5.3 The State must approve the final criteria, the design and construction approach, preliminary
cost information and schedule, and other presented considerations before the Contractor may
proceed with Preliminary Design.

4.5.4 Preliminary Design Phase Upon approval, the Contractor shall prepare and submit a
preliminary design to the State. The preliminary design shall include a report updating the State’s
criteria for design, building plans, elevations, and sections, site plan, preliminary structural and
systems designs, and outline specifications. The State may additionally require renderings at no
additional cost. The preliminary design shall include an updated cost estimate organized by trade
categories, allowances, contingencies, Contractor’s fee, and all other items that will comprise the
Contract Sum. The Contractor shall identify all employees, consultants, subcontractors, and
suppliers who will contribute to the Work. The Contractor shall in addition provide an updated
design, construction, and commissioning schedule that identifies the Contractor’s proposed dates
of Substantial Completion, Final Completion, and Contract Completion. The Contractor shall
revise the documents until accepted and approved by the State.

4.5.5 Contract Amendment Upon the State’s approval of the preliminary design, the Project
Manager will amend the contract sum (maximum limiting amount) and contract term to reflect the
final contract sum and schedule.

4.5.6 Construction Design Phase The next phase of design, Construction Document Phase, shall
not begin until the State approves the preliminary design and supporting documents and issues
written notice for the Contractor to proceed. The Construction Documents shall establish and
detail all aspects of the Work to be performed, including levels of performance and quality. The
Construction Documents will not deviate from the approved preliminary design unless agreed
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upon by the State. The failure of the State discover any deviations shall not relieve the Contractor
of the obligation to design the Work in accordance with the approved preliminary design. The
Contractor shall submit the Construction Documents to the State for approval, and the Contractor
shall revise the Construction Documents until approved by the State.

46 INTIATION OF CONSTRUCTION

4.6.1 Construction shall not commence until the State approves the Construction Documents and
issues written notice for the Contractor to proceed. All permits must be approved before
construction can proceed.

4.6.2 The Contractor shall perform no portion of the Work at any time without Construction
Documents or, where required, approved Shop Drawings, Substitutions, Product Data or
Samples for such portion of the Work.

4.7 LABOR AND MATERIALS

4.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and
pay for all labor, materials, equipment, tools, construction equipment and machinery, water
heat, utilities, transportation, and other facilities and services necessary for the proper
execution and completion of the Work, whether temporary or permanent and whether or not
incorporated or to be incorporated in the Work.

4.7.2 The Contractor shall at all times enforce strict discipline and good order among its
employees and shall not employ on the Work anyunfit person or anyone not skilled to
perform the tasks assigned.

48 WARRANTY AND CERTIFICATIONS

4.8.1 Contractor guarantees to repair, replace, re-execute or otherwise correct any defect in
workmanship, materials, or the like that fails to conform with the requirements of this Contract or
that appears during the progress of the Work or within one year of Substantial Completion or final
acceptance of the State, whichever dates later.

4.8.2 The Contractor warrants to the State that all materials and equipment furnished under
this Contract will be new unless otherwise specified, and that all Work will be of good quality,
free from faults and defects and in conformance with the Contract Documents. All Work not
conforming to these requirements, including substitutions not properly approved and
authorized, may be considered defective. If requested by the State, the Contractor shall
furnish satisfactory evidence as to the kind and quality of materials and equipment. This
warranty is not limited by the provisions of Paragraph 13.2 of these General Conditions.

4.8.3 As required, the Contractor shall furnish certifications from its Design
Professionals that, to the best of their knowledge, information and belief, the documents
or services certified (a) are consistent with the Contract Documents and (b) comply with
applicable statutes, ordinances, codes, or other regulations.

49  TAXES
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The State is exempt from all sales and federal excise taxes. Contractors will be responsible for
the payment of any sales, consumer, use and other similar taxes for the Work or portions thereof
provided by the Contractor which are legally enacted at the time bids are received, whether or
not yet effective.

410 PERMITS, FEES AND NOTICES

4.10.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay
for all permits, licenses, inspections, and certifications required by the Vermont Division of Fire
Safety, subject to fee waivers the State is entitled to.

4.10.2 The Contractor shall be responsible for the cost of all environmental testing, geotechnical

testing such as but not limited to borings, pits, percolation tests, bearing tests, and seismic
evaluation. The Contractor shall also be responsible for the cost of structural, mechanical,
chemical and other laboratory tests, inspections, and reports required by law or this Contract,
including the cost of approvals/permits, subject to fee waivers the State is entitled to.

4.10.3 The Contractor shall give all notices and comply with all laws, ordinances, rules,
regulations and lawful orders of any public authority bearing on the performance of the Work.

4.10.4 1t is the responsibility of the Contractor to make certain that the Contract Documents
are in accordance with applicable laws, statutes, building codes and regulations. If the
Contractor observes that any of the Contract Documents are at variance therewith in any
respect, the Contractor shall promptly notify the Design Professional(s) and Project Manager
and any necessary changes shall be accomplished by appropriate modification.

4.10.5 If the Contractor performs any Work knowing it to be contrary to such laws, ordinances,
rules and regulations, the Contractor shall assume full responsibility thereof and shall bear all
costs attributable thereto, and for bringing Work into full compliance.

411 ALLOWANCES

4.11.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract
Documents. Items covered by these allowances shall be supplied for such amounts and by such
persons as dictated by the process contained in the Contract Documents.

4.11.2 Unless otherwise provided in the Contract Documents:

(a) These allowances shall cover the cost to the Contractor, less any applicable trade
discount, of the materials and equipment required by the allowance delivered at the site,
and all applicable taxes subject to Paragraph 4.9.

(b) The Contractor's costs for unloading and handling on the site, labor, installation costs,
overhead, profit and other expenses contemplated for the original allowance shall be
included in the Contract Sum and not in the allowance.

(c) Whenever the actual cost is more than or less than the allowance, the Contract Sum
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shall be adjusted accordingly by Change Order. The Change Order shall list separately
adjustments to the allowance and changes in the Contract Sum due to handling costs on
site, labor, installation costs, overhead, profit and other expenses.

412 DOCUMENTS AND SAMPLES AT THE SITE

4.12.1 The Contractor shall maintain at the site for the State one record copy of all Drawings,
Specifications, Addenda, Change Orders and other modifications, in good order and marked
currently to record all changes made during construction, and approved Shop Drawings, Product
Data and Samples. These shall be available to the State for monthly review prior to approval
of Contractor’s monthly application for payment. Prior to substantial completion of the Work,
the Contractor shall ensure that one record copy of all Drawings, Specifications, Addenda, Change
Orders and other Modifications, in good order and marked currently to record all changes made
during construction, and approved Shop Drawings, Product Data and Samples are delivered to the
State.

4.12.2 The Contractor shall require its consultants and subcontractors to review and update the
site set of Drawings, Specifications, Addenda, Change Orders, and other modifications each
month before submitting their own requests for payment.

4.13 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

4.13.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared
for the Work by the Contractor or any Subcontractor, manufacturer, supplier or distributor to
illustrate some portion of the Work.

4.13.2 Product Data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams and other information furnished by the Contractor to illustrate a material,
product or system for some portion of the Work.

4.13.3 Samples are physical examples which illustrate materials, equipment or workmanship
and establish standards by which the Work will be judged.

4.13.4 The Contractor shall create and update a schedule of submittals for all shop drawings,
product data, and samples. This schedule shall be tied to or be part of the overall project schedule
described in Paragraph 4.3.

4.13.5 The Contractor shall review, approve and submit, with reasonable promptness and in
such sequence as to cause no delay in the Work or in the work of the State or any separate
Contractor, all Shop Drawings, Product Data and Samples required by the Contract Documents.

4.13.6 By approving and submitting Shop Drawings, Product Data and Samples, the Contractor
represents that it has determined and verified all materials, field measurements, and field
construction criteria related thereto, or will do so, and that the Contractor has checked and
coordinated the information contained within such submittals with the requirements of the Work
and of the Contract Documents.
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4.13.7 The Contractor shall not be relieved of responsibility for any deviation from the
requirements of the Contract Documents by the Design Professional’s approval of Shop
Drawings, Product Data or Samples under Subparagraph 2.3.3 of these General Conditions unless
the Contractor has specifically informed the State in writing of such deviation at the time of
submission and the State has given written approval to the specific deviation. The Contractor
shall not be relieved from responsibility for errors or omissions in the Shop Drawings, Product
Data or Samples by the Project Manager’s approval thereof.

4.13.8 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings,
Product Data or Samples, to revisions other than those requested by a Design Professional on
previous submittals.

4.13.9 No portion of the Work requiring submission of a Shop Drawing, Product Data or Sample
shall be commenced until the submittal has been approved by the associated Design Professional
and the Project Manager. All such portions of the Work shall be in accordance with approved
submittals.

414 USE OF AND ACCESSTO SITE

4.14.1 The Contractor shall confine operations at the site to areas permitted by law, including
areas designated for operations or prohibited from operations by any applicable permit and or
regulation, ordinances, permits and the Contract Documents and shall not unreasonably encumber
the site with any materials or equipment.

4.14.2 Employees of the State, its separate contractors, and its consultants shall at all times have
access to the site, subject to safety precautions established by the Contractor.

415 CUTTING AND PATCHING OF WORK

4.15.1 The Contractor shall be responsible for all cutting, fitting or patching that may be required
to complete the Work or to make its several parts fit together properly.

4.15.2 The Contractor shall not damage or endanger any portion of the Work or the work of the
State or any separate Contractors by cutting, patching or otherwise altering any work, or
by excavation. The Contractor shall not cut or otherwise alter the work of the State or any
separate Contractor except with the written consent of the State and of such separate
Contractor. The Contractor shall not unreasonably withhold from the State or any separate
Contractor its consent to cutting or otherwise altering the Work.

416 HAZARDOUS MATERIALS

4.16.1 The Contractor is responsible for compliance with any requirements for hazardous
materials on the jobsite, whether they are discovered, brought on site for storage or use, or being
removed. The Contractor shall indemnify the State for any cost the State incurs to remediate
substances negligently handled.

4.16.2 If the Contractor encounters an unforeseen hazardous material that could result in injury
or death to persons, the Contractor shall, upon recognizing the condition, immediately stop Work

11
35



in the affected area and report the condition to the Project Manager in writing. Upon receiving
notice the Project Manager shall issue a Construction Change Directive (CCD) according to
Subparagraph 12.1.8. Work may resume in the affected area shall resume upon written agreement
of the State and the Contractor.

417 CLEANING UP

4.17.1 The Contractor at all times shall keep the premises free from accumulation of waste
materials or rubbish caused by the Contractor’s operations. At the completion of the Work the

Contractor shall remove all waste materials and rubbish from and about' the Project as well as
all tools, construction equipment, machinery and surplus materials. The Contractor shall leave the
premises in a clean and satisfactory condition.

4.17.2 If the Contractor fails to clean up at the completion of the Work, the State may do so as
provided in Paragraphs 14.5 and 14.6 and the cost thereof shall be charged to the Contractor.

418 ROYALTIES AND PATENTS

The Contractor shall pay all royalties and license fees. The Contractor shall defend all suits or
claims for infringement of any patent rights and shall save the State harmless from loss on
account thereof, except that the State shall be responsible for all such loss when a particular
design, process or the product of a particular manufacturer or manufacturers is specified, but if
the Contractor has reason to believe that the design, process or product specified is an
infringement of a patent or any other right or interest held by a third party. The Contractor shall
be responsible for such loss unless the Contractor promptly gives such information to the State.

419 INDEMNIFICATION

The Contractor hereby agrees and consents to indemnify and hold harmless the State under
the terms and conditions specified in “Attachment C”.

ARTICLE 5: COMMISSIONING SERVICES

5.1 DEFINITIONS

5.1.1 The scope of commissioning services shall be detailed in Attachment A of the CONTRACT
FORM FOR DESIGN-BUILD SERVICES.

5.1.2 The Contractor shall designate and retain a Commissioning Coordinator who creates the
commissioning plan; coordinates inspections and observations of all parties (State, Design
Professionals, and jurisdictional authorities); maintains logs, checklists, reports, and
certifications; coordinates Warranty Phase tasks; and assists the Contractor with the production
the O&M manual.

5.1.3 The State may, at its discretion, retain an independent Commissioning Agent. The
Commissioning Coordinator will coordinate all commissioning activities with this Agent when

one is retained.
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5.2 RESPONSIBILITIES

5.2.1 A draft of the O&M manual for the project must be submitted by the Contractor to the
State prior to Substantial Completion.

5.2.2 All commissioning and Warranty Phase tasks must be completed and approved by the State

before the Project Manager will approve a Certificate for Payment for Contract Completion to
close out the contract.

6 ARTICLE 6: SUBCONTRACTORS

6.1 DEFINITIONS

6.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform
any of the Work for this Project. The term Subcontractor means a Subcontractor or its authorized
representative. The term Subcontractor does not include any separate Contractor or its
Subcontractors.

6.1.2 A Sub-Subcontractor is a person or entity who has a direct or indirect contract with
a Subcontractor to perform any of the Work. The term Sub-Subcontractor means a Sub-
Subcontractor or an authorized representative thereof.

6.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF
THE WORK

Unless other procedures are specified or required by the Contract Documents or the Bidding
Documents, then the following provisions are applicable:

6.2.1 The Parties agree that it is in the best interest of both the Contractor and the State to determine
and select subcontractors as soon as possible after the Contractor has been awarded the Project.
Therefore the Contractor agrees to furnish to the State in writing the names of the persons or entities
(including those who are to furnish materials or equipment fabricated to a special design) proposed
for each of the principal portions of the Work within ten (10) working days of ward of the Project
to the Contractor. The State will reply within ten (10) working days to the Contractor in writing
stating whether or not the State, after due investigation, has reasonable objection to any such
proposed person or entity.

6.2.2 The Contractor shall not contract with any such proposed person or entity to whom the
State has made reasonable objection under the provisions of Subparagraph 6.2.1 of these General
Conditions. The Contractor shall not be required to contract with anyone to whom it has a
reasonable objection.

6.2.3 If the State has reasonable objection to any such proposed person or entity, the Contractor
shall submit a substitute to whom the State has no reasonable objection, and the Contract Sum shall
be increased or decreased by the difference in cost occasioned by such substitution and an
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appropriate Change Order shall be issued; however, no increase in the Contract Sum shall be
allowed for any such substitution unless the Contractor has acted promptly and responsively in
submitting names as required by Subparagraph 6.2.1 of these General Conditions.

6.2.4 The Contractor shall make no substitution for any Subcontractor, person or entity
previously selected if the State makes a reasonable objection to such substitution.

6.3 SUBCONTRACTUAL RELATIONS

By written agreement, the Contractor shall require each Subcontractor, to the extent of the Work
to be performed by the Subcontractor, to be bound to the Contractor by the terms of the
Contract Documents, and to assume toward the Contractor all the obligations and responsibilities
which the Contractor, by these Documents, assumes toward the State. Said agreement shall preserve
and protect the rights of the State under the Contract Documents with respect to the Work to
be performed by the Subcontractor so that the subcontracting thereof will not prejudice such rights,
and shall allow to the Subcontractor, unless specifically provided otherwise in the Contractor
Subcontractor agreement, the benefit of all rights, remedies and redress against the Contractor that
the Contractor, by these Documents, has against the State. The Contractor shall require each
Subcontractor to enter into similar agreements with its Sub-Subcontractors. The Contractor shall
make available to each proposed Subcontractor, prior to the execution of the Subcontract,
copies of the Contract Documents to which the Subcontractor will be bound by this Paragraph 6.3,
and identify to the Subcontractor any terms and conditions of the proposed Subcontract which may
be at variance with the Contract Documents. Each Subcontractor shall similarly make copies of
such Documents available to its Sub-Subcontractors.

7 ARTICLE 7: WORK BY STATE OR SEPARATE CONTRACTORS

7.1 STATE'SRIGHT TO PERFORM WORK AND TO AWARD SEPARATE
CONTRACTS

7.1.1 The State reserves the right to perform work related to the Project with its own forces, and
to award separate contracts in connection with other portions of the Project or other work on the
site under these or similar Conditions of the Contract. If the Contractor claims that delay or
additional cost is involved because of such action by the State, the Contractor shall make such
claim as provided elsewhere in the Contract Documents.

7.1.2 When separate Contracts are awarded for different portions of the Project or other work
on the site, the term Contractor in the Contract Documents in each case shall mean the Contractor
who executes each separate State Contractor Agreement.

7.1.3 The State will provide for the coordination of the work of its own forces and of each separate
Contractor with the Work of the Contractor, who shall cooperate therewith as provided in
Paragraph 6.2.

7.2 MUTUAL RESPONSIBILITY

7.2.1 The Contractor shall afford the State and separate Contractors reasonable opportunity
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for the delivery and storage of their materials and equipment and the execution of their work,
and the Contractor shall connect and coordinate its work with the work of the State and separate
Contractors as required by the Contract Documents.

7.2.2 If any part of the Contractor's Work depends upon the work of the State or any
separate Contractor for proper execution or results, the Contractor shall, prior to proceeding
with that portion of the Work, report in a timely way to the Project Manager any apparent
discrepancies or defects in such other work that render it unsuitable for such proper execution
and results. Failure of the Contractor so to report shall constitute an acceptance of the State's
or separate Contractors work as fit and proper to receive the Contractor’s Work, except as to
defects which may subsequently become apparent in such work by others.

7.2.3 Any costs caused by defective or ill-timed work shall be borne by the responsible party.
7.2.4 Should the Contractor wrongfully cause damage to the work or property of the State, or
to other work on the site, the Contractor shall promptly remedy such damage as provided in
Subparagraph 10.2.6 of these General Conditions.

7.3 STATE'SRIGHT TO CLEAN UP

If a dispute arises between the Contractor and separate Contractors as to their responsibility for

cleaning up as required by Paragraph 4.17 of these General Conditions, the State may clean
up and charge the proportional cost thereof to the Contractor.

ARTICLE 8: TIME

8.1 DEFINITIONS

8.1.1 All time limits stated in the Contract Documents are material terms and time is the essence
of the Contract. A failure by the Contractor to do what is required by the time specified in
the Contract Documents is a breach of the contract.

8.1.2 Unless otherwise provided, the Contract’s Term is the period of time between the Date of
Commencement and the Date of Contract Completion, including authorized adjustments thereto.

8.1.3 The Date of Commencement is the date established in a notice to proceed. If thereisno
notice to proceed, it shall be the date indicated in the CONTRACT FORM FOR DESIGN-BUILD
SERVICES. In the absence of a notice to proceed and an express commencement date in the
CONTRACT FORM FOR DESIGN-BUILD SERVICES, then the date of execution of the
CONTRACT FORM FOR DESIGN-BUILD SERVICES shall be the commencement date.

8.1.4 Substantial completion is the stage in the progress of the Work when the Work is sufficiently
complete in accordance with the Contract Documents so that the State can occupy or utilitize the
Work for its intended use.

8.1.5 The Date of Substantial Completion of the Work or designated portion thereof is the date
the following tasks and deliverables are complete: (a) that work is granted a certificate of
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occupancy (conditional or complete) by authorities having jurisdiction; (b) the Contractor’s
punch list as defined in Subparagraph 9.8.1 is submitted; (c) the Design Professional has certified
that work as sufficiently complete and in accordance with the Contract Documents and that the
punch list is accurate; (d) the Contractor has submitted record copies of all documents plus
samples from the site in accordance with Subparagraph 4.12.1; (e) the Contractor has submitted
the draft O+M Manual covering that work; (f) the Contractor has submitted its Certificate of
Substantial Completion; and (g) the State has reviewed and accepted all of the above items.

8.1.6 The Date of Final Completion of the Work is the date the entire Work and the Contractor’s
Certificate for Payment for Final Completion is accepted by the Project Manager.

8.1.7 The Date of Contract Completion shall be established as one year from the Date of Final
Completion, and it shall not occur until the Contractor’s Warranty Phase tasks and deliverables
are complete and submitted in accordance with Article 5 and as required elsewhere in the Contract
Documents, until the Contractor’s certified Certificate for Payment for Contract Completion is
submitted, and until these tasks and deliverables have been approved by the Project Manager.

8.1.8 The term day as used in the Contract Documents shall mean calendar day unless otherwise
specifically designated.

8.2 PERFORMANCE, DELAYS AND EXTENSIONS OF TIME

8.2.1 The Contractor shall begin the Work on the Date of Commencement and shall carry
the Work forward expeditiously with adequate forces.

8.2.2 The Contractor shall not commence construction work until all insurance (other than
property insurance) is effective. The Contract Time shall not be extended as a result of the
Contractor’s failure to obtain insurance.

8.2.3 If in the sole opinion of the State, the Contractor fails to commence work on the project or
to complete the Work within agreed-upon the time limits, or to perform the Work in such a manner
that it appears that the completion date can be assured, the State shall have the right to notify the
Contractor and surety, if any, by Certified Mail that the terms of the Contract have been violated,
and that within seven (7) days the Contract will be terminated and that the State has the right to
and in fact will take over and attend to completion of the Project without prejudice to the State’s
remedies for any losses sustained.

8.2.4 If the Contractor is delayed at any time in the progress of the Work by any act or failure to
act by the State, or by any State employee, or by any separate Contractor of the State, or by
changes ordered in the Work, fire, unusual delay in transportation, adverse weather conditions
not reasonably anticipatable, unavoidable casualties, or any causes beyond the Contractor's
control, or by delay authorized by the State pending alternative dispute resolution proceedings,
or by any other cause which may justify the delay, then the Contract Time shall be extended
by Change Order for such reasonable time as agreed upon by the Contractor and Project Manager.

8.2.5 Any claim for extension of time shall be made in writing to the Project Manager not more
than twenty days after the commencement of the delay; otherwise it shall be waived. In the case
of a continuing delay only one claim is necessary. The Contractor shall provide an estimate of
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the probable effect of such delay on the progress of the Work.

8.2.6 This Paragraph 8.2 does not exclude the recovery of damages for delay by either party
under other provisions of the Contract Documents.

ARTICLE 9: PAYMENTS AND COMPLETION

9.1 CONTRACT SUM

The Contract Sum is the Maximum Limiting Amount stated in the CONTRACT FORM FOR
DESIGN-BUILD SERVICES and, including authorized adjustments thereto, is the total amount
payable by the State to the Contractor for the performance of the Work including its
commissioning under the Contract Documents. No additional amount for reimbursable expenses
shall be due. All reimbursable expenses incurred by the Contractor, its consultants, its employees,
and its subcontractors shall be included in the Maximum Limiting Amount.

9.2 SCHEDULE OF VALUES

Prior to the commencement of construction and before the first Application for Payment, the
Contractor shall submit to the Project Manager a schedule of values allocated to the various
portions of the Work including commissioning, formatted and documented to substantiate its
accuracy. This schedule shall be used by the Project Manager as the measure for the Contractor's
Applications for Payment, and the Contractor shall update the schedule monthly.

9.3 APPLICATIONS FOR PAYMENT

9.3.1 At least ten (10) days before the date established for the approval of each progress payment,
the Contractor shall submit to the Project Manager an itemized Application for Payment, notarized
if required, supported by such data substantiating the Contractor's right to payment as the State
may require, and reflecting retainage, if any, as provided elsewhere in the Contract Documents.

9.3.2 Unless otherwise provided in the Contract Documents, payments will be made for services,
materials, and equipment not only incorporated in the Work but also delivered and suitably stored
at the site. If approved in advance by the State, payments may similarly be made for materials or
equipment suitably stored at some other location agreed upon in writing. Payments for materials or
equipment stored on or off the site shall be conditioned upon submission by the Contractor of
bills of sale or such other procedures satisfactory to the State to establish the State's title to such
materials or equipment or otherwise protect the State's interest, including applicable insurance
and transportation to the site for those materials and equipment stored off the site.

9.3.3 The Contractor warrants that title to all Work, materials and equipment covered by an
Application for Payment will pass to the State either by incorporation in the construction or upon
the receipt of payment by the Contractor, whichever occurs first, free and clear of all liens,
claims, security interests or encumbrances, hereinafter referred to in this Article 9 as "liens"; and
that no Work, materials or equipment covered by an Application for Payment will have been
acquired by the Contractor, or by any other person performing Work at the site or furnishing
materials and equipment for the Project, subject to an agreement under which an interest therein
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or an encumbrance thereon is retained by the seller or otherwise imposed by the Contractor or
such other person.

9.4  CERTIFICATES FOR PAYMENT

In conjunction with an Application for Payment, the Contractor shall issue a Certificate for
Payment containing certifications from all project Design Professionals, based on their observations
at the site as provided in Subparagraph 2.3.2 of these General Conditions and the data documenting
the Application for Payment, that the Work has progressed to the point indicated; that, to the
best of each Design Professional’s knowledge, information and belief, the quality of the Work
is in accordance with the Contract Documents (subject to an evaluation of the Work for
conformance with the Contract Documents upon Substantial Completion, to the results of any
subsequent tests required by or performed under the Contract Documents, to minor deviations
from the Contract Documents correctable prior to completion, and to any specific qualifications
stated in the Certificate); and that the Contractor is entitled to payment in the amount certified.

9.5 PROGRESS PAYMENTS

9.5.1 Within ten days of receiving an Application for Payment and accompanying Certificate for
Payment, the Project Manager will either approve said documents, with a copy to the Contractor,
or notify the Contractor of his or her reasons for withholding approval as provided in Paragraph
9.6 of these General Conditions.

9.5.2 After the Project Manager has approved a Certificate for Payment, the State shall make
payment in the manner and within the time provided in the Contract Documents.

9.5.3 The Contractor shall promptly pay each consultant and Subcontractor, upon receipt of
payment from the State, out of the amount paid to the Contractor on account of such Subcontractor's
Work, the amount to which said Subcontractor is entitled, reflecting the percentage actually
retained, if any, from payments to the Contractor on account of such Subcontractor's Work. The
Contractor shall, by an appropriate agreement with each Subcontractor, require each Subcontractor
to make payments to its Sub-Subcontractors in similar manner.

9.5.4 The State may, on request and at its discretion, furnish to any Subcontractor, if practicable,
information regarding the percentages of completion or the amounts applied for by the Contractor
and the action taken thereon by the Project Manager on account of Work done by such
Subcontractor.

9.5.5 Contractor shall be solely responsible for all payments due any consultant or Subcontractor
and shall defend, indemnify and hold harmless the State against any obligation to pay or to see to
the payment of funds to any Subcontractor or consultant of the Contractor.

9.5.6 No Certificate for a progress payment, nor any progress payment, nor any partial or entire
use or occupancy of the Project by the State, shall constitute an acceptance of any Work not in
accordance with the Contract Documents.

96 PAYMENTS WITHHELD
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9.6.1 The State may withhold acceptance of a Certificate, in whole or in part, to the extent
reasonably necessary to protect the State, if in the Project Manager’s opinion, the Contractor is
unable to make representations to the State as required in Paragraph 9.4 of these General
Conditions. If the Contractor and the State cannot agree on a revised amount, the Contractor
will promptly issue a Certificate for Payment for the amount that is undisputed. Any disputed
amounts will be subject to the dispute resolution procedures specified in these General Conditions.
The Project Manager may also decline to approve payment or, because of subsequently discovered
evidence or subsequent observations, he or she may nullify the whole or any part of any Certificate
for Payment previously issued, to such extent as may be necessary in his or her opinion to protect
the State from loss because of:

(a) Defective Work not remedied,
(b) Third party claims filed or reasonable evidence indicating probable filing of such claims,
(c) Failure of the Contractor to make payments properly to Subcontractors or for
labor, materials or equipment,
(d) Reasonable evidence that the Work cannot be completed for the unpaid balance of
the Contract Sum,
(e) Damage to the State or another Contractor,
() Reasonable evidence that the Work will not be completed within the Contract Time, or
(9) Persistent failure to carry out the Work in accordance with the Contract Documents.

9.6.2 When the grounds for non-payment described in Subparagraph 9.6.1 are removed, payment
shall be made for amounts withheld because of them.

9.7 FAILURE OF PAYMENT

If the State does not pay the Contractor within the time limit established in the Contract
Documents any amount approved by the Project Manager or awarded by alternative dispute
resolution proceedings, then the Contractor may, upon seven additional days written notice to
the State, stop the Work until payment of the amount owing has been received. The Contract
Sum shall be increased by the amount of the Contractor's reasonable costs of shut- down, delay
and start-up, which shall be effected by appropriate Change Order in accordance with Paragraph
12.3.

9.8 SUBSTANTIAL COMPLETION

9.8.1 When the Contractor considers that the Work, or a designated portion thereof, is
substantially complete as defined in Subparagraph 8.1.4 of these General Conditions, the
Contractor shall prepare for submission to the Design Professional(s) and Project Manager a list
(the “punch list”) of items to be completed or corrected. The failure to include any items on
such list does not alter the responsibility of the Contractor to complete all Work in accordance
with the Contract Documents. Contractor acknowledges that when the Design Professional(s)
and Project Manager on the basis of an inspection determine that the Work or designated portion
thereof is substantially complete, and the jurisdictional authority has granted a total or partial
Certificate of Occupancy, the Contractor will then prepare a Certificate of Substantial Completion
which includes certifications of all Design Professionals. The Certificate of Substantial
Completion shall establish the Date of Substantial Completion, shall state the responsibilities
of the State and the Contractor for security, maintenance, heat, utilities, damage to the Work,
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and insurance, and shall fix the time, which shall not exceed thirty (30) days, within which the
Contractor shall complete the items listed therein. Warranties required by the Contract
Documents shall commence on the Date of Substantial Completion of the Work or designated
portion thereof unless otherwise provided in the Certificate of Substantial Completion. The
Contractor shall submit the Certificate of Substantial Completion to the State for its written
acceptance of the responsibilities assigned to the State in the Certificate. The Work shall not
be considered substantially complete prior to the receipt of an approved draft O & M manual
for that portion of Work as required by Subparagraph 5.2.1 as well as record copies of all
documents and samples in accordance with Subparagraph 4.12.1 and as required elsewhere in the
Contract Documents.

9.8.2 Upon Substantial Completion of the Work or designated portion thereof and upon application
by the Contractor, approval for occupancy by the jurisdictional authority, certification by the
Design Professional(s), and after the State has had a reasonable period of time to review and
approve the Certificate, the State shall make payment, reflecting adjustment in retainage, if any,
for such Work or portion thereof, as provided in the Contract Documents.

9.8.3 The State may occupy or use any completed or partially completed portion of the Work at
any stage, provided such occupancy or use is consented to by endorsement by the insurer provided
property insurance and authorized by public authorities having jurisdiction over the Project. Such
partial occupancy or use may commence whether or not the portion is substantially complete,
provided the State and the Contractor have accepted in writing the responsibilities assigned to each
of them for payments, retainage, if any, security, maintenance, heat, utilities, damage to the Work
and insurance, and have agreed in writing concerning the period for correction of the Work and
commencement of warranties required by the Contract Documents. Consent of the Contractor
shall not be unreasonably withheld. The process of Substantial Completion and Warranty Phase
will apply to occupied portions of the Work.

9.9 FINAL COMPLETION AND PAYMENT FOR FINAL COMPLETION

9.9.1 Upon receipt of written notice from the Contractor that the Work is ready for final
inspection, the Design Professional(s) will promptly make such Inspection(s) and, when the
Design Professional(s) find the Work acceptable under the Contract Documents and the Contract
fully performed, the Design Professionals will certify the Contractor’s Certificate for Payment
for Final Completion stating that to the best of their knowledge, information and belief, and
on the basis of their observations and inspections, the Work has been completed in accordance
with the terms and conditions of the Contract Documents and that the entire balance found to
be due the Contractor, and noted in said Certificate, is due and payable. The Contractor’s
certified Certificate for Payment of Final Completion will constitute a further representation that
the Contractor has fulfilled the conditions entitling it to Payment for Final Completion as set
forth in Subparagraph 9.9.3 of these General Conditions and will be provided to the Project
Manager for approval and subsequent payment.

9.9.2 Neither the Payment for Final Completion nor the remaining retained percentage shall
become due until the Contractor submits to the State (1) an affidavit that all payrolls, bills for
materials and equipment, and other indebtedness connected with the Work for which the State
or its property might in any way be responsible, have been paid or otherwise satisfied, (2)
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consent of surety, if any, to Payment for Final Completion and (3), if required by the State,
other data establishing payment or satisfaction of all such obligations, such as receipts, releases
and waivers of liens arising out of the Contract, to the extent and in such form as may be
designated by the State. If any Subcontractor refuses to furnish a release or waiver required by
the State, the Contractor may furnish a bond satisfactory to the State in an amount sufficient to
discharge any such lien. If any such lien remains unsatisfied after all payments are made, the
Contractor shall refund to the State all moneys that the latter may be compelled to pay in
discharging such lien, including all costs and reasonable attorneys' fees.

9.9.3 Within ten days of receipt of an application for Payment for Final Completion with
accompanying Certificate for Payment for Final Completion, plus all the requirements identified
in Subparagraph 9.9.2, the Project Manager will either approve said documents, with a copy to the
Contractor, or notify the Contractor of his or her reasons for withholding approval as provided in
Subparagraph 9.61 of these General Conditions.

9.9.4 If, after Substantial Completion of the Work, final completion thereof is materially delayed
through no fault of the Contractor or by the issuance of Change Orders affecting final
completion, the State shall, upon application by the Contractor and after certification by the
Design Professional(s) and after a reasonable time for review by the State of the application and
certifications, and without terminating the Contract, make payment of the balance due for that
portion of the Work fully completed and accepted. If the remaining balance for Work not fully
completed or corrected is less than the retainage stipulated in the Contract Documents, and if
bonds have been furnished as required by the Contract Documents, the written consent of the
surety to the payment of the balance due for that portion of the Work fully completed and
accepted shall be submitted by the Contractor to the State prior to certification of such payment.
Such payment shall be made under the terms and conditions governing Payment for Final
Completion, except that it shall not constitute a waiver of claims.

9.9.5 The acceptance of Payment for Final Completion shall constitute a waiver of all claims
by the Contractor for any additional payments under the Contract.

9.10 CONTRACT CLOSE-OUT AND PAYMENT FOR CONTRACT COMPLETION

One year after Final Completion, and upon completion of all Warranty Phase tasks and
deliverables, the Contractor may make its Final Application and its Final Certificate for Payment
for Contract Completion which will close out this Contract. Warranty Phase tasks and deliverables
are described in detail in Attachment A, but typically include (a)seasonal testing, (b) warranty
work, (c) State staff training, (d) completion of the O&M Manual, (e) completion of the
Commission Record, (f) complete as-built drawings and digital files, and (g) Design Professionals’
completion of certifications such as LEED or Efficiency Vermont. The Contractor’s Final
Certificate for Payment for Contract Completion must be certified by all project Design
Professionals. All work and deliverables, and the Final Application and the Final Certificate for
Payment for Contract Completion, must be approved by the Project Manager before the State
issues final payment to close out the contract.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY
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10.1 SAFETY PRECAUTIONS AND PROGRAMS

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions
and programs in connection with the Work.

10.2 SAFETY OF PERSONS AND PROPERTY

10.2.1 The Contractor shall take all reasonable precautions for the safety of, and shall provide
all reasonable protection to prevent damage, injury or loss to:

(a) all employees on the Work and all other persons who may be affected thereby;

(b) all the Work and all materials and equipmentto be incorporated therein, whether in
storage on or off-the site, under the care; custody or control of the Contractor or any of its
Subcontractors or Sub-Subcontractors; and

(c) other property at the site or adjacent thereto, including trees, shrubs; lawns, walks,
pavements, roadways, structures and utilities not designated for removal, relocation or
replacement in the course of construction.

10.2.2 The Contractor shall give all notices and shall comply with all applicable laws, ordinances,
rules, regulations and lawful orders of any public authority bearing on the safety of persons or
property or their protection from damage, injury or loss.

10.2.3 The Contractor shall erect and maintain, as required by existing conditions and progress of
the Work, all reasonable safeguards for safety and protection, including posting danger signs and
other warnings against hazards, promulgating safety regulations and notifying owners and users of
adjacent utilities.

10.2.4 When the use or storage of explosives or other hazardous materials or equipment is
necessary for the execution of the Work, the Contractor shall: (1) exercise the utmost care and shall
carry on such activities under the supervision of properly qualified personnel; and (2) give the
State notice, in writing, seven (7) days in advance of the planned activity of the Contractor’s intent
to store and/ or use explosives or other hazardous materials or equipment on the project site.

10.2.5 When the project involves the placement or replacement of roofing systems of all types
on State-owned buildings, including flat, low-pitched and steep roofs, Contractor must comply
with all requirements of the latest edition of VOSHA Safety and Health Standards for
Construction (29 CFR 1926) including, but not limited to, Subpart M — Fall Protection. Prior to
execution of a contract by BGS, contractors engaged in placement or replacement of roofing
systems of all types must submit a signed certification statement attesting to their intention to
comply with VOSHA Fall Protection Regulations. Such certification shall be submitted on a
State-provided form along with proof of insurance.

10.2.6 The Contractor shall promptly remedy all damage or loss (consistent with Contractor’s
obligations described in Attachment C) to any property referred to in Clauses 10.2.1(b) and
10.2.1(c) of these General Conditions caused in whole or in part by the Contractor,
any Subcontractor, any Sub-Subcontractor, or anyone directly or indirectly employed by any of
them, or by anyone for whose acts any of them may be liable and for which the
Contractor is responsible under Clauses 10.2.1(b) and 10.2.1(c), except damage or loss
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attributable to the acts or omissions of the State or anyone directly or indirectly employed by
the State, and not attributable to the fault or negligence of the Contractor. The foregoing
obligations of the Contractor

10.2.7 The Contractor shall designate a responsible member of its organization at the site whose
duty shall be the prevention of accidents. This person shall be the Contractor's superintendent
unless otherwise designated by the Contractor in writing to the State.

10.2.8 The Contractor shall not load or permit any part of the Work to be loaded so as to endanger
its safety.

10.3 EMERGENCIES
In any emergency affecting the safety of persons or property, the Contractor shall act to prevent
threatened damage, injury or loss. Any additional compensation or extension of time claimed by

the Contractor on account of emergency work shall be determined as provided in Article 12 for
Changes in the Work.

ARTICLE 11: INSURANCE

Insurance obligations of the parties to this agreement are fully set forth below. Attachment
“C”, numbered paragraph 8 has been deleted in its entirety and the following provisions are
applicable:

11.1 INSURANCE - GENERAL REQUIREMENTS

Insurance obtained by the Contractor to cover the below-listed requirements shall be procured
from an insurance company registered and licensed to do business in the State of Vermont. Before
the Contract is executed, the Contractor shall file with the State a certificate of insurance, executed
by an insurance company or its licensed agent(s), on form(s) satisfactory to the State, stating that
with respect to the Contract awarded, the Contractor carries insurance in accordance with the
following requirements:

(@  Workers' Compensation Insurance: With respect to all operations performed, the Party shall
carry workers’ compensation insurance in accordance with the laws of the State of Vermont.
Vermont will accept an out-of-state employer's workers’ compensation coverage while
operating in Vermont provided that the insurance carrier is licensed to write insurance in
Vermont and an amendatory endorsement is added to the policy adding Vermont for
coverage purposes. Otherwise, the party shall secure a Vermont workers’ compensation
policy, if necessary to comply with Vermont law.

(b) Commercial General Liability (CGL) Insurance: With respect to all operations performed
by the Contractor and any Subcontractors, the Contractor shall carry Commercial General
Liability (CGL) Insurance affording all major divisions of coverage including, but not
limited to:

Premises Operations
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(©)

(d)

(€)

Independent Contractors' Protective Products and Completed Operations
Personal Injury Liability

Contractual Liability

Broad Form Property Damage

Explosion, Collapse and Underground (XCU) Coverage

Fire Legal Liability

State may require additional specific liability coverage(s) when applicable.
Limits of Coverage shall be not less than:

$1,000,000 Each Occurrence

$2,000,000 General Aggregate Applying, In Total To This Project Only
$1,000,000 Products/Completed Operations Aggregate

$1,000,000 Personal Injury and Advertising Liability

$ 50,000 Fire Legal Liability

$ 5,000 Medical Expense

Aggregate Limits of Insurance (Per Project) Form must be included (or as excepted in (f)
below) with the Commercial General Liability Policy.

Umbrella Excess Liability Policies may be used in conjunction with primary policies to
comply with any of the limit requirements specified above.

"Claims-made™ coverage forms are not acceptable without the express written prior consent
of the State. Each policy furnished shall contain a rider or non-cancellation clause reading in
substance as follows:
“Anything herein to the contrary notwithstanding, notice of any cancellation,
termination or alteration to the insurance contracts must be delivered by
registered mail to the Commissioner, Department of Buildings and General
Services, State of Vermont, Montpelier, Vermont, at least sixty (60) days
before effective cancellation, termination or alteration date unless all work
required to be performed under the terms of the Contract is satisfactorily
completed as evidenced by the formal acceptance by the State of Vermont.”

Professional Liability Insurance: Before commencing work on this Agreement and
throughout the term of this Agreement, all Design Professionals shall procure and maintain
professional liability insurance for all professional services performed under this
Agreement, with minimum coverage as required by the Agency of Administration but not
less than $1,000,000 per claim and $2,000,000 policy aggregate.

Automobile Liability Insurance: Contractor shall carry Automobile Liability Insurance
covering all motor vehicles, including owned, hired, borrowed and non-owned vehicles,
used in connection with the project. Limits of Coverage shall be not less than:

$1,000,000 Combined Single Limit

Contractor shall require each Subcontractor, if any, to maintain the same Workers'

24
48



()

(9)

(h)

11.2

Compensation, Commercial General Liability, and Automobile Liability coverage as
specified in paragraphs (a), (b), and (d) above.

Scope of Insurance & Special Hazards: The insurance required under subparagraphs (b),
(c), and (d) above shall provide protection for the State, Contractor and the Subcontractors,
if any, against damage claims which may arise from work being performed. Special hazards
may be encountered by the Contractor or by any person directly or indirectly employed by
the Contractor or a Subcontractor, and additional coverage may be required if conditions
warrant.

If Contractor is unable to provide Aggregate Limits of Insurance (Per Project) as required
in (b) above, Contractor shall purchase an Owner’s Protective Liability Insurance Policy in
the name of the State of Vermont to cover all exposures, including bodily injury and death,
arising out of and in the course of this Contract. Limits of liability shall be the same as those
required of the Contractor under paragraph (b) above.

Additional Insured: The General Liability and Property Damage coverages required for
performance of this Agreement shall include the State of Vermont and its agencies,
departments, officers and employees as Additional Insureds. If performance of this
Agreement involves construction, or the transport of persons or hazardous materials, then
the required Automotive Liability coverage shall include the State of Vermont and its
agencies, departments, officers and employees as Additional Insureds. Coverage shall be
primary and non-contributory with any other insurance and self-insurance.

Notice of Cancellation or Change: There shall be no cancellation, change, potential
exhaustion of aggregate limits or non-renewal of insurance coverage(s) without thirty (30)
days written prior written notice to the State of Vermont, Office of Purchasing &
Contracting.

INSURANCE REQUIREMENTS FOR BUILDER’S RISK INSURANCE

11.2.1 Builder’s Risk for New Construction Projects: Contractor shall secure and maintain
Builder’s Risk insurance for this project if it involves new construction. The following
provisions apply:

(@)

(b)

(©)

Contractor shall purchase and maintain Builder's Risk Insurance. The Contractor shall name
the Contractor and the State of Vermont as their interest may occur. Other parties shall be
insured as the State may reasonably require.

Contractor shall secure and maintain insurance on portions of the work stored off-site, on
site and in transit. Boiler & Machinery Insurance may be used in conjunction with this
coverage if it is required to meet the testing requirement.

Any deductible applicable to loss covered by insurance provided hereunder shall be borne
by the Contractor.

11.2.2 Builder’s Risk for Construction/Renovation Projects: At the sole discretion of the
State, Contractor may also be required to obtain and maintain Builder’s Risk insurance on
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construction/renovation projects.

If the project is for the construction/renovation of an existing structure, and the State has
determined that Contractor will not be obligated to obtain and maintain Builder’s Risk insurance,
then the following provisions apply:

(@)

(b)

(©)

(d)

The State will maintain property insurance upon the construction site and will not require
Contractor to purchase and maintain Builder's Risk Insurance upon the entire work at the
site.

The decision of the State to waive the requirement that the Contractor maintain builder’s
risk coverage does not waive Contractor’s liability for damage to the State’s real and
personal property. Contractor’s liability for loss to the State’s real and personal property
will be limited to the first $100,000 of each and every property loss at the work site provided
such loss is covered under the State’s property insurance coverage. If the Contractor elects
to meet this obligation by purchase of commercial insurance, this insurance shall name the
Contractor and the State of Vermont as Named Insureds and shall include the interests of
the Contractor and Subcontractors. Other parties shall be insured as the State may
reasonably require.

Contractor shall secure and maintain insurance on portions of the work stored off-site, on
site and in transit. Boiler & Machinery Insurance may be used in conjunction with this
coverage if it is required to meet the testing requirement. The cost of any deductible
applicable to loss covered by insurance provided hereunder shall be borne by the Contractor.
Except as provided for in 11.2.2 (a)-(c) above the State and Contractor waive all rights
against each other and the Subcontractor, Sub-subcontractors, agents and employees of the
other.

11.3 No warranty is made that the coverages and limits listed herein are adequate to cover and
protect the interests of the Contractor for the Contractor’s operations. These are solely
minimums that have been set to protect the interests of the State.

11.4 Contractor shall comply with the regulations and requirements of any insurance company
which issues a policy on any part of the work or site.

11.5 The State shall have power to adjust and settle any loss with the insurers.

ARTICLE 12: CHANGES IN THE WORK

12.1 DEFINITIONS

12.1.1 Change Order: A Change Order is a written order to the Contractor signed by the State
and the Contractor issued after execution of the Contract, authorizing a change in the Work, an
adjustment in the Contract Sum, and/or the Contract Term. The Contract Sum and the Contract
Term may be changed only by Change Order. A Change Order signed by the Contractor indicates
its agreement therewith, including the adjustment in the Contract Sum and/or the Contract Term.

12.1.2 Proposed Change Order (PCO): A PCO is a written request submitted to the Contractor
by either the Contractor or the State requesting a change to the Contract Sum and/or the Contract
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Term. The State will prescribe a PCO form for use by the Contractor. The Contractor shall submit
all PCO’s on the prescribed form.

12.1.3 Construction Change Directive (CCD): A CCD is a written document prepared by the
State directing the Contractor to make changes in the Work where the State and the Contractor
have not yet reached an agreement on proposed changes in the Contract Sum and/or Contract Term.
A CCD becomes part of a PCO. The State will prescribe a CCD form for use by the Project
Manager. All CCD’s must be submitted on the prescribed form.

12.1.4 The State, without invalidating the Contract, may order changes in the Work within the
general scope of the Contract consisting of additions, deletions or other revisions, the Contract
Sum and the Contract Term being adjusted accordingly. All such changes in the Work shall be
authorized by Change Order, and shall be performed under the applicable conditions of the
Contract Documents.

12.1.5 Payment for changes in the Work will only be made after a Change Order is signed by the
Contractor and the State, and after the Change Order is executed by the State.

12.1.6 The general process by which changes in the Work within the general scope of the Contract
consisting of additions, deletions, or other revisions is as follows:

(a) If the Proposed Change Order (PCO) originates from the Contractor, the Contractor
signs and submits the PCO to the State on the prescribed form.

(b) If the PCO originates from the State, the Project Manager submits the PCO to the
Contractor for its review and signature, then presents the PCO to the State for approval.

(¢) The PCO is signed by the Project Manager.

(d) The Project Manager shall coordinate with the Contractor through email or other
written documentation every 30 days as to the merit of issuing a Change Order. If the
Project Manager and Contractor agree that a Change Order should be submitted, the
Contractor, will compile all approved PCOs and include into one (1) Change Order.

(e) The Change Order is then submitted to the Project Manager who then processes the
Change Order.

12.1.7 The cost or credit to the State resulting from a change in the Work shall be determined in
one or more of the following ways:

() by mutual acceptance of a lump sum properly itemized and supported by
sufficient substantiating data to permit evaluation;

(b) by unit prices stated in the Contract Documents or subsequently agreed upon;

(c) by cost to be determined in a manner agreed upon by the parties and a
mutually acceptable fixed or percentage fee; or

(d) by the method provided in Subparagraph 12.1.8.

12.1.8 If none of the methods set forth in Clauses 12.1.7 (a)—(c) is agreed upon, or cannot be
agreed upon at the time due to the nature of the change, emergent conditions, or lack of required
information, the Contractor, provided it receives a Construction Change Directive (CCD) signed
by the State, shall promptly proceed with the Work involved. The cost of such Work shall then be
recommended by the Contractor on the basis of the reasonable expenditures and savings of
those performing the Work attributable to the change, including, in the case of an increase in
the Contract Sum, a reasonable allowance for overhead and profit. In such case, and also under
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Clauses 12.1.7 (c) and 12.1.7 (d) above, the Contractor shall keep and present, in such form as
the Project Manager may prescribe, an itemized accounting together with appropriate supporting
data for inclusion in a Proposed Change Order (PCO). Unless otherwise provided in the Contract
Documents, cost shall be limited to the following: cost of materials, cost of delivery; cost of
labor, including social security, medicare, and unemployment insurance, and fringe benefits
required by agreement or custom; workers' or workmen's compensation insurance; bond
premiums; rental value of equipment and machinery; and the additional costs of supervision and
field office personnel directly attributable to the change. Pending final determination of cost
to the State, payments on account shall be made on the Contractor's Certificate for Payment. The
amount of credit to be allowed by the Contractor to the State for any deletion or change which
results in a net decrease in the Contract Sum will be the amount of the actual net cost as confirmed
by the Project Manager. When both additions and credits covering related Work or substitutions
are involved in any one change, the allowance for Overhead and Profit shall be figured on the
basis of the net increase, if any, with respect to that change. It is the Project Manager’s
responsibility to ensure that all CCD’s are converted and incorporated into a PCO within thirty (30)
days of completion of the changes to the work that are the subject of the CCD.

12.1.9 Reimbursable expenses, such as consultant hourly rates, transportation costs, lodging,
printing, reproductions, and postage, shall be established at the time of bidding and recorded in
Attachment B, or they shall be reimbursed at the discretion of the State. All unit rates must be fully
burdened; no multipliers shall be added.

12.1.10 If unit prices are stated in the Contract Documents or subsequently agreed upon,
and if the quantities originally contemplated are so changed in a proposed Change Order that
application of the agreed unit prices to the quantities of Work proposed will cause substantial in-
equity to the State or the Contractor, the applicable unit prices shall be equitably adjusted.

12.2 CONCEALED CONDITIONS

12.2.1 Should concealed conditions encountered in the performance of the Work below the surface

of the ground, or should concealed or unknown conditions in an existing structure be at variance
with the conditions indicated by the Contract Documents or should unknown physical conditions
below the surface of the ground or should concealed or unknown conditions in an existing structure
of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in work of the character provided for in this Contract, be encountered,
the Contract Sum shall be equitably adjusted by Change Order upon claim by either party made
within twenty days after the first observance of the conditions.

12.3 CLAIMS FOR ADDITIONAL COST

12.3.1 If the Contractor wishes to make a claim for an increase in the Contract Sum, the
Contractor shall give the State written notice thereof within twenty days after the occurrence
of the event giving rise to such claim. This notice shall be given by the Contractor before
proceeding to execute the Work, except in an emergency endangering life or property in which
case the Contractor shall proceed in accordance with Paragraph 10.3 of these General
Conditions. No such claim shall be valid unless so made. If the State and the Contractor cannot
agree on the amount of the adjustment in the Contract Sum, it shall be determined pursuant to the
dispute resolution provisions in these General Conditions. Any change in the Contract Sum
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resulting from such claim shall be authorized by Change Order.

12.3.2 If the Contractor claims that additional cost is involved because of, but not limited to, (1)
any order by the State to stop the Work pursuant to Paragraph 14.5 of these General
Conditions where the Contractor was not at fault, or (2) failure of payment by the State pursuant
to Paragraph 9.7 of these General Conditions, the Contractor shall make such claim as provided
in Subparagraph 12.3.1 of this agreement.

12.3.3 The State will have authority to order minor changes in the Work not involving an
adjustment in the Contract Sum or an extension of the Contract Time and not inconsistent with the
intent of the Contract Documents. Such changes shall be effected by written order and shall
be binding on the State and Contractor within ten (10) days unless the Contractor or the State
objects to the change in writing.

ARTICLE 13: UNCOVERING AND CORRECTING OF WORK

13.1 UNCOVERING OF WORK

13.1.1 If any portion of the Work should be covered contrary to the request of the State or to
requirements specifically expressed in the Contract Documents, it must, if required in writing by
the State, be uncovered for the Project Manager’s or Clerk’s observation and shall be replaced at
the Contractor's expense.

13.1.2 If any other portion of the Work has been covered which the State has not specifically
requested to observe prior to being covered, the State may request to see such Work and it shall
be uncovered by the Contractor. If such Work is found in accordance with the Contract
Documents, the cost of uncovering and replacement shall, by appropriate Change Order, be charged
to the State. If such Work is found not to be in accordance with the Contract Documents, the
Contractor shall pay such costs unless it is found that this condition was caused by the State or a
separate contractor as provided in Article 7 of these General Conditions, in which event the State
shall be responsible for the payment of such costs.

13.2 CORRECTION OF WORK

13.2.1 The Contractor shall promptly correct all Work which the State has found to be defective
or which fails to conform to the Contract Documents whether observed before or after Substantial
Completion and whether or not fabricated, installed or completed. The Contractor shall bear all
costs of correcting such rejected Work, including compensation for the State’s additional services
made necessary thereby.

The State, upon a finding of defect or failure to conform, shall immediately notify the Contractor,
in writing, of the defect. The Contractor shall begin correcting the defective or non-conforming
Work within ten (10) days unless the State agrees to a Change Order which reflects the reduction
in Contract Sum due to the value of diminishment of the defective or nonconforming Work.

13.2.2 If, within one year after the Date of Substantial Completion of the Work or designated
portion thereof or within one year after acceptance by the State of designated equipment or
within such longer period of time as may be prescribed by law or by the terms of any applicable
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special warranty required by the Contract Documents, any of the Work is found to be defective
or not in accordance with the Contract Documents, the Contractor shall correct it promptly after
receipt of a written notice from the State to do so unless the State has previously given the
Contractor a written acceptance of such condition. This obligation shall survive termination of
the Contract. The State shall give such notice promptly after discovery of the condition.

13.2.3 The Contractor shall remove from the site all portions of the Work which are defective or
non-conforming and which have not been corrected under Paragraphs 4.8 and 13.2 of these
General Conditions, unless removal is waived by the State.

13.2.4 If the Contractor fails to correct defective or nonconforming Work as provided in
Paragraphs 4.8 and 13.2, the State may correct it in accordance with Paragraph 14.6 of these
General Conditions.

13.2.5 If the Contractor does not proceed with the correction of such defective or non- conforming

Work within a reasonable time, the State may remove it and may store the materials or equipment
at the expense of the Contractor. If the Contractor does not pay the cost of such removal and
storage within ten (10) days thereafter, the State may upon ten (10) additional days written notice
sell such Work at auction or at private sale and shall account for the net proceeds thereof, after
deducting all the costs that should have been borne by the Contractor, and the State’s additional
services and expenses made necessary thereby. If such proceeds of sale do not cover all
costs which the Contractor should have borne, the difference shall be charged to the Contractor
and an appropriate Change Order shall be issued. If the payments then or thereafter due the
Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the
State.

13.2.6 The Contractor shall bear the cost of making good all work of the State or separate
Contractors destroyed or damaged by such correction or removal.

13.2.7 Nothing contained in this Paragraph 13.2 shall be construed to establish a period of
limitation with respect to any other obligation which the Contractor might have under the Contract
Documents, including Paragraph 4.8 of these General Conditions. The establishment of the time
period of one year after the Date of Substantial Completion or such longer period of time as
may be prescribed by law or by the terms of any warranty required by the Contract Documents
relates only to the specific obligation of the Contractor to correct the Work, and has no relationship
to the time within which the Contractor’s obligation to comply with the Contract Documents may
be sought to be enforced, nor to the time within which proceedings may be commenced to
establish the Contractor's liability with respect to its obligations other than specifically to correct
the Work.

13.3 ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK

The State may accept defective or nonconforming Work pursuant to Subparagraph 13.2.1 of this
agreement. If the State elects to accept the defective or nonconforming Work, a Change
Order will be issued to reflect a reduction in the Contract Sum. The Design Professional will
recommend to the State the value of diminishment of the defective or nonconforming Work,
however the State reserves the right to obtain a third party estimate of the value of the
diminishment. If the State and Contractor cannot agree, then the issue will be resolved pursuant
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to the dispute resolution provisions of these General Conditions. Such adjustment shall be
effected whether or not Payment for Final Completion has been made.

ARTICLE 14: TERMINATION AND SUSPENSION OF THE CONTRACT

141 TERMINATION BY THE CONTRACTOR

If the Work is stopped for a period of thirty days under an order of any court or other public
authority having jurisdiction, or as a result of an act of government, such as a declaration of a
national emergency making materials unavailable, through no act or fault of the Contractor or
a Subcontractor or their agents or employees or any other persons performing any of the
Work under a contract with the Contractor, or if the Work should be stopped for a period of
thirty (30) days by the Contractor because the State has not made payment thereon as provided
in Paragraph 9.7, then the Contractor may, upon seven (7) additional days written notice to
the State, terminate the Contract and recover from the State payment for all Work executed
and for any proven loss sustained upon any materials, equipment, tools, construction equipment
and machinery, including reasonable profit and damages.

142 TERMINATION BY THE STATE FOR CAUSE

14.2.1 If the Contractor is adjudged bankrupt, or if the Contractor makes a general assignment
for the benefit of its creditors, or if a receiver is appointed on account of the Contractor’s
insolvency, or if the Contractor persistently or repeatedly refuses or fails, except in cases for
which extension of time is provided, to supply enough properly skilled workmen or proper
materials, or if the Contractor fails to make prompt payment to Subcontractors or for materials
or labor, or disregards laws, ordinances, rules, regulations or orders of any public authority
having jurisdiction, or otherwise is guilty of a violation of a provision of the Contract Documents,
then the State, after determining that sufficient cause exists to justify such action, may, without
prejudice to any right or remedy and after giving the Contractor and its surety, if any, seven
(7) days written notice, terminate the Contract and take possession of the site and of all
materials, equipment, tools, construction equipment and machinery thereon owned by the
Contractor and may finish the Work by whatever method the State may deem expedient. In
such case the Contractor shall not be entitled to receive any further payment until the Work is
finished.

14.2.2 If the costs of finishing the Work, including compensation for State’s additional services
and expenses made necessary thereby, exceed the unpaid balance of the Contract Sum, the
Contractor or Contractor’s Surety shall pay the difference to the State. If the unpaid balance of the
Contract Sum exceeds the costs of finishing the Work, including compensation for the State’s
additional services and expenses made necessary thereby, such excess shall be paid to the
Contractor. The Contractor’s obligation to pay all costs of finishing the Work shall survive the
termination of the Contract.

14.3 TERMINATION BY STATE FOR CONVENIENCE

14.3.1 The State may, at any time, terminate this agreement for the State’s convenience and
without cause.
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14.3.2 Upon receipt of written notice from the State of such termination for the State’s
convenience, the Contractor shall:
(a) cease operations as directed by the State in the notice;
(b) take actions necessary, or that the State may direct, for the protection and preservation
of the Work; and
(c) except for Work directed to be performed prior to the effective date of termination
stated in the notice, terminate all existing subcontracts and purchase orders and
enter no further subcontracts and purchase orders.

14.3.3 Incase of such termination for the State’s convenience, the Contractor shall be entitled to receive
payment for Work executed, and costs incurred by reason of such termination, along with
reasonable overhead and profit on the Work not executed.

14.4 SUSPENSION BY STATE FOR CONVEVIENCE

14.4.1 The State may, without cause, order the Contractor in writing to suspend, delay or
interrupt the Work in whole or in part for such period of time as the State may determine.

14.4.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time
caused by suspension, delay or interruption as described in Subparagraph 14.4.1. Adjustment
of the Contract Sum shall include profit. No adjustment shall be made to the extent:

(a) that performance is, was or would have been so suspended, delayed or interrupted by
another cause for which the Contractor is responsible; or
(b) that an equitable adjustment is made or denied under another provision of this Contract.

145 STATE'SRIGHT TO STOP THE WORK

If the Contractor fails to correct defective Work as required by Paragraph 13.2 or fails to carry
out the Work in accordance with the Contract Documents, the State, by a written order signed
personally or by an agent specifically so empowered by the State in writing, may order the
Contractor to stop the Work, or any portion thereof, until the cause for such order has been
eliminated; however, this right of the State to stop the Work shall not give rise to any duty on
the part of the State to exercise this right for the benefit of the Contractor or any other person or
entity, except to the extent required by Subparagraph 7.1.3.

14.6 STATE'SRIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract
Documents and fails within seven (7) days after receipt of written notice from the State to
commence and continue correction of such default or neglect with diligence and promptness,
the State may, after seven (7) days following receipt by the Contractor of an additional written
notice and without prejudice to any other remedy he may have, make good such deficiencies.
In such case an appropriate Change Order shall be issued deducting from the payments then or
thereafter due the Contractor the cost of correcting such deficiencies, including compensation
for the State’s additional services made necessary by such default, neglect or failure. If the
payments then or thereafter due the Contractor are not sufficient to cover the amounts paid
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by the State to make good such deficiencies, then the Contractor shall pay the difference to the
State.

ARTICLE 15: MISCELLANEOUS PROVISIONS

15.1 GOVERNING LAW
The Contract shall be governed by the laws of the State of Vermont.
15.2 SUCCESSORS AND ASSIGNS

The State and the Contractor each bind themselves, their partners, successors, assigns and legal
representatives to the other party hereto and to the partners, successors, assigns and legal
representatives of such other party in respect to all covenants, agreements and obligations contained
in the Contract Documents. Neither party to the Contract shall assign the Contract or sublet it as
a whole without the written consent of the other, nor shall the Contractor assign any moneys due
or to become due to itself hereunder, without the previous written consent of the State.

153 WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the
individual or member of the firm or entity or to an officer of the corporation for whom it was
intended, or if delivered at or sent by registered or certified mail to the last business address
known to him who gives the notice.

154 CLAIMS FOR DAMAGES

Should either party to the Contract suffer injury or damage to person or property because of any
act or omission of the other party or of any of its employees, agents or others for whose
acts it is legally liable, claim shall be made in writing to such other party within a reasonable
time after the first observance of such injury or damage.

155 BOND REQUIREMENTS

The Contractor hereby agrees to comply with the State’s bonding requirements as incorporated
into the Contract Documents.

15.6 RIGHTS AND REMEDIES

15.6.1 The duties and obligations imposed by the Contract Documents and the rights and
remedies available there under shall be in addition to and not a limitation of any duties,
obligations, rights and remedies otherwise imposed or available by law.

15.6.2 No action or failure to act by the State or Contractor shall constitute a waiver of any
right or duty afforded any of them under the Contract, nor shall any such action or failure
to act constitute an approval of or acquiescence in any breach thereunder, except as may be
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specifically agreed in writing.
15.7 TESTS

15.7.1 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public
authority having jurisdiction require any portion of the Work to be inspected, tested or approved,
the Contractor shall give the Project Manager timely notice of its readiness so the Project
Manager, or his or her designated representative may observe such inspection, testing or
approval. The Contractor shall bear all costs of such inspections, tests or approvals conducted by
public authorities.

15.7.2 Contractor acknowledges and agrees that if a Design Principal or the State determines
that any Work requires special inspection, testing, or approval which Subparagraph 15.7.1
does not include, the State will instruct the Contractor to order such special inspection, testing
or approval, and the Contractor shall give notice as provided in Subparagraph 15.7.1. If such
special inspection or testing reveals a failure of the Work to comply with the requirements of
the Contract Documents, the Contractor shall bear all costs thereof; otherwise the State shall
bear such costs, and an appropriate Change Order shall be issued.

15.7.3 Required certificates of inspection, testing or approval shall be secured by the Contractor
and promptly delivered by the Contractor to the Project Manager.

15.7.4 If a Design Professional is to observe inspections, tests or approvals required by the
Contract Documents, the Contractor shall ensure the Design Professional is present for the
inspections, tests, or approvals.

15.8 INTEREST

Payments due and unpaid under the Contract Documents shall bear interest from the date
payment is due at such rate as the parties may agree upon in writing or, in the absence thereof, at
a rate of twelve percent (12 %) per annum. A payment is NOT due and payable unless and until the
State has received an invoice filled out correctly and completely with required supporting
documentation, including the Project Manager’s approval.

15.9 DISPUTE RESOLUTION PROCESS

Any claim, dispute or other matter in question shall be subject to the following dispute resolution
process: Contractor may seek review by the Commissioner of Buildings and General Services.
Contractor must seek review by the Commissioner within ten (10) days of identification, in
writing, of the disputed issue between the Project Manager and the Contractor otherwise the
recommendation shall be deemed accepted by the Contractor. Failing resolution by the
Commissioner, the Contractor then may request that the parties submit to non-binding mediation
with a mutually agreed upon mediator under the most current Construction Industry Mediation
Rules of the American Arbitration Association. The cost of non-binding mediation shall be borne
equally by both parties unless both parties agree to a different arrangement for payment prior to
the mediation.
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ATTACHMENT E: SECURITY REQUIREMENTS

SECTION 01900
SECURITY REQUIREMENTS - CORRECTIONAL FACILITIES
PART 1 - GENERAL REQUIREMENTS
1.1 Related Documents

A. All sections of Division 1.

B. Examine all drawings and all other Sections of the Specifications for requirements therein affecting
the work of this Section. Work shall be coordinated with other trades prior to installation to prevent
interference and relocations.

1.2 Security Clearances

A. The General Contractor is to supply the Department of Corrections with full names, dates of birth,
and social security numbers of all employees who will be on site. This information must be
submitted a minimum of two (2) weeks prior to access to the site. The Department of Corrections

has final word on who will be permitted access to the site. A form for this purpose is attached for
your use.

B. Exclusionary Criteria: Only convictions within the last five (5) years will be considered.
a. Drug Conviction
b. Domestic Assault
c. Aggravated Assault
d. Escape from Custody

These need to be new convictions. Furlough violations, technical parole violations or probation
violations do not factor in.

1.3 Contractor and Employee Security Precautions

A. The security aspects of working at the Correctional Facility are critical. The following security
precautions are part of the site conditions and are a part of this Contract. All persons coming on the
site in any way connected with this Work shall be made aware of them, and it is the (General)
Contractor’s responsibility to check and enforce them.

1. Parked vehicles must have their keys removed and doors locked. Under no circumstances will
firearms, drugs, or alcohol be kept in vehicles.

2. No firearms, bows and arrows, etc., are allowed on any persons or in any vehicles. Any
weapons found will be confiscated and will not be returned.

3. No alcohol or drugs are allowed on facility grounds (medication exempted by permission only).
If drugs or alcohol are found on persons in vehicles, persons involved will be barred from
working at this facility or any other State correctional facility for a period of up to one year.
Violators will be prosecuted for illegal substances.

4. No tobacco products or cell phones are allowed within the secured perimeter.
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10.

11.

When necessary for employees to enter secure portions of the Facility, they may be subject to
search and inventory of tools.

Workers will not engage in conversation or be in proximity with inmates, nor do or agree to do
any personal requests or favors for any inmate.

All tools must be either in use, locked up, or removed from the site. Any tools found unattended
will became the property of the Department of Corrections.

If any tools, or portions of tools such as hacksaw blades, are lost or misplaced, the
disappearance shall be brought to the attention of the Director of Security at the facility
immediately.

Any trailers left on site must be locked each night.

Regular working hours are from 7:00 a.m. to 4:30 p.m., Monday thru Friday. However, if
agreed upon with Correctional Facility staff, the Contractor’s working hours may be changed
from those referenced above. A security guard will be available to assist contractor’s personnel,
equipment and vehicles through the trap.

If an accident occurs on State property, a written report must be submitted to the Chief of
Security.

END OF SECTION 01900

60



v
...........

s OF Tray,
: éw“*‘- e"’ VERMONT DEPARTMENT OF CORRECTIONS
3,; m .-::" WAIVER FOR CRIMINAL RECORD
% “: ,,,‘r"‘o‘,‘:’ ¢ AND BACKGROUND VERIFICATION

- - -- BGS Project Manager is to fill-in this section before giving the form to the contractor -- - -

Project: Facility:
BGS Project Manager: e-mail:
Company Name:
Applicant Name:
Alias/Maiden/Qther Names:
Social Security Number: Date of Birth:

Place of Birth:

City/Town

Current Residence:

#and Street

State/Country

Previous Residence:

#and Street

State/Country

Telephone Number:

Race/Sex

Department of Corrections td
maintained by the Vermont C
of that check will be

Information Center,
05671-1300.

®Phereby acknowledge and authorize the Vermont
of any criminal record of convictions which may be

Signature of Applicant

Date

Identity Verified by Construction Company

of Corrections at the address below.

Date

NOTE: Do not send the completed form to the BGS Project Manager, the form must be sent to the Department

If this form is not filled out entirely the record check will not be done.

e-mail completed form to:

BGSEJA170328

Gary Dillon

Department of Corrections
NOB 2 South

280 State Drive

Waterbury, VT 05671-2000
gary.dillon@vermont.gov
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SECTION 01901

SECURITY REQUIREMENTS - COURTS

PART 1 - GENERAL REQUIREMENTS

1.1 Related Documents

A

B.

All sections of Division 1

Examine all drawings and all other Sections of the Specifications for requirements therein
affecting the work of this Section. Work shall be coordinated with other trades prior to
installation to prevent interference and relocations.

1.2 Security Clearances

A

The General Contractor is to supply the Court with names, dates of birth, and social security
numbers of all employees who will be on site. This information must be submitted one (1) week
prior to access to the site. The Court has final word on who will or who will not be allowed on the
project premises.

1.3 Contractor and Employee Security Precautions

A

As the project site is an operational Court, the Contractors must take the following security
precautions.

Parked vehicles must have their keys removed and doors locked. Under no circumstances will
firearms, drugs, or alcohol be kept in vehicles.

No firearms, illegal drugs, or alcohol will be allowed on premise. Violators will be prosecuted.

When necessary for employees to enter secure portions of the Facility, they may be subject to search
and inventory of tools.

Employees are to avoid fraternizing with the public while in the facility.

All tools must be either in use, locked up, or removed from the site. Any tools found unattended
will became the property of the Courts.

If any tools, or portions of tools such as hacksaw blades, are lost or misplaced, the disappearance
shall be brought to the attention of the Director of Security at the facility immediately.

END OF SECTION 01901
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BY SIGNING BELOW I UNDERSTAND THAT A ROUTINE CRIMINAL
RECORD CHECK WILL BE PERFORMED IN ACCORDANCE WITH THE BGS
SECURITY DEPARTMENT REGULATIONS.

THE VERMONT JUDICIAL BRANCH REQUIRES BACKGROUND CLEARANCE
FOR WORKING WITHIN COURTHOUSES AND JUDICIAL FACILITIES.

PRINT NAME:

AUTHORIZING

SIGNATURE:

DATE OF BIRTH:

SSN: _ XXX-XX- (LAST 4 DIGITS)

CONTRACTOR:

PROJECT:

BGS PROJECT MGR

PLEASE SENJgCO FORM TO:

Robert Schell

Security and Safety Program Manager
Office of the Court Administrator
Vermont Supreme Court

109 State Street

Montpelier, VT. 05609-0701
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DEPARTMENT OF PUBLIC SAFETY

Once the contractor has been selected any members they have on site and that includes sub
contractors must complete the attached form. The Vermont Criminal Information Center (VCIC)
section of Public Safety MUST have these forms 2 weeks prior to the contractor starting work or
appearing on site to start work. Any employee or sub-contractor that has not had this completed on
them will not be authorized to work there or enter the site/building.

David Tifft

Fleet Administrator

Vermont Dept of Public Safety
394 Hegeman Avenue
Colchester, VT 05446
802-655-0748

David.Tifft@state.vt.us
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Supervisor’'s Section

Official Use Only — Please do not

Applicant’s Section - Please fill out completely

write in this section

REQUIRED

REQUIRED

Vermont Department of Public Safety
Building Access Request/Security Clearance/Signature Form
Please note: Applicant completes yellow sections. Supervisor completes pink section. Leave
green section blank.
PERSONAL REQUIRED INFORMATION — Please fill out completely
First Name Mi Maiden/Alias Name

Last Name DOB (yyyy-mm-dd)

e
Employee # | Job Title Department: Division: Work Location: | [ Civilian
] Sworn
Date of Hire (yyyy-mm-dd) Other states/countries in which you have lived:
s Sl
EMPLOYMENT STATUS: CARD TYPE: []New ' Last 4 Digits of SSN:
et O o [] Replacement [] Cancellation XXX20G

[] Retired (L] ID Only (no door access) | Comments:

Race

Eye Color Gender: [] Male

[l Female

APPLICANT’S SIGNATURF

A faxed or photocopy of this consent form serves as an original copy.

By my signature below, | am asserting that the information above is accurate.
Furthermore, by my signature below, | consent to the process of a cgiui i ehicle records check by the
Vermont Department of Public Safety. | understand that continued employi
record checks.

With regard to criminal history information, | understand that | hayg Its of the criminal record check to the
Vermont Criminal Information Center, Department of Public Sa ﬁ ? Waterbury, Vermont, 05671-2101.

Applicant’s
signature (Please
use felt pen in
signature block to
the right.)

> > >

Date:

AUTHOK €D . _DING ACCESS

[_] All VSP Buildings/All Re Klence Rooms (Default for sworn personnel)
[ ] Work Place Only (Defau :

[[] Additional Access Reques v W (Requires supervisory approval):

CRIMINAL RECORD CHECK CONSENT FORM - CONFIDENTIALITY STATEMEN

Criminal record information from the Vermont Criminal Information Center is being released to the undersigned with
the understanding that the information will be used solely for the purpose intended by law and will not be disclosed
to any person. Unauthorized dissemination or use of criminal records is punishable by a fine of up to $5,000 (20

V.S.A. 52056059)).

(Reviewer's signature) (Reviewer's printed name) (Date)
Purpose of Check: Card Type(s): Process Checks: New ID Card Number(s):
|:| User received card(s)?
[] Employment [l BGs card RF,
D Contractor D Westinghouse D Submitted to BGS on | A
[] Building Security RF,
|:] BGS Activated Cardon___ | |
[] User returned old card(s)? Old ID Card Number(s):
[] old Card(s) deactivated?
65 RF,
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ATTACHMENT G - END USER AGREEMENT
ELECTRIC VEHICLE SUPPLY EQUPMENT PURCHASE AGREEMENT

THIS AGREEMENT (hereingfter referred to as the “Agreement”) made and entered into this
(the “Effective Date”) by and between APEX SOLAR POWER, LLC (hereinafter “Apex”), 64 Main Street,

Queensbury, New York 12804, and the “Purchaser” named below.

PURCHASER:
FEIN:,
Name & Title: , Authorized Officer of Company,

Customer Address:
64 Main Street,
Queensbury NY 12804

Phone:

Email:

INSTALLATION PREMISES:

b

Tax Map Number: (the “Premises™).
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In consideration of the mutual promises contained herein and payment by Purchaser of the purchase price to
Apex, Apex and Purchaser agree as follows:

1. PURCHASE OF EQUIPMENT: Subject to the terms and conditions contained in this Agreement,
Purchaser purchases from Apex and Apex sells to Purchaser, the Installation of/and ELECTRIC VEHICLE
SUPPLY EQUIPMENT (EVSE) as described in this Agreement and noted on Exhibit A (the “Electric Vehicle
Supply Equipment”). Apex shall install the EVSE components on the Premises in a good and workmanlike
manner and in accordance with applicable building codes, and applicable laws, rules and regulations. Apex
may use affiliates and/or subcontractors to install the EVSE. The EVSE includes all components, permits and
approvals necessary for interconnection to the applicable utility. but _includes: use variances, special use
permits, site plan or any other local zoning approvals. Apex may, but is not required to, decline and terminate
this Agreement if in the opinion of Apex, main service panel upgrades required will prohibit the successful
installation of the EVSE. In the event Apex terminates this Agreement pursuant to this paragraph, any deposits
will be returned to Purchaser.

Apex not raising any concern with regard to the life of any existing electrical equipment or main service panel
on premises, is not a representation of Apex as to the life of the main service panel and Apex makes no
representation or warranty with regard to any existing electrical equipment or main service panel, unless
expressly defined and included in the contract in Exhibit A. Purchaser expressly acknowledges that in the
event of any future main service panel upgrade or replacement, additional costs may be incurred by Purchaser
due to the due to the additional load demand, location or installation of the EVSE.

Apex will undertake installation of the EVSE within 45- 60 days of obtaining all approvals and will use its
commercially best efforts to complete installation within 45 days of commencement of installation, weather,
equipment delays, customer delays, incentive delays, jurisdictional delays general construction delays
permitting, and subject to Force Majeure contained herein.

2. PURCHASE PRICE AND PAYMENT : Purchaser agrees to pay Apex not subject to deduction or offset of
any kind or amount, the total sums set forth below:

Total Price:
EVSE Incentive Rebate (to be paid to Customer, not reflected in balance) : $ 30,000.00
Purchaser Deposit: $1,000.00
Total Balance Due from Purchaser: $ 100,000.00
Total Payments: $ 100,000.00

Payment terms are Net 30 days from the date the Purchasing Entity receives an error-free invoice with all
necessary and complete supporting documentation. Apex will notify Purchaser in advance of the anticipated
invoice for delivery of materials and issuance of final inspection certificate. Apex will invoice for all payments
due above. Purchaser agrees to pay upon completion of work and inspection certificate.

2. RIGHT TO TERMINATE: Purchaser may terminate this Agreement in writing within ten (10)
business days of the date of this Agreement. If Purchaser elects to terminate, all deposits hereunder shall be
refunded to Purchaser. After the expiration of ten (10) business days, the deposit paid hereunder shall be non-
refundable except that provided Purchaser cooperates fully with Apex in obtaining NYSERDA and
interconnection approvals for the EVSE, if Apex is unable to obtain NYSERDA or interconnection approval
for the EVSE, Apex shall refund the deposit paid hereu¢fder.



3. DESIGNATION OF AGENT: Purchaser designates Apex as Purchaser’s agent to apply for any and all
approvals required for the installation of the EVSE. Purchaser agrees to cooperate fully with Apex with any
approvals, application forms, permits, licenses or other documents deemed necessary by Apex in its sole
discretion to carry out the terms of this Agreement and the installation of the EVSE.

4. PREMISES: The EVSE will be located on and installed at the Premises identified above. By signing this
Agreement, Purchaser represents and warrants that it owns the Premises and has all right and title to enter into
this Agreement. Purchaser acknowledges that Apex will materially rely on this representation and warranty by
Purchaser. Purchaser shall indemnify, defend and hold harmless Apex from any and all claims, causes of
action, suits or actions to which Apex is named or threatened to be named, arising from Purchaser’s entering
into this Agreement, to include but not be limited to all costs and expenses incurred by Apex including
reasonable attorney’s fees.

5. REPRESENTATIONS CONCERNING EVSE: Purchaser expressly acknowledges and understands that the
performance and costs of energy of any EVSE is influenced by outside factors including but not limited to the
number of electric vehicles charging, the frequency of electric vehicle charging, time of day of the electric
vehicle charging and other factors not expressly enumerated herein. In no event shall Apex be liable for any
impact to EVSE performance arising from any of the foregoing or any system down time due to warranty
claim.

6. SYSTEM USE: Purchaser shall not alter, repair or permit the alteration or repair of the EVSE, remove,
relocate or permit the removal or relocation of the EVSE, or make any attachments thereto, without Apex’s
prior written consent, which Apex may grant or deny in its sole discretion or the system performance warranty
shall become void. In the event of approval by Apex, Purchaser agrees to pay for all associated costs of such
removal or relocation, including but not limited to the oversight of Apex’s employees or agents, and Purchaser
agrees to use a contractor approved by Apex for the work, if Apex does not do the work itself, under which
conditions the performance warranty shall be upheld. Purchaser agrees to comply with all applicable laws,
regulations, utility requirements and approvals relative to the EVSE. Purchaser will not make or permit to be
made any use of the EVSE or any part thereof which would violate any of the covenants, agreements, terms,
provisions and conditions of this Agreement or any manufacturer issued warranty, or which directly or
indirectly is forbidden by law, ordinance or governmental regulation, including any zoning restrictions, or
which may be dangerous to life, limb, or property. Purchaser shall be responsible for any misuse of the EVSE
and any damage caused to the EVSE. Purchaser will not allow the EVSE to be disconnected or removed from
service for reasons other than maintenance and
repairs. ANY BREACH OF THIS SECTION BY PURCHASER WILL RESULT IN TERMINATION OF
ANY WARRANTY PROVIDED FOR IN THIS AGREEMENT.

Repairs necessitated out of Purchaser’s negligence or intentional misuse of the EVSE shall be Purchaser’s
responsibility

7. WARRANTY: Apex warrants that the work performed by Apex hereunder will be free of defects in
workmanship for a period of three (3) years from the date of issuance of the final inspection certificate. During
this warranty period, Apex will repair or replace(at Apex’s discretion) with like items, at no charge to
Purchaser, all items and parts that are applicable to the Balance of System parts installed per design not
including manufactures parts and labor. All manufactures and product warranty’s will follow the manufactures
warranty and guidance. Apex will invoice Purchaser for any inoperable or replacement EVSE components and
labor in accordance with the manufacturers applicable warranty provided by the manufacturer thereof.
Manufactures warranty service during the applicable warranty period will be performed at the Purchaser’s
request during Apex’s normal business hours. This warranty in some cases does not cover Apex labor or extend
to claims that result, in Apex’s judgment, from misuse,pegligence, neglect, improper installation or
maintenance, alterations or repairs performed by personnel not employed, trained or certified by Apex, or
operation using supplies or other components which do not conform to, or are used in a manner



inconsistent with, the EVSE design or when Purchaser reasonably should have learned of such

inoperable component.

Purchaser hereby grants Apex as well as Apex’s employees, authorized agentsand subcontractors, the right of
ingress and egress to and from the Premises for the purpose of conducting all warranty repair on the EVSE.
Warranty is not applicable and null and void if Purchaser does not deliver 100% full payment to Apex. In the
event of any warranty claim by Purchaser which is deemed by Apex in its sole discretion not to be a

valid warranty claim, Apex shall notify Purchaser and Purchaser shall pay to Apex reasonably labor costs at
Apex’s

thenapplicablelaborcharge.

APEX INSURANCE: At all times while performing Work or any obligation under this Agreement, or

attending, entering or conducting any activities at any PROJECT or with respect to any Project, Apex will
maintain Workers Compensation Insurance, Liability Insurance, Commercial Auto Insurance in compliance
with Requirements in Exhibit B. Apex will provide evidence of insurance (i.e. certificates of insurance,
additional insured endorsements) to Purchaser, at Purchasers request, to the email address listed on the first
page of this Agreement.

9. RECALL: In the event of any recall of any EVSE component, Apex’s sole responsibility shall be the

10.

replacement of such recalled EVSE component and Purchaser shall have no claim against Apex for any such
recall.

LIMITATION OF LIABILITY: IN NO EVENT SHALL EITHER PARTY BE LIABLE TO THE OTHER
PARTY OR TO ANY THIRD PARTY FOR ANY SPECIAL, INDIRECT, PUNITIVE, OR CONSEQUENTIAL

DAMAGES OF ANY KIND (INCLUDING FOR LOST PROFITS, LOST SALES, LOST BUSINESS
OPPORTUNITY, LOSS OF REPUTATION, PREVIOUS EXPENDITURES OR INVESTMENTS, OR
GOODWILL) IN CONNECTION WITH THIS AGREEMENT, OR ANY OTHER MATTER COVERED BY
THIS AGREEMENT, REGARDLESS OF WHETHER SUCH LIABILITY IS BASED ON BREACH OF
CONTRACT, TORT (INCLUDING NEGLIGENCE), STRICT LIABILITY, BREACH OF WARRANTY, OR
ANY OTHER THEORY, EVEN IF SUCH PARTY HAS BEEN ADVISED OF THE POSSIBILITY OF SUCH
DAMAGES. IN NO EVENT SHALL APEX’S MAXIMUM AGGREGATE LIABILITY TO PURCHASER
OR ANY THIRD PARTY WITH RESPECT TO ANY AND ALL CLAIMS, INCLUDING BUT NOT
LIMITED TO WARRANTY CLAIMS, ARISING FROM THIS AGREEMENT OR RELATED TO THE
EVSE, REGARDLESS OF THE FORM OF ACTION, EXCEED THE AMOUNTS ACTUALLY PAID BY
PURCHASER TO APEX HEREUNDER.

11. TAXES: Purchaser shall pay all taxes applicable to the EVSE, including the real estate taxes which are

12.

13.

assessed against the Premises including any taxes or other assessments arising from any increase in value to the
Premises attributable to the EVSE. Apex makes no representation or warranty with regard to any real property
or other taxation or assessments or any applicable exemptions.

FORCE MAJEURE: Apex will not be liable for failure to perform, or for a delay in performing, any of its
obligations under this Agreement to the extent such failure or delay is due to fire, flood, earthquake, strike,
labor unrest, war, embargo, legal restrictions, inspection delay, permitting delay, riot, insurrection, or any other

cause beyond the control of Apex.

WAIVER OF JURY TRIAL: THE PARTIES HEREBY WAIVE TRIAL BY JURY IN ANY ACTION
BASED UPON, BROUGHT IN CONNECTION WITH OR RELATING TO A DISPUTE. NEITHER
PARTY, NOR ANY ASSIGNEE OF, AFFILIATE OF, OR SUCCESSOR TO ANY PARTY, SHALL
SEEK A JURY TRIAL IN ANY LAWSUIT, PROCEEDING, COUNTERCLAIM, OR ANY OTHER
LITIGATION OR PROCEDURES BASED UPON, BROUGHT IN CONNECTION WITH OR
RELATING TO ADISPUTE. NO PARTY WILL SEEK TO CONSOLIDATE ANY SUCH ACTION, IN
WHICH A JURY TRIAL

HAS BEEN WAIVED, WITHANY OTHER ACTION IN WHICH A JURY TRIAL CANNOT BE OR
HAS NOT BEEN WAIVED. THE PROVISIONS OF THIS SECTION SECTION HAVE BEEN FULLY
DISCUSSED BY THE PARTIES HERETO, AND THESE PROVISIONS SHALL BE SUBJECT TO NO

EXCEPTIONS. NO PARTY HAS INANY WAY AGREED WITH OR REPRESENTED TO ANY
OTHER PARTY THAT THE PROVISIONS OF THIS SECTION WILL NOT BE FULLY ENFORCED
IN ALL INSTANCES. "



14.

15.

16.

17.

18.

19.

20.

21.

22,

23.

24.

DISPUTE RESOLUTION: The Parties shall negotiate in good faith and attempt to resolve any good faith
dispute within thirty (30) days after the date that a Party gives written notice of such dispute to the other Party.
In the event that the Parties are unable to reach an agreement within such thirty (30) day period (or such longer
period as the Parties may agree) then either Party may initiate mediation. _If, after such mediation, negotiation,
the dispute remains unresolved, either Party may require that a non-binding mediation take place. If the Parties
are unable to agree on mediation or a mediator, then either Party is hereby empowered to request the American
Arbitration Association (“AAA”) to appoint a mediator. The mediator's fee and expenses shall be paid one-half
by each Party. If the Parties fail to reach a resolution with thirty (30) days of initiating mediation, then the
Parties shall resolve the dispute in accordance with Legal action governed by New York State rule of Law in the
United States of America.

ATTORNEYS' FEES: In the event Apex elects any litigation to enforce the provisions of this Agreement, if it
prevails in whole or in part, it shall be entitled to an award of reasonable attorneys' fees and costs as fixed by
the court.

GOVERNING LAW: This Agreement shall be governed, construed, and interpreted by, through and under the
Laws of the State of Vermont, without regard to principles of choice of law or conflict of law.
SEVERABILITY: If any provision of this Agreement or the application thereof shall, for any reason and to
any extent, be invalid or unenforceable, neither the remainder of this Agreement nor the application of the
provision to other persons, entities or circumstances shall be affected thereby, but instead shall be enforced to
the maximum extent permitted by law.

BINDING EFFECT: The covenants, obligations and conditions herein contained shall be binding on and inure
to the benefit of the heirs, legal representatives, and assigns of the parties hereto.

HEADINGS: The headings used herein are for convenience of reference only and they are not intended to
have any effect whatsoever in determining the rights or obligations under this Agreement.

CONSTRUCTION: The pronouns used herein shall include, where appropriate, either gender or both,
singular and plural. If more than one Purchaser is signing this Agreement, each such Purchaser is fully and
individually, and joint and severally, responsible for making all payments required by this Agreement and for
otherwise complying with the terms and conditions of this Agreement. Apex may enforce the terms of this
Agreement (including payment of all amounts owed under this Agreement) against any one, some or all of such
Purchasers, at Apex’s option.

NON-WAIVER: Waiver by a party of a breach of any provision of this Agreement shall not operate as nor be
construed as a waiver of any subsequent breach of the same or other provision.

MODIFICATION: The parties hereby agree that this Agreement shall not be modified, changed, altered or
amended in any way except through a written amendment signed by

all of the parties hereto. The parties expressly agree that communications via email, facsimile or otherwise
shall not constitute a modification of this Agreement except by specific reference of intention to amend, modify
or supplement this Agreement.

ENVIRONMENTAL INDEMNITY : Purchaser agrees to defend, indemnify and hold Apex, its officers,
employees and agents, harmless from and against any and all liabilities, losses, damages, penalties, claims,
judgments or expenses (including reasonable legal fees and expenses) that Apex may incur or suffer by reason
of the existence, uncovering or unveiling, or any release of any hazardous or toxic substance, waste or material,
or any other substance, pollutant or condition that poses a risk to human health or the environment on the
Premises.

NOTICE: All notices hereunder shall be in writing and shall be deemed given upon being sent by facsimile
and regular first class mail to the parties at the addresses noted above in this Agreement provided that Apex
may also send any invoices to Purchaser by email if an@mail address is provided for Purchaser above or if
Apex has an email address for Purchaser. Any party may designate a different address for notices by written



25.

26.

notice to the other party.

TRENCHING & DIGGING POLICY:

In cases of trenching or on-site digging work, Apex Solar Power follows an established procedure for safely
digging on your property. Prior to breaking ground on-site, we open a Dig-Safe ticket with the AHJ (Authority
Having Jurisdiction) to locate all utility and municipal power/water/gas/sewer lines/pipes/conductors on your
property. This Dig-Safe procedure is reliable for public and utility owned equipment, but does not identify and
locate any customer owned buried lines, septic tanks, leech fields or any other buried conductors, piping, or
obstacles that may be on the property.

Prior to breaking ground, Apex Solar Power will require that the purchaser be located on the premises when
any digging or trenching work is occurring. Requiring the customer to be on site will help to identify any
customer owned subterranean property and will lower the chances of hitting or breaking a purchaser-owned
conductor, pipe, or any equipment buried on the customer’s property.

In the event that Apex does hit a Purchaser/customer-owned line during digging or trenching, the
Purchaser/customer will be responsible for the cost of repair and Apex will not be liable for any damage caused
by hitting/breaking any underground utility, pipe, conductor, wire, septic or any other obstacle not identified by
the customer. Apex Solar Power will do everything in its power to avoid hitting any underground equipment or
property. In most cases, Apex has the ability to repair any damages to conductors or pipes on site, and in an
effort to facilitate the job, Apex will expedite the repair and only charge the purchaser for the cost of material
and labor for the repair.

ENTIRE AGREEMENT: This Agreement constitutes the entire agreement among the parties to this
Agreement and supersedes all prior agreements and understandings, both written and oral, among or between
any of the parties with respect to the subject matter hereof.

IN WITNESS WHEREOF, the parties have executed this Agreement as of the Effective Date first written

above.
APEX SOLAR POWER, LLC

By:
Stan Dobert
President

By:
Name and title:(Duly Authorized Agent)

Signature:
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EXHIBIT A

ELECTRIC VEHICLE SUPPLY EQUIPMENT
Electric Vehicle Equipment
Complete Installation of the below identified Electrical charging Stations and equipment located at Purchasers address identified on page

1(one) of this contract.
To include feet of trenching designed for conduit & conductors supplying the mounted EVSE. Apex is responsible for the achievement
of of trenching backfill & completion.

Main System Components:

Item Details List Price
EVSE - Chargepoint - CT4021 1
Dual Output, Bollard Unit - 208/240V @30A with Cord

Management

Installation location description:

Balance of System Components that may or may not be installed- See above description.

*Main/Sub Service Panel Installation
*Interior Conduit/Interconnection
*Disconnects/Switch Gear
*Installation / Labor

*Trenching & Backfill.

Total System Price:$$ 100,000.00.
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