

# Electrical and Fire Alarm Services - Blanket Agreements

## Electrical - High Voltage Service & Repairs

### District 1 - Montpelier/Barre/Berlin

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Omega Electric Construction Co., Inc.			
David E.		Cross	
Phone	(802) 862-0517	Fax	(802) 862-4349
<a href="mailto:dcross@omegavt.com">dcross@omegavt.com</a>			

Notes:

Contract Start	31-Jan-19	End	31-Oct-22
Contract Number	37700		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Robert Kelley Electric LLC			
Cheryl		Kelley	
Phone		Fax	
<a href="mailto:cheryl24@myfairpoint.net">cheryl24@myfairpoint.net</a>			

Notes:

Contract Start	28-Feb-19	End	31-Oct-22
Contract Number	37820		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

### District 2 - Waterbury/Hyde Park/Middlesex

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Omega Electric Construction Co., Inc.			
David E.		Cross	
Phone	(802) 862-0517	Fax	(802) 862-4349
<a href="mailto:dcross@omegavt.com">dcross@omegavt.com</a>			

Notes:

Contract Start	31-Jan-19	End	31-Oct-22
Contract Number	37700		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

### District 3 - Northwest

# Electrical and Fire Alarm Services - Blanket Agreements

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Omega Electric Construction Co., Inc.			
David E.		Cross	
Phone	(802) 862-0517	Fax	(802) 862-4349
<a href="mailto:dcross@omegavt.com">dcross@omegavt.com</a>			

Notes:

Contract Start	31-Jan-19	End	31-Oct-22
Contract Number	37700		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## District 4 - Northeast

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Omega Electric Construction Co., Inc.			
David E.		Cross	
Phone	(802) 862-0517	Fax	(802) 862-4349
<a href="mailto:dcross@omegavt.com">dcross@omegavt.com</a>			

Notes:

Contract Start	31-Jan-19	End	31-Oct-22
Contract Number	37700		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Robert Kelley Electric LLC			
Cheryl		Kelley	
Phone		Fax	
<a href="mailto:cheryl24@myfairpoint.net">cheryl24@myfairpoint.net</a>			

Notes:

Contract Start	28-Feb-19	End	31-Oct-22
Contract Number	37820		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## District 5 - Southwest

# Electrical and Fire Alarm Services - Blanket Agreements

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

Notes:

## District 6 - Southeast

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

Notes:

## District 7 - W. Springfield, MA (VT Building at Eastern States Expo)

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

Notes:

## Electrical Emergency Repairs

### District 1 - Montpelier/Barre/Berlin

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

Notes:

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

Notes:

# Electrical and Fire Alarm Services - Blanket Agreements

E & S Electric Company LLC			
Al		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Notes: Solar Installation and Maintenance

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Omega Electric Construction Co., Inc.			
David E.		Cross	
Phone	(802) 862-0517	Fax	(802) 862-4349
<a href="mailto:dcross@omegavt.com">dcross@omegavt.com</a>			

Notes:

Contract Start	31-Jan-19	End	31-Oct-22
Contract Number	37700		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Robert Kelley Electric LLC			
Cheryl		Kelley	
Phone		Fax	
<a href="mailto:cheryl24@myfairpoint.net">cheryl24@myfairpoint.net</a>			

Notes:

Contract Start	28-Feb-19	End	31-Oct-22
Contract Number	37820		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## District 2 - Waterbury/Hyde Park/Middlesex

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

# Electrical and Fire Alarm Services - Blanket Agreements

E & S Electric Company LLC			
AI		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes: Solar Installation and Maintenance

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

Omega Electric Construction Co., Inc.			
David E.		Cross	
Phone	(802) 862-0517	Fax	(802) 862-4349
<a href="mailto:dcross@omegavt.com">dcross@omegavt.com</a>			

Contract Start	31-Jan-19	End	31-Oct-22
Contract Number	37700		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

## District 3 - Northwest

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

E & S Electric Company LLC			
AI		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes: Solar Installation and Maintenance

# Electrical and Fire Alarm Services - Blanket Agreements

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Omega Electric Construction Co., Inc.			
David E.		Cross	
Phone	(802) 862-0517	Fax	(802) 862-4349
<a href="mailto:dcross@omegavt.com">dcross@omegavt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Contract Start	31-Jan-19	End	31-Oct-22
Contract Number	37700		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## District 4 - Northeast

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

E & S Electric Company LLC			
Al		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Notes: Solar Installation and Maintenance

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

# Electrical and Fire Alarm Services - Blanket Agreements

Omega Electric Construction Co., Inc.			
David E.		Cross	
Phone	(802) 862-0517	Fax	(802) 862-4349
<a href="mailto:dcross@omegavt.com">dcross@omegavt.com</a>			

Notes:

Contract Start	31-Jan-19	End	31-Oct-22
Contract Number	37700		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Robert Kelley Electric LLC			
Cheryl		Kelley	
Phone		Fax	
<a href="mailto:cheryl24@myfairpoint.net">cheryl24@myfairpoint.net</a>			

Notes:

Contract Start	28-Feb-19	End	31-Oct-22
Contract Number	37820		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## District 5 - Southwest

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

CDP Electric, Inc.			
Mark		Mason	
Phone	(802) 353-3805	Fax	(802) 483-2913
<a href="mailto:markroblee@yahoo.com">markroblee@yahoo.com</a>			

Notes:

Contract Start	15-Nov-18	End	31-Oct-22
Contract Number	37463		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

E & S Electric Company LLC			
Al		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Notes: Solar Installation and Maintenance

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

# Electrical and Fire Alarm Services - Blanket Agreements

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

## District 6 - Southeast

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

CDP Electric, Inc.			
Mark		Mason	
Phone	(802) 353-3805	Fax	(802) 483-2913
<a href="mailto:markroblee@yahoo.com">markroblee@yahoo.com</a>			

Notes:

Contract Start	15-Nov-18	End	31-Oct-22
Contract Number	37463		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

Cleveland Electric, LLC			
Douglas		Cleveland	
Phone	(802) 257-0404	Fax	
<a href="mailto:doug@clevelandelec.com">doug@clevelandelec.com</a>			

Notes: Other: High Voltage Up to 550 Volts, Install Generators

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37315		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

E & S Electric Company LLC			
Al		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Notes: Solar Installation and Maintenance

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		



# Electrical and Fire Alarm Services - Blanket Agreements

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

## District 7 - W. Springfield, MA (VT Building at Eastern States Expo)

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

Cleveland Electric, LLC			
Douglas		Cleveland	
Phone	(802) 257-0404	Fax	
<a href="mailto:doug@clevelandelec.com">doug@clevelandelec.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37315		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes: Other: High Voltage Up to 550 Volts, Install Generators

E & S Electric Company LLC			
Al		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes: Solar Installation and Maintenance

## Electrical Installation, Service & Repairs

### District 1 - Montpelier/Barre/Berlin

# Electrical and Fire Alarm Services - Blanket Agreements

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

E & S Electric Company LLC			
Al		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Notes: Solar Installation and Maintenance

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Omega Electric Construction Co., Inc.			
David E.		Cross	
Phone	(802) 862-0517	Fax	(802) 862-4349
<a href="mailto:dcross@omegavt.com">dcross@omegavt.com</a>			

Notes:

Contract Start	31-Jan-19	End	31-Oct-22
Contract Number	37700		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Robert Kelley Electric LLC			
Cheryl		Kelley	
Phone		Fax	
<a href="mailto:cheryl24@myfairpoint.net">cheryl24@myfairpoint.net</a>			

Notes:

Contract Start	28-Feb-19	End	31-Oct-22
Contract Number	37820		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

# Electrical and Fire Alarm Services - Blanket Agreements

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

E & S Electric Company LLC			
Al		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Notes: Solar Installation and Maintenance

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Omega Electric Construction Co., Inc.			
David E.		Cross	
Phone	(802) 862-0517	Fax	(802) 862-4349
<a href="mailto:dcross@omegavt.com">dcross@omegavt.com</a>			

Notes:

Contract Start	31-Jan-19	End	31-Oct-22
Contract Number	37700		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## District 3 - Northwest

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

# Electrical and Fire Alarm Services - Blanket Agreements

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

E & S Electric Company LLC			
Al		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Notes: Solar Installation and Maintenance

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

Omega Electric Construction Co., Inc.			
David E.		Cross	
Phone	(802) 862-0517	Fax	(802) 862-4349
<a href="mailto:dcross@omegavt.com">dcross@omegavt.com</a>			

Notes:

Contract Start	31-Jan-19	End	31-Oct-22
Contract Number	37700		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

## District 4 - Northeast

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

# Electrical and Fire Alarm Services - Blanket Agreements

E & S Electric Company LLC			
AI		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes: Solar Installation and Maintenance

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

Omega Electric Construction Co., Inc.			
David E.		Cross	
Phone	(802) 862-0517	Fax	(802) 862-4349
<a href="mailto:dcross@omegavt.com">dcross@omegavt.com</a>			

Contract Start	31-Jan-19	End	31-Oct-22
Contract Number	37700		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

Robert Kelley Electric LLC			
Cheryl		Kelley	
Phone		Fax	
<a href="mailto:cheryl24@myfairpoint.net">cheryl24@myfairpoint.net</a>			

Contract Start	28-Feb-19	End	31-Oct-22
Contract Number	37820		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

## District 5 - Southwest

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

CDP Electric, Inc.			
Mark		Mason	
Phone	(802) 353-3805	Fax	(802) 483-2913
<a href="mailto:markroblee@yahoo.com">markroblee@yahoo.com</a>			

Contract Start	15-Nov-18	End	31-Oct-22
Contract Number	37463		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

# Electrical and Fire Alarm Services - Blanket Agreements

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

E & S Electric Company LLC			
Al		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Notes: Solar Installation and Maintenance

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## District 6 - Southeast

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

CDP Electric, Inc.			
Mark		Mason	
Phone	(802) 353-3805	Fax	(802) 483-2913
<a href="mailto:markroblee@yahoo.com">markroblee@yahoo.com</a>			

Notes:

Contract Start	15-Nov-18	End	31-Oct-22
Contract Number	37463		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## Electrical and Fire Alarm Services - Blanket Agreements

Cleveland Electric, LLC				Contract Start	01-Nov-18	End	31-Oct-22
Douglas		Cleveland		Contract Number	37315		
Phone	(802) 257-0404	Fax		Project Limit	\$150,000		
<a href="mailto:doug@clevelandelec.com">doug@clevelandelec.com</a>				Material Markup (Maximum)	10%		
Notes: Other: High Voltage Up to 550 Volts, Install Generators							

E & S Electric Company LLC				Contract Start	01-Nov-18	End	31-Oct-22
Al		Simard		Contract Number	37317		
Phone	(802) 448-3485	Fax		Project Limit	\$150,000		
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>				Material Markup (Maximum)	10%		
Notes: Solar Installation and Maintenance							

MEI Electrical Contractors / MEI Systems Integrators				Contract Start	01-Nov-18	End	31-Oct-22
Adam		Fortier		Contract Number	37321		
Phone	(888) 988-9678	Fax	(802) 988-9679	Project Limit	\$150,000		
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>				Material Markup (Maximum)	10%		
Notes:							

### District 7 - W. Springfield, MA (VT Building at Eastern States Expo)

Benoit Electric Inc				Contract Start	01-Nov-18	End	31-Oct-22
Pam		Benoit		Contract Number	37316		
Phone	(802) 229-1955	Fax		Project Limit	\$150,000		
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>				Material Markup (Maximum)	10%		
Notes:							

CFW Electric LLC				Contract Start	01-Nov-18	End	31-Oct-22
Bradley		Fontaine		Contract Number	37320		
Phone	(802) 535-6345	Fax	(802) 535-6345	Project Limit	\$150,000		
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>				Material Markup (Maximum)	10%		
Notes:							

Cleveland Electric, LLC				Contract Start	01-Nov-18	End	31-Oct-22
Douglas		Cleveland		Contract Number	37315		
Phone	(802) 257-0404	Fax		Project Limit	\$150,000		
<a href="mailto:doug@clevelandelec.com">doug@clevelandelec.com</a>				Material Markup (Maximum)	10%		
Notes: Other: High Voltage Up to 550 Volts, Install Generators							

# Electrical and Fire Alarm Services - Blanket Agreements

E & S Electric Company LLC			
AI		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes: Solar Installation and Maintenance

## Fire Alarm Emergency Repairs

### District 1 - Montpelier/Barre/Berlin

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

Life Safety Systems, Inc.			
Art		Bennett	
Phone	(802) 879-5355	Fax	(802) 879-4574
<a href="mailto:art@lifesafetysystemsne.com">art@lifesafetysystemsne.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37313		
Project Limit	\$30,000		
Material Markup (Maximum)	10%		

Notes:

Mammoth Fire Alarms, Inc.			
John		Jennings	
Phone	(802) 896-6619	Fax	(802) 896-1108
<a href="mailto:john.jennings@mammothfire.com">john.jennings@mammothfire.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37318		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:



# Electrical and Fire Alarm Services - Blanket Agreements

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## District 2 - Waterbury/Hyde Park/Middlesex

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Life Safety Systems, Inc.			
Art		Bennett	
Phone	(802) 879-5355	Fax	(802) 879-4574
<a href="mailto:art@lifesafetysystemsne.com">art@lifesafetysystemsne.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37313		
Project Limit	\$30,000		
Material Markup (Maximum)	10%		

Mammoth Fire Alarms, Inc.			
John		Jennings	
Phone	(802) 896-6619	Fax	(802) 896-1108
<a href="mailto:john.jennings@mammothfire.com">john.jennings@mammothfire.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37318		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

# Electrical and Fire Alarm Services - Blanket Agreements

## District 3 - Northwest

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

Life Safety Systems, Inc.			
Art		Bennett	
Phone	(802) 879-5355	Fax	(802) 879-4574
<a href="mailto:art@lifesafetysystemsne.com">art@lifesafetysystemsne.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37313		
Project Limit	\$30,000		
Material MarkUp (Maximum)	10%		

Mammoth Fire Alarms, Inc.			
John		Jennings	
Phone	(802) 896-6619	Fax	(802) 896-1108
<a href="mailto:john.jennings@mammothfire.com">john.jennings@mammothfire.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37318		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

## District 4 - Northeast

# Electrical and Fire Alarm Services - Blanket Agreements

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Life Safety Systems, Inc.			
Art		Bennett	
Phone	(802) 879-5355	Fax	(802) 879-4574
<a href="mailto:art@lifesafetysystemsne.com">art@lifesafetysystemsne.com</a>			

Notes:

Mammoth Fire Alarms, Inc.			
John		Jennings	
Phone	(802) 896-6619	Fax	(802) 896-1108
<a href="mailto:john.jennings@mammothfire.com">john.jennings@mammothfire.com</a>			

Notes:

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37313		
Project Limit	\$30,000		
Material Markup (Maximum)	10%		

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37318		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## District 5 - Southwest

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

# Electrical and Fire Alarm Services - Blanket Agreements

CDP Electric, Inc.			
Mark	Mason		
Phone	(802) 353-3805	Fax	(802) 483-2913
<a href="mailto:markroblee@yahoo.com">markroblee@yahoo.com</a>			

Notes:

CFW Electric LLC			
Bradley	Fontaine		
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Life Safety Systems, Inc.			
Art	Bennett		
Phone	(802) 879-5355	Fax	(802) 879-4574
<a href="mailto:art@lifesafetysystemsne.com">art@lifesafetysystemsne.com</a>			

Notes:

Mammoth Fire Alarms, Inc.			
John	Jennings		
Phone	(802) 896-6619	Fax	(802) 896-1108
<a href="mailto:john.jennings@mammothfire.com">john.jennings@mammothfire.com</a>			

Notes:

MEI Electrical Contractors / MEI Systems Integrators			
Adam	Fortier		
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	15-Nov-18	End	31-Oct-22
Contract Number	37463		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37313		
Project Limit	\$30,000		
Material Markup (Maximum)	10%		

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37318		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## District 6 - Southeast

Benoit Electric Inc			
Pam	Benoit		
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

# Electrical and Fire Alarm Services - Blanket Agreements

CDP Electric, Inc.			
Mark	Mason		
Phone	(802) 353-3805	Fax	(802) 483-2913
<a href="mailto:markroblee@yahoo.com">markroblee@yahoo.com</a>			

Notes:

Contract Start	15-Nov-18	End	31-Oct-22
Contract Number	37463		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

CFW Electric LLC			
Bradley	Fontaine		
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Cleveland Electric, LLC			
Douglas	Cleveland		
Phone	(802) 257-0404	Fax	
<a href="mailto:doug@clevelandelec.com">doug@clevelandelec.com</a>			

Notes: Other: High Voltage Up to 550 Volts, Install Generators

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37315		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Life Safety Systems, Inc.			
Art	Bennett		
Phone	(802) 879-5355	Fax	(802) 879-4574
<a href="mailto:art@lifesafetysystemsne.com">art@lifesafetysystemsne.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37313		
Project Limit	\$30,000		
Material Markup (Maximum)	10%		

Mammoth Fire Alarms, Inc.			
John	Jennings		
Phone	(802) 896-6619	Fax	(802) 896-1108
<a href="mailto:john.jennings@mammothfire.com">john.jennings@mammothfire.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37318		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

MEI Electrical Contractors / MEI Systems Integrators			
Adam	Fortier		
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## Electrical and Fire Alarm Services - Blanket Agreements

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

Cleveland Electric, LLC			
Douglas		Cleveland	
Phone	(802) 257-0404	Fax	
<a href="mailto:doug@clevelandelec.com">doug@clevelandelec.com</a>			

Notes: Other: High Voltage Up to 550 Volts, Install Generators

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37315		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

### Fire Alarm Installation, Service & Repairs

#### District 1 - Montpelier/Barre/Berlin

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

# Electrical and Fire Alarm Services - Blanket Agreements

E & S Electric Company LLC			
Al		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Notes: Solar Installation and Maintenance

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Life Safety Systems, Inc.			
Art		Bennett	
Phone	(802) 879-5355	Fax	(802) 879-4574
<a href="mailto:art@lifesafetysystemsne.com">art@lifesafetysystemsne.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37313		
Project Limit	\$30,000		
Material Markup (Maximum)	10%		

Mammoth Fire Alarms, Inc.			
John		Jennings	
Phone	(802) 896-6619	Fax	(802) 896-1108
<a href="mailto:john.jennings@mammothfire.com">john.jennings@mammothfire.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37318		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## District 2 - Waterbury/Hyde Park/Middlesex

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

# Electrical and Fire Alarm Services - Blanket Agreements

E & S Electric Company LLC			
Al		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Notes: Solar Installation and Maintenance

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Life Safety Systems, Inc.			
Art		Bennett	
Phone	(802) 879-5355	Fax	(802) 879-4574
<a href="mailto:art@lifesafetysystemsne.com">art@lifesafetysystemsne.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37313		
Project Limit	\$30,000		
Material Markup (Maximum)	10%		

Mammoth Fire Alarms, Inc.			
John		Jennings	
Phone	(802) 896-6619	Fax	(802) 896-1108
<a href="mailto:john.jennings@mammothfire.com">john.jennings@mammothfire.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37318		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## District 3 - Northwest

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		



# Electrical and Fire Alarm Services - Blanket Agreements

E & S Electric Company LLC			
Al		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Notes: Solar Installation and Maintenance

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Life Safety Systems, Inc.			
Art		Bennett	
Phone	(802) 879-5355	Fax	(802) 879-4574
<a href="mailto:art@lifesafetysystemsne.com">art@lifesafetysystemsne.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37313		
Project Limit	\$30,000		
Material Markup (Maximum)	10%		

Mammoth Fire Alarms, Inc.			
John		Jennings	
Phone	(802) 896-6619	Fax	(802) 896-1108
<a href="mailto:john.jennings@mammothfire.com">john.jennings@mammothfire.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37318		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## District 4 - Northeast

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

# Electrical and Fire Alarm Services - Blanket Agreements

E & S Electric Company LLC			
Al		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Notes: Solar Installation and Maintenance

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Life Safety Systems, Inc.			
Art		Bennett	
Phone	(802) 879-5355	Fax	(802) 879-4574
<a href="mailto:art@lifesafetysystemsne.com">art@lifesafetysystemsne.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37313		
Project Limit	\$30,000		
Material Markup (Maximum)	10%		

Mammoth Fire Alarms, Inc.			
John		Jennings	
Phone	(802) 896-6619	Fax	(802) 896-1108
<a href="mailto:john.jennings@mammothfire.com">john.jennings@mammothfire.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37318		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

## District 5 - Southwest

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

CDP Electric, Inc.			
Mark		Mason	
Phone	(802) 353-3805	Fax	(802) 483-2913
<a href="mailto:markroblee@yahoo.com">markroblee@yahoo.com</a>			

Notes:

Contract Start	15-Nov-18	End	31-Oct-22
Contract Number	37463		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

# Electrical and Fire Alarm Services - Blanket Agreements

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

E & S Electric Company LLC			
Al		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Notes: Solar Installation and Maintenance

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

Life Safety Systems, Inc.			
Art		Bennett	
Phone	(802) 879-5355	Fax	(802) 879-4574
<a href="mailto:art@lifesafetysystemsne.com">art@lifesafetysystemsne.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37313		
Project Limit	\$30,000		
Material MarkUp (Maximum)	10%		

Mammoth Fire Alarms, Inc.			
John		Jennings	
Phone	(802) 896-6619	Fax	(802) 896-1108
<a href="mailto:john.jennings@mammothfire.com">john.jennings@mammothfire.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37318		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

## District 6 - Southeast

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material MarkUp (Maximum)	10%		

# Electrical and Fire Alarm Services - Blanket Agreements

CDP Electric, Inc.			
Mark	Mason		
Phone	(802) 353-3805	Fax	(802) 483-2913
<a href="mailto:markroblee@yahoo.com">markroblee@yahoo.com</a>			

Notes:

Contract Start	15-Nov-18	End	31-Oct-22
Contract Number	37463		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

CFW Electric LLC			
Bradley	Fontaine		
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Cleveland Electric, LLC			
Douglas	Cleveland		
Phone	(802) 257-0404	Fax	
<a href="mailto:doug@clevelandelec.com">doug@clevelandelec.com</a>			

Notes: Other: High Voltage Up to 550 Volts, Install Generators

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37315		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

E & S Electric Company LLC			
AI	Simard		
Phone	(802) 448-3485	Fax	
<a href="mailto:AISimard@eselectriccompany.com">AISimard@eselectriccompany.com</a>			

Notes: Solar Installation and Maintenance

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Life Safety Systems, Inc.			
Art	Bennett		
Phone	(802) 879-5355	Fax	(802) 879-4574
<a href="mailto:art@lifesafetysystemsne.com">art@lifesafetysystemsne.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37313		
Project Limit	\$30,000		
Material Markup (Maximum)	10%		

Mammoth Fire Alarms, Inc.			
John	Jennings		
Phone	(802) 896-6619	Fax	(802) 896-1108
<a href="mailto:john.jennings@mammothfire.com">john.jennings@mammothfire.com</a>			

Notes:

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37318		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

# Electrical and Fire Alarm Services - Blanket Agreements

MEI Electrical Contractors / MEI Systems Integrators			
Adam		Fortier	
Phone	(888) 988-9678	Fax	(802) 988-9679
<a href="mailto:adam.fortier@mei-vt.com">adam.fortier@mei-vt.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37321		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

## District 7 - W. Springfield, MA (VT Building at Eastern States Expo)

Benoit Electric Inc			
Pam		Benoit	
Phone	(802) 229-1955	Fax	
<a href="mailto:pam@benoitelectric.com">pam@benoitelectric.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37316		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

CFW Electric LLC			
Bradley		Fontaine	
Phone	(802) 535-6345	Fax	(802) 535-6345
<a href="mailto:bradley@cfwelectric.com">bradley@cfwelectric.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37320		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes:

Cleveland Electric, LLC			
Douglas		Cleveland	
Phone	(802) 257-0404	Fax	
<a href="mailto:doug@clevelandelec.com">doug@clevelandelec.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37315		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes: Other: High Voltage Up to 550 Volts, Install Generators

E & S Electric Company LLC			
Al		Simard	
Phone	(802) 448-3485	Fax	
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>			

Contract Start	01-Nov-18	End	31-Oct-22
Contract Number	37317		
Project Limit	\$150,000		
Material Markup (Maximum)	10%		

Notes: Solar Installation and Maintenance

**Other: See Notes**

## District 1 - Montpelier/Barre/Berlin

# Electrical and Fire Alarm Services - Blanket Agreements

E & S Electric Company LLC				Contract Start	01-Nov-18	End	31-Oct-22
AI	Simard			Contract Number	37317		
Phone	(802) 448-3485	Fax		Project Limit	\$150,000		
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>				Material Markup (Maximum)	10%		
Notes: Solar Installation and Maintenance							

## District 2 - Waterbury/Hyde Park/Middlesex

E & S Electric Company LLC				Contract Start	01-Nov-18	End	31-Oct-22
AI	Simard			Contract Number	37317		
Phone	(802) 448-3485	Fax		Project Limit	\$150,000		
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>				Material Markup (Maximum)	10%		
Notes: Solar Installation and Maintenance							

## District 3 - Northwest

E & S Electric Company LLC				Contract Start	01-Nov-18	End	31-Oct-22
AI	Simard			Contract Number	37317		
Phone	(802) 448-3485	Fax		Project Limit	\$150,000		
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>				Material Markup (Maximum)	10%		
Notes: Solar Installation and Maintenance							

## District 4 - Northeast

E & S Electric Company LLC				Contract Start	01-Nov-18	End	31-Oct-22
AI	Simard			Contract Number	37317		
Phone	(802) 448-3485	Fax		Project Limit	\$150,000		
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>				Material Markup (Maximum)	10%		
Notes: Solar Installation and Maintenance							

## District 5 - Southwest

E & S Electric Company LLC				Contract Start	01-Nov-18	End	31-Oct-22
AI	Simard			Contract Number	37317		
Phone	(802) 448-3485	Fax		Project Limit	\$150,000		
<a href="mailto:AlSimard@eselectriccompany.com">AlSimard@eselectriccompany.com</a>				Material Markup (Maximum)	10%		
Notes: Solar Installation and Maintenance							

## District 6 - Southeast

## Electrical and Fire Alarm Services - Blanket Agreements

Cleveland Electric, LLC				Contract Start	01-Nov-18	End	31-Oct-22
Douglas		Cleveland		Contract Number	37315		
Phone	(802) 257-0404	Fax		Project Limit	\$150,000		
<a href="mailto:doug@clevelandelec.com">doug@clevelandelec.com</a>				Material Markup (Maximum)	10%		
Notes: Other: High Voltage Up to 550 Volts, Install Generators							

E & S Electric Company LLC				Contract Start	01-Nov-18	End	31-Oct-22
AI		Simard		Contract Number	37317		
Phone	(802) 448-3485	Fax		Project Limit	\$150,000		
<a href="mailto:AISimard@eselectriccompany.com">AISimard@eselectriccompany.com</a>				Material Markup (Maximum)	10%		
Notes: Solar Installation and Maintenance							

### District 7 - W. Springfield, MA (VT Building at Eastern States Expo)

Cleveland Electric, LLC				Contract Start	01-Nov-18	End	31-Oct-22
Douglas		Cleveland		Contract Number	37315		
Phone	(802) 257-0404	Fax		Project Limit	\$150,000		
<a href="mailto:doug@clevelandelec.com">doug@clevelandelec.com</a>				Material Markup (Maximum)	10%		
Notes: Other: High Voltage Up to 550 Volts, Install Generators							

E & S Electric Company LLC				Contract Start	01-Nov-18	End	31-Oct-22
AI		Simard		Contract Number	37317		
Phone	(802) 448-3485	Fax		Project Limit	\$150,000		
<a href="mailto:AISimard@eselectriccompany.com">AISimard@eselectriccompany.com</a>				Material Markup (Maximum)	10%		
Notes: Solar Installation and Maintenance							